

**BID FORM
DREDGING - MANCHESTER WATERWAY
BID NO. 2020000412**

TO: Senior Division Manager - Purchasing
Board of County Commissioners
Charlotte County Administration Center
18500 Murdock Circle
Port Charlotte, FL 33948-1094

The undersigned, as bidder, does hereby declare that he has read the Request for Bids, Instructions to Bidders, General Provisions, Special Provisions, Technical Specifications & Conditions, Insurance, Safety & Health Requirements, Bid Form, Plans, Permit Fees, MOT Policy and any other documentation for

DREDGING - MANCHESTER WATERWAY

and further agrees to furnish all items listed on the attached Bid Form in accordance with the unit price(s) submitted. The above specified documents are herein incorporated into the Bid Form and shall be defined as the contract documents.

TOTAL AMOUNT:

Two hundred and ninety eight thousand, nine hundred and forty nine dollars \$ 298,949.80
(TYPE/PRINT) and eighty cents. (NUMERIC)

Notice Needed Prior to Commencement: 20 calendar days.

Completion Time: 140 calendar days.

Liquidated Damages \$966 per calendar day.

Please indicate by (✓) that you have included the following documentation with your bid:

- (✓) References
- (✓) Statement of Experience
- (✓) Plant and Equipment Schedule
- (✓) License Requirement: Certified/Registered Building, Certified/Registered General, Certified Marine, or Local Marine Construction.

NOTE: In accordance with Florida Statutes, Section 119.071(1)(b)2: Sealed bids, proposals, or replies received by an agency pursuant to a competitive solicitation are exempt from s. 119.071(1)(b)2 and s. 24(a), Art. I of the State Constitution, except as provided by Florida Statutes 255.0518, until such time as the agency provides notice of an intended decision or until 30 days after opening the bids, proposals, or final replies, whichever is earlier. Upon release of the intended decision, if you wish to obtain the quote results, you may do so by visiting our Website at <http://purchasingbids.charlottecountyfl.gov/> under "Purchasing Bids Online", document number 204124. No information regarding the submittal will be divulged over the telephone.

Name of Bidder: Marine Contracting Group, Inc.

(This form to be returned)

SCHEDULE OF BID ITEMS

DREDGING – MANCHESTER WATERWAY

Item No.	Item Description	Unit	Estimated Quantities	Unit Price	Extended Price
2.	Temporary Upland Containment Construction	LS	1	\$ 15,000.00	\$ 15,000.00
3.	Dredging and Transport – Ackerman Waterway	CY	3,096	\$ 22.80	\$ 70,588.80
4.	Dredging and Transport – Manchester Waterway	CY	1,820	\$ 22.80	\$ 41,496.00
5.	Dredging and Transport – Manchester Extension	CY	1,866	\$ 22.80	\$ 42,544.80
6.	Dredging and Transport – Como Canal	CY	397	\$ 120.00	\$ 47,640.00
7a.	Upland Disposal and Trucking	CY	3,009	\$ 10.50	\$ 31,594.50
7b.	In-water Beneficial Use Placement	CY	4,170	\$ 5.00	\$ 20,850.00
8.	Environmental Protection	LS	1	\$ 15,000.00	\$ 15,000.00
				Sub-Total	\$ 284,714.10

Bid Item 1 – Mobilization/Demobilization: The cost for mobilization/demobilization shall be five percent (5%) of the sub-total project cost.

SUB-TOTAL \$ 284,714.10 X 5% = \$ 14,235.70

TOTAL BID PRICE: \$ 298,949.80

Name of Bidder: Marine Contracting Group, Inc.
(This form to be returned)

If notified of the acceptance of this bid form, the undersigned agrees to execute a Contract for the stated compensation in the form as prescribed by the County, within the time constraints outlined in Instructions to Bidders.

The signature below is a guarantee that the Bidder will not withdraw his/her bid for a period of sixty (60) days after the scheduled time for opening the bids.

The undersigned agrees, if awarded this bid, to furnish a Performance and Payment Bond in the amount of 100% of the total project price within fourteen (14) calendar days after notification of award to the Purchasing Division. The undersigned shall be responsible and bear all costs associated to record Performance and Payment Bond with the Charlotte County Clerk of Court Office. Receipt of said recording shall be furnished to the Purchasing Division.

In accordance with section 287.135, Florida Statutes, the undersigned certifies that the company is not on the Scrutinized Companies with Activities in Sudan List, the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, and does not have business operations in Cuba or Syria (if applicable) or the Scrutinized Companies that Boycott Israel List, or is not participating in a boycott of Israel.

Enclosed is a cashier's check, or bid bond in the amount of \$ 5%, which is not less than 5% of the total bid price, as guarantee that the undersigned will enter into a Contract for the work/material as required in this Bid Document. **Note: Failure to submit a 5% bid bond will be cause for rejection of bid.**

All contract documents (i.e.; performance and payment bond, cashier's check, bid bond) shall be in the name of "Charlotte County".

The undersigned acknowledges receipt of the following addenda, and the cost, if any, of such revisions has been included in the price bid.

Addendum No. 1, Dated 5/5/20; Addendum No. _____, Dated _____; Addendum No. _____, Dated _____
Addendum No. 2, Dated 5/13/20; Addendum No. _____, Dated _____; Addendum No. _____, Dated _____

HOLD HARMLESS AGREEMENT: Marine Contracting Group, Inc. (MCG) (name of firm), it's officers and members shall, through the signing of this document by an authorized party or agent, indemnify and hold harmless Charlotte County, a political subdivision of the state of Florida, its officers, agents, employees, and volunteers, from liabilities, damages, losses and costs, including, but not limited to, reasonable attorneys' fees, to the extent caused by the negligence, recklessness, or intentional wrongful misconduct of MCG and persons employed or utilized by MCG in the performance of this contract MCG (name) agrees that the first ten dollars (\$10.00) of compensation received under this contract represents specific consideration for this indemnification obligation.

Type of Organization (Please Check One): Individual Ownership _____ Partnership _____ Joint Venture _____ Corporation ☒

Name of Bidding Firm Marine Contracting Group, Inc.

Mailing Address 8260 Pascal Dr.

Location Address 8260 Pascal Dr.

City & State Punta Gorda, FL ZIP 33950

Telephone: 941-505-0221 Fax Number: 941-505-0320 E-mail: blmidolo@mcgfl.com

Signature of person authorized to bind the Company: 

Print Name/Title of person authorized to bind the Company: Brian L. Midolo, VP/Corporate Secretary

Date: 5/26/2020

(This form to be returned)

SOURCE OF SUPPLY AND SUBCONTRACTORS

The following sources of supply and subcontractors shall be used for the **DREDGING - MANCHESTER WATERWAY** project. If bidder does not have a source of supply or subcontractor, insert "to be determined". When a source or subcontractor is determined, selection will be subject to County approval. (If not applicable, state N/A).

Source of Supply	Subcontractor(s)
1. _____	1. <u>Transphos, Inc.</u>
2. _____	2. _____
3. _____	3. _____
4. _____	4. _____
5. _____	5. _____

DRUG FREE WORKPLACE FORM


The undersigned vendor in accordance with Florida Statute 287.087 hereby certifies that Marine Contracting Group, Inc. (name of business) does:

1. Publish a statement notifying employees that the unlawful manufacture, distribution, dispensing, possession, or use of a controlled substance is prohibited in the workplace and specifying the actions that will be taken against employees for violations of such prohibition.
2. Inform employees about the dangers of drug abuse in the workplace, the business's policy of maintaining a drug-free workplace, any available drug counseling, rehabilitation, and employee assistance programs, and the penalties that may be imposed upon employees for drug abuse violations.
3. Give each employee engaged in providing the commodities or contractual services that are under bid a copy of the statement specified in subsection (1).
4. In the statement specified in subsection (1), notify the employees that, as a condition of working on the commodities or contractual services that are under bid, the employee will abide by the terms of the statement and will notify the employer of any conviction of, or plea of guilty or nolo contendere to, any violation of Chapter 893 or of any controlled substance law of the United States or any state, for a violation occurring in the workplace no later than five (5) days after such conviction.
5. Impose a sanction on, or require the satisfactory participation in a drug abuse assistance or rehabilitation program if such is available in the employee's community, by any employee who is so convicted.
6. Make a good faith effort to continue to maintain a drug-free workplace through implementation of this section.

As the person authorized to sign the statement, I certify that this firm complies fully with the above requirements.

Signature

Dated


5/26/2020

Name of Bidder: Marine Contracting Group, Inc.

(This form to be returned)

BIDDER'S STATEMENT OF EXPERIENCE

The Contractor shall provide the following information with their Bid Form. Only the experience that can be verified by the County will count. The Contractor must provide clear information with updated names and telephone numbers of references that can provide verification on the Reference Form. Experience that cannot be verified will not be considered in the evaluation. Attach additional pages as necessary.

DREDGE EXPERIENCE: The Contractor must have at least 5 years of experience in the construction of dredging with upland disposal of dredge spoil material. The Contractor must have successfully completed a minimum of three (3) dredging projects similar to this project, specifically dredging within the influence of tidal currents with varying sediments ranging from fine grain silt to coarse grain sand, within the past 10 years as a prime or subcontractor. For each of the three (3) projects include a statement of the actual amount of work executed by the Contractor's own employees. One of the three projects must be within the State of Florida. Do not include work sublet to others. Include the following information in a tabulation form for each project:

- a. Project name
- b. Owner
- c. References (ensure references are accurate, verifiable and have knowledge of the project)
- d. Costs (actual amount performed by actual Contractor's employees)
- e. Start date and finish of each project
- f. Summary of work performed
- g. Permit type required for work [Including, but not limited to, Joint Coastal Permit (JCP), and Environmental Resource Permit (ERP).]

PROJECT MANAGER: The Contractor's construction project manager that will be working on this project must have at least five (5) years of construction experience in dredging with sediments ranging from fine grain silt to coarse grain sand. Spoil placement must include upland locations. The Contractor must have successfully completed a minimum of three (3) projects similar to this project. One of the three projects must be within the State of Florida. Include the following information in a tabulation form for each project:

- a. Project Name
- b. Owner
- c. References (ensure references are accurate, verifiable and knowledge of the project)
- d. Costs (actual amount performed by actual contractor's employees)
- e. Start date and finish of each project
- f. Summary of work performed
- g. Location by State, County or City, and waterbody

SUPERINTENDENT EXPERIENCE: The Contractor's construction superintendent that will be actually working on this project must have at least five (5) years of construction experience in dredging with sediments ranging from fine grain silt to coarse grain sand. Spoil placement must include upland locations. The Contractor must have successfully completed a minimum of three (3) projects similar to this project. One of the three projects must be within the State of Florida. Include the following information in a tabulation form for each project:

- a. Project name
- b. Owner
- c. References (please ensure references are accurate, verifiable and knowledge of the project)
- d. Costs (Actual amount performed by actual contractor's employees)
- e. Start date and finish of each project.
- f. Summary of work performed
- g. Location by State, County or City, and waterbody

Name of Bidder: Marine Contracting Group, Inc.

(This page to be returned)

DREDGE EXPERIENCE REFERENCES – DREDGING - MANCHESTER WATERWAY

Contractor shall submit a minimum of three (3) recent (within the past five (5) years) references of projects of similar size and scope. Each reference shall include a project description, project location, name and phone number of a contact person, total project amount, and completion date. The County reserves the right to contact references.

1. Project Owner / Company: Please see attached reference list.

Name of Contact Person: _____ Telephone # _____

Address: _____

City & State: _____ Zip Code: _____

Project Description: _____

Total Project Amount: \$ _____ Completion Date: _____

2. Project Owner / Company: _____

Name of Contact Person: _____ Telephone # _____

Address: _____

City & State: _____ Zip Code: _____

Project Description: _____

Total Project Amount: \$ _____ Completion Date: _____

3. Project Owner / Company: _____

Name of Contact Person: _____ Telephone # _____

Address: _____

City & State: _____ Zip Code: _____

Project Description: _____

Total Project Amount: \$ _____ Completion Date: _____

4. Project Owner / Company: _____

Name of Contact Person: _____ Telephone # _____

Address: _____

City & State: _____ Zip Code: _____

Project Description: _____

Total Project Amount: \$ _____ Completion Date: _____

Name of Bidder: Marine Contracting Group, Inc.

(This page to be returned)

PROJECT MANAGER EXPERIENCE REFERENCES – DREDGING - MANCHESTER WATERWAY

Contractor shall submit a minimum of three (3) recent (within the past five (5) years) references of projects of similar size and scope. Each reference shall include a project description, project location, name and phone number of a contact person, total project amount, and completion date. The County reserves the right to contact references.

1. Project Owner / Company: Please see attached resumes

Name of Contact Person: _____ Telephone # _____

Address: _____

City & State: _____ Zip Code: _____

Project Description: _____

Total Project Amount: \$ _____ Completion Date: _____

2. Project Owner / Company: _____

Name of Contact Person: _____ Telephone # _____

Address: _____

City & State: _____ Zip Code: _____

Project Description: _____

Total Project Amount: \$ _____ Completion Date: _____

3. Project Owner / Company: _____

Name of Contact Person: _____ Telephone # _____

Address: _____

City & State: _____ Zip Code: _____

Project Description: _____

Total Project Amount: \$ _____ Completion Date: _____

4. Project Owner / Company: _____

Name of Contact Person: _____ Telephone # _____

Address: _____

City & State: _____ Zip Code: _____

Project Description: _____

Total Project Amount: \$ _____ Completion Date: _____

Name of Bidder: Marine Contracting Group, Inc.

(This page to be returned)

SUPERINTENDENT EXPERIENCE REFERENCES – DREDGING - MANCHESTER WATERWAY

Contractor shall submit a minimum of three (3) recent (within the past five (5) years) references of projects of similar size and scope. Each reference shall include a project description, project location, name and phone number of a contact person, total project amount, and completion date. The County reserves the right to contact references.

1. Project Owner / Company: **Please see attached resumes**

Name of Contact Person: _____ Telephone # _____

Address: _____

City & State: _____ Zip Code: _____

Project Description: _____

Total Project Amount: \$ _____ Completion Date: _____

2. Project Owner / Company: _____

Name of Contact Person: _____ Telephone # _____

Address: _____

City & State: _____ Zip Code: _____

Project Description: _____

Total Project Amount: \$ _____ Completion Date: _____

3. Project Owner / Company: _____

Name of Contact Person: _____ Telephone # _____

Address: _____

City & State: _____ Zip Code: _____

Project Description: _____

Total Project Amount: \$ _____ Completion Date: _____

4. Project Owner / Company: _____

Name of Contact Person: _____ Telephone # _____

Address: _____

City & State: _____ Zip Code: _____

Project Description: _____

Total Project Amount: \$ _____ Completion Date: _____

Name of Bidder: **Marine Contracting Group, Inc.**

(This page to be returned)

PLANT AND EQUIPMENT SCHEDULE

NOTE: Provide each type of equipment including dredging, excavating, material handling, barges, loading, grading, earthworks and trucking. Specify production rate of equipment. Use separate line for each major item. Use additional pages if necessary.

Please see attached consolidated equipment list

Type	Capacity	Manufacturer	Age & Condition	Location

Type	Capacity	Manufacturer	Age & Condition	Location

Type	Capacity	Manufacturer	Age & Condition	Location

Type	Capacity	Manufacturer	Age & Condition	Location

Type	Capacity	Manufacturer	Age & Condition	Location

NAME OF BIDDER Marine Contracting Group, Inc.
(This page to be returned)

THE AMERICAN INSTITUTE OF ARCHITECTS



AIA Document A310

Bid Bond

KNOW ALL MEN BY THESE PRESENTS, that we **Marine Contracting Group, Inc., 8260 Pascal Drive, Punta Gorda, FL 33950 (941) 505-0221**

(Here insert full name and address or legal title of Contractor)

as Principal, hereinafter called the Principal, and **North American Specialty Insurance Company, 1200 Main Street, Suite 800, Kansas City, MO 64105 (913) 676-6723**

(Here insert full name and address or legal title of Surety)

a corporation duly organized under the laws of the State of **New Hampshire** as Surety, hereinafter called the Surety, are held and firmly bound unto **Charlotte County Purchasing Division, 18500 Murdock Circle, Suite 344, Port Charlotte, FL 33948-1094**

(Here insert full name and address or legal title of Obligee)

as Obligee, hereinafter called the Obligee, in the sum of **5%** of the Bid amount Dollars (\$ **NA**), for the payment of which sum well and truly to be made, the said Principal and the said Surety, bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal has submitted a bid for **Project #2020000412 – Manchester Waterway Dredge, estimated 7179 CY to be dredged. Charlotte County, FL**

(Here insert full name, address and description of project)

NOW, THEREFORE, if the Obligee shall accept the bid of the Principal and the Principal shall enter into a Contract with the Obligee in accordance with the terms of such bid, and give such bond or bonds as may be specified in the bidding or Contract Documents with good and sufficient surety for the faithful performance of such Contract and for the prompt payment of labor and material furnished in the prosecution thereof, or in the event of the failure of the Principal to enter such Contract and give such bond or bonds, if the Principal shall pay to the Obligee the difference not to exceed the penalty hereof between the amount specified in said bid and such larger amount for which the Obligee may in good faith contract with another party to perform the Work covered by said bid, then this obligation shall be null and void, otherwise to remain in full force and effect.

Signed and sealed this **11th** day of **May** 2020



(Witness)

Marine Contracting Group, Inc.

(Principal)

(Seal)

(Title)


(Witness)

North American Specialty Insurance Company

(Surety)

(Seal)

Steven H. Holtz, Attorney-in-Fact

(Title)

Florida Resident Agent

SWISS RE CORPORATE SOLUTIONS

NORTH AMERICAN SPECIALTY INSURANCE COMPANY
WASHINGTON INTERNATIONAL INSURANCE COMPANY
WESTPORT INSURANCE CORPORATION **GENERAL POWER OF ATTORNEY**

KNOW ALL MEN BY THESE PRESENTS, THAT North American Specialty Insurance Company, a corporation duly organized and existing under laws of the State of New Hampshire, and having its principal office in the City of Kansas City, Missouri and Washington International Insurance Company a corporation organized and existing under the laws of the State of New Hampshire and having its principal office in the City of Kansas City, Missouri, and Westport Insurance Corporation, organized under the laws of the State of Missouri, and having its principal office in the City of Kansas City, Missouri does hereby make, constitute and appoint:

WILLIAM J. PALMER, J. CORY BROADAWAY, STEVEN H. HOLTZ, JULIE A. PEARSON, PATRICIA D. POST, JODY M. TIFT,
WARREN T. BALDWIN III, JOHNNIE ANN WASHBURN and LESLIE JANE CROSS JOINTLY OR SEVERALLY

Its true and lawful Attorney(s)-in-Fact, to make, execute, seal and deliver, for and on its behalf and as its act and deed, bonds or other writings obligatory in the nature of a bond on behalf of each of said Companies, as surety, on contracts of suretyship as are or may be required or permitted by law, regulation, contract or otherwise, provided that no bond or undertaking or contract or suretyship executed under this authority shall exceed the amount of:


ONE HUNDRED TWENTY FIVE MILLION (\$125,000,000.00) DOLLARS


This Power of Attorney is granted and is signed by facsimile under and by the authority of the following Resolutions adopted by the Boards of Directors of North American Specialty Insurance Company and Washington International Insurance Company at meetings duly called and held on March 24, 2000 and Westport Insurance Corporation by written consent of its Executive Committee dated July 18, 2011.

"RESOLVED, that any two of the President, any Senior Vice President, any Vice President, any Assistant Vice President, the Secretary or any Assistant Secretary be, and each or any of them hereby is authorized to execute a Power of Attorney qualifying the attorney named in the given Power of Attorney to execute on behalf of the Company bonds, undertakings and all contracts of surety, and that each or any of them hereby is authorized to attest to the execution of any such Power of Attorney and to attach therein the seal of the Company; and it is

FURTHER RESOLVED, that the signature of such officers and the seal of the Company may be affixed to any such Power of Attorney or to any certificate relating thereto by facsimile, and any such Power of Attorney or certificate bearing such facsimile signatures or facsimile seal shall be binding upon the Company when so affixed and in the future with regard to any bond, undertaking or contract of surety to which it is attached."



By 
Steven P. Anderson, Senior Vice President of Washington International Insurance Company
& Senior Vice President of North American Specialty Insurance Company
& Senior Vice President of Westport Insurance Corporation

By 
Mike A. Ito, Senior Vice President of Washington International Insurance Company
& Senior Vice President of North American Specialty Insurance Company
& Senior Vice President of Westport Insurance Corporation



IN WITNESS WHEREOF, North American Specialty Insurance Company, Washington International Insurance Company and Westport Insurance Corporation have caused their official seals to be hereunto affixed, and these presents to be signed by their authorized officers this 29TH day of APRIL, 20 20.

**North American Specialty Insurance Company
Washington International Insurance Company
Westport Insurance Corporation**

State of Illinois
County of Cook ss:

On this 29TH day of APRIL, 20 20, before me, a Notary Public personally appeared Steven P. Anderson, Senior Vice President of

Washington International Insurance Company and Senior Vice President of North American Specialty Insurance Company and Senior Vice President of Westport Insurance Corporation and Michael A. Ito Senior Vice President of Washington International Insurance Company and Senior Vice President


of North American Specialty Insurance Company and Senior Vice President of Westport Insurance Corporation, personally known to me, who being by me duly sworn, acknowledged that they signed the above Power of Attorney as officers of and acknowledged said instrument to be the voluntary act and deed of their respective companies.





M. Kenny, Notary Public

I, Jeffrey Goldberg, the duly elected Vice President and Assistant Secretary of North American Specialty Insurance Company, Washington International Insurance Company and Westport Insurance Corporation do hereby certify that the above and foregoing is a true and correct copy of a Power of Attorney given by said North American Specialty Insurance Company, Washington International Insurance Company and Westport Insurance Corporation which is still in full force and effect.

IN WITNESS WHEREOF, I have set my hand and affixed the seals of the Companies this 11th day of May, 20 20.


Jeffrey Goldberg, Vice President & Assistant Secretary of Washington International Insurance Company &
North American Specialty Insurance Company & Vice President & Assistant Secretary of Westport Insurance Corporation

RICK SCOTT, GOVERNOR



JONATHAN ZACHEM, SECRETARY



STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION
CONSTRUCTION INDUSTRY LICENSING BOARD

THE MARINE SPECIALTY CONTRACTOR HEREIN IS CERTIFIED UNDER THE
PROVISIONS OF CHAPTER 489, FLORIDA STATUTES

MIDOLO, BRIAN LOUIS

MARINE CONTRACTING GROUP, INC.
8260 PASCAL DRIVE
PUNTA GORDA FL 33950

LICENSE NUMBER: SCC131151730

EXPIRATION DATE: AUGUST 31, 2020

Always verify licenses online at MyFloridaLicense.com

Do not alter this document in any form.

This is your license. It is unlawful for anyone other than the licensee to use this document.



Marine Contracting Group, Inc. Dredging References

All following References under the supervision of Project Manager, Suzette Baxter and Superintendent, Steve Shaw

A. Project Name	B. Owner	C. Reference Contact	D. Contract	E. Dates	F. Work Summary	G. Permits
Punta Gorda Chanel and Dockside Dredging	City of Punta Gorda Florida	Catherine Miller 941-575-5071	\$50,000 (yearly)	On-Going Contract	Dredging of Canal System and Residential Dockside Dredging	ERP & USACE - obtained by City of Punta Gorda
Harbor Heights Waterways Charlotte County	Charlotte County Board of County Comm. 18500 Murdock Circle Port Charlotte, FL 33948 Art Markam PM 941-743-1377 art.markham@charlottecountyfl.gov	Chuck Mopps/Matt Logan 941-575-3685	\$513,043	Contract: July 2009 Complete: Nov. 2010	Dredged & hauled approximately 29,985 CY of spoil from approximately 11 residential canals.	ERP obtained by Charlotte County. Local fill permits obtained by MCG.
Gulf Cove Waterways Charlotte County	Charlotte County Board of County Comm. 18500 Murdock Circle Port Charlotte, FL 33948 Art Markam PM 941-743-1377 art.markham@charlottecountyfl.gov	Chuck Mopps/Matt Logan 941-575-3685	\$714,682	Contract: Dec. 2008 Complete: Oct. 2009	Maintenance Dredging & land restoration of approximately 25,650 CY of spoil removed from approximately 35 residential canals. Practiced best case environmental control measures to preserve the nearby wetlands in Myakka River Class III Waters	ERP and SAJ obtained by Charlotte County. Local fill permits obtained by MCG.
Sarasota Harbor Yacht Club 1889 N. Tamiami Trail Sarasota, Florida 34234	SHYC, LLC	Andy Dorr 941-373-2203	\$490,000	Contract: March 2006 Complete: June 2007	30,000 CY Dredge, Seawall Construction, 50 Marina Slips	ERP
St. Petersburg Arterial Dredging	City of St. Petersburg Florida	Michael Ryle 727-893-7400	\$1 million	Contract: Dec. 2007 Complete: Mar. 2009	Maintenance dredging, hauling & restoration of approximately 16,691 of various permitted locations including Boca Ciega Aquatic Preserve . Spoil could not hit the ground (offload into storage bins or directly into dump trucks).	ERP - obtained by City of St Petersburg for dredging and offload & stockpile permit
Admiral Faraquut Dredging St. Petersburg	Admiral Farraquut Academy	Capt. Robert Fine 727-384-5501 Roy Wheeler 727-642-4321	\$114,782.00	Contract: Sept. 2008 Complete: June 2009	Dredging of Basin	ERP - obtained by City of St Petersburg for dredging and offload & stockpile permit
Florida Marine Laboratory Layton, Florida	Florida Fish and Wildlife Services	John Hunt 305-289-2330	\$ 1,300,000.00	Contract: July 2007 Complete: Apr. 2008	Shoreline Restoration Dredging, Seawall and Dock Installation	ERP and DA permits obtained by THTF/Marine Resources. City permits by MCG
Naples Harbor Yacht Club Naples, Florida	Naples Harbour Development, LLC	Joe Gruters 239-432-2788	\$55,600.00	Contract: Apr. 2007 Complete: Sept. 2007	Dredging, Demolition, Pile Installation for Floating Docks	DEP EFO permit obtained by Turrell Hall and Associates, City permits by MCG
Whitakers Landings Sarasota, Florida	Whitakers Landings	Wade Harris 941-539-1975	\$79,625.00	Contract: May 2007 Complete: Jan. 2008	Dockside Dredging & Demolition and Reconstruction of Docks	ERP permit obtained by Whitakers Landing HOA, City permits by MCG
Cayo Costa Dredging Cayo Costa State Park Lee County, Florida	Dept. of Environmental Protection Division of Recreation & Parks	Randall Strange 850-488-5372	\$35,625.00	Contract: July 2010 Complete: Sep. 2010	Maintenance dredging of inlet entrance	ERP directly by DEP, Lee county permits and Ldo obtained by MCG
Old Bridge Villange Dredge North Fort Myers, Florida	Old Bridge Village Co-Op, Inc.	Hans Wilson & Associates 239-334-6870	\$107,580.00	Contract: Nov. 2010 Complete: May 2010	Maintenance Dredging of Canals and Inlets	SGP permit and SAJ permits obtained by Hans Wilson, Lee Co. by MCG
Alligator Creek Realignment and Dredging Charlotte County	Charlotte County Board of County Comm. 18500 Murdock Circle Port Charlotte, FL 33948 Art Markam PM 941-743-1377 art.markham@charlottecountyfl.gov	Chuck Mopps/Matt Logan 941-575-3685	\$196,082	Contract: Aug. 2010 Complete: March 2011	Realignment and Dredging Approx. 3450CY Within the Gasparilla Sound - Charlotte Harbor Aquatic Preserve.	ERP obtained by Charlotte County. Local fill permits obtained by MCG.
Peace River Dredge Charlotte Harbor, Florida	Peace River Regional Water Supply Authority	Ed Waters & Sons 904-823-8817	\$36,000.00	Contract: Dec. 2011 Complete: Feb. 2012	Excavation and Backfill for Pipeline Installation Peace River	ERP & SSLA obtained by Peace River Manasota Regional Water Supply Authority
Broadway & Hoque, Intrepid Waters, and Government Cut Channels	Lee County BOCC WCIND	Charles Listowski 941-485-9402	\$189,200.00	Contract: Oct. 2011 Complete: Mar. 2012	Maintenance Dredging of Channels	ERP permit obtained by Lee County, FL and WCIND
Caloosa River Dredge Lee County	Lee County BOCC WCIND	Charles Listowski 941-485-9402	\$68,500.00	Contract: Jan. 2012 Complete: May 2012	Maintenance Dredging of Channel to Caloosa Isle Marina	ERP permit obtained by Lee County, FL and WCIND
Flamingo Bay Dredge Lee County	Pine Island Cove Homeowners Association	Hans Wilson & Associates Engineers 239-334-6870	\$20,156.00	Contract: July 2012 Complete: Oct. 2012	Maintenance Dredging for navigational channel to Flamingo Bay and Pine Island Cove	ERP and LDO permits obtained by Hans Wilson, Lee Co. permit by MCG
Sanibel Emergency Dredge for Shell Harbor Channel	City of Sanibel	Scott Krawczuk 239-472-6397	\$32,900.00	Contract: Aug. 2012 Complete: Oct. 2012	Maintenance Dredging of Shell Harbor	ERP permits obtained by Lee County

Southbridge Waterways Dredging Charlotte County	Charlotte County Board of County Comm. 18500 Murdock Circle Port Charlotte, FL 33948 Art Markam PM 941-743-1377 art.markham@charlottecountyfl.gov	Chuck Mopps/Matt Logan 941-575-3685	\$448,350	Contract: Jan. 2013 Complete: July 2013	Maintenance Dredging Approx. 16,000CY	ERP obtained by Charlotte County. Local fill permits obtained by MCG.
Suncoast Waterways Dredging Charlotte County	Charlotte County Board of County Comm. 18500 Murdock Circle Port Charlotte, FL 33948 Art Markam PM 941-743-1377 art.markham@charlottecountyfl.gov	Chuck Mopps/Matt Logan 941-575-3685	\$529,263	Contract: Feb. 2013 Complete: March 2014	Maintenance Dredging Approx. 18,000CY	ERP obtained by Charlotte County. Local fill permits obtained by MCG.
Northwest Waterways Dredging Charlotte County	Charlotte County Board of County Comm. 18500 Murdock Circle Port Charlotte, FL 33948 Art Markam PM 941-743-1377 art.markham@charlottecountyfl.gov	Chuck Mopps/Matt Logan 941-575-3685	\$1,060,382	Contract: July 2013 Complete: July 2014	Maintenance Dredging Approx. 35,000CY Conditionally Restricted Shellfish Harvesting Area of the Myakka River Class II Outstanding Florida Waters	ERP obtained by Charlotte County. Local fill permits obtained by MCG.
Desoto Canal Dredging and Shoreline Stabilization Charlotte County	Charlotte County Board of County Comm. 18500 Murdock Circle Port Charlotte, FL 33948 Art Markam PM 941-743-1377 art.markham@charlottecountyfl.gov	Roy Benjamin Roy.Benjamin @charlottecountyfl.gov	\$2,043,232.82	Contract: Nov. 2014 Complete: March 2015	Rehabilitation of canal with dredging, retentionage mats, drain system, and sodding	ERP obtained by Charlotte County. NPDES permit obtained by MCG.
South Gulf Cove Turn Basin Dredging Charlotte County	Charlotte County Board of County Comm. 18500 Murdock Circle Port Charlotte, FL 33948 Art Markam PM 941-743-1377 art.markham@charlottecountyfl.gov	Johnson Engineering 18501 Murdock Circle Port Charlotte, FL 33948 941-625-9919	\$72,791.25	Contract 9/1/2015 Complete Feb. 2016	Dredging of approx. 2100CY from Basin, Plus channel marking	ERP obtained by County. Local permits obtained by MCG
Cayo Costa/Juq Creek Dredging and Park Rehabilitation	FDEP 3900 Commonwealth Blvd. MS 520 Tallahassee, FL 32399 Alyssa DeLong 850-245-2466	Hans Wilson & Associates Engineers 239-334-6870	\$355,838.00	Contract 3/10/2016 Complete Aug. 2016	Dredging of two canal systems, Replacement of seawall, docks and boat ramp	ERP obtained by FDEP. Local fill permits obtained by MCG.
Buena Vista/Grassy Point Canal Systems Dredging Charlotte County	Charlotte County BOCC 18500 Murdock Circle Port Charlotte, FL 33948 Alisa True 941-743-1549	Johnson Engineering 941-625-9919	\$297,514.88	Contract 4/22/2016 Complete Aug. 2016	Dredging of canal system Inlets Maintenance dredging - 10,315 CY	ERP obtained by Charlotte County. Local fill permits obtained by MCG.
Harbor Heights Canal Systems Dredging Charlotte County, FL	Charlotte County BOCC 18500 Murdock Circle Port Charlotte, FL 33948 Art Markam 941-743-1384	Stanlec 6900 Professional Pkwy E Sarasota, FL 34240	\$289,170.00	Contract 6/14/2016 Complete Feb. 2017	Dredging of canal system and Inlets Maintenance dredging - 7,200 CY	ERP obtained by Charlotte County. Local fill permits obtained by MCG.
Harbor Isle Marina Dredging 12300 Manatee Ave. West Bradenton, FL	Minto- Hayden Lane 10150 Highland Manor Dr #200 Tampa, FL 33610 Jal.Talton@technomarineusa.com	The Tignor Group, PA 1055 Tamiami Trail #110B Sarasota, FL 34236	\$302,790.00	Contract 6/20/2016 Complete June 2017	Dredging of approx. 9,000 CY of marina	Subcontractor - All permits obtained by Engineer/Owners
Peace River-Manasota Dredge Regional Water Supply Authority 8998 CR 769 SW Arcadia, FL 34269	Peace River Manasota River Regional Water Supply Authority 9415 Town Center Parkway Lakewood Ranch, FL 34202	Johnson Engineering 2122 Johnson St. Fort Myers, FL 33901 Erik Howard eh@johnsoneng.com	\$262,669.00	Contract Oct. 2016 Complete Feb. 2017	Dredging of approx. 3500CY of sediment	All ERP permits obtained by Engineer/Owners/ NPDES obtained by MCG
New Pass Interior Channel Dredge Lee County Florida	West Coast Inland Navigation District 200 E. Miami Ave Venice, FL 34285 941-485-9402	Coastal Engineers 3106 South Horseshoe Dr. Naples, FL 34104 239-643-2324	\$289,700.00	Contract Jan. 2017 Complete May 2017	Dredging of approx. 6,000CY of material	All ACOE/ERP permits obtained by Engineer/Owners
Peace River-Manasota Dredge Phase II Regional Water Supply Authority 8998 CR 769 SW Arcadia, FL 34269	Peace River Manasota River Regional Water Supply Authority 9415 Town Center Parkway Lakewood Ranch, FL 34202	Johnson Engineering 2122 Johnson St. Fort Myers, FL 33901 Erik Howard eh@johnsoneng.com	\$823,169.00	Contract Feb. 2019 Complete July 2019	Dredging of approx. 19,500.00CY of sediment	All ERP permits obtained by Engineer/Owners/ NPDES obtained by MCG
West Coast Navigational District South Estero Bay Lee County, Florida	Lee County BOCC 1500 Monroe St, Floor 3 Fort Myers, FL 33901	WCIND/Justin McBride 200 E. Miami Ave. Venice, FL 34285 justin@wcind.net	\$530,100.00	Contract March 2019 Complete Aug. 2019	Dredging of approx. 12,000CY of sediment	All ERP permits obtained by Engineer/Owners/
North Fort Myers Dredge Channel in Caloosahatchee River between Coral Cr. And Marina Cr.	Lee County BOCC 1500 Monroe St, Floor 3 Fort Myers, FL 33901	Timothy Gard 239-533-2308 tgard@leegov.com	\$295,500.00	October 2019 February 2020	Dredging of approx. 3300CY of sediment	All ERP permits obtained by Owner/County permit obtained by MCG
Esplanade Dredge Esplanade Lake Club Phase I	Taylor Morrison West Florida Division 551 N Cattleman Rd. Ste. 200	Rebekah Norton 239-322-3772 rnorton@taylor-morrison.com	\$269,500.00	November 2019 March 2020	Dredging 13,000CY of sediment from lake bed	All ERP permits obtained by owner
City of Sanibel Dredge Shell Harbor Canal	City of Sanibel 800 Dunlop Rd. Sanibel, FL 33957	Scott Krawczuk 239-472-6397 scott.krawczuk@mysanibel.com	\$62,000.00	Jan. 2020	Dredging of 1720 CY of sediment	All ERP permits obtained by owner

NOTE: The above projects were overseen by an assigned inspector & surveyed by licensed engineer.
Turbidity monitoring required for each project under the guidelines of the project contract. Bid Bonds of 5% and Performance and Payment Bonds of 100%
Above projects were under the supervision of Suzette Baxter, Project Manager and Steve Shaw, Superintendent
All dredging performed 100% by Marine Contracting Group's employees with trucking subcontracted for spoil delivery to associated land fill or permanent spoil site.

Suzette Baxter

18550 Arapahoe Circle
Port Charlotte, FL 33948

Phone: (941) 628-6746
Email: suzette@mcgfl.com

Professional Experience
Marine Contracting Group, Inc.
Position: Project Manager

October 2003 – Current

City of Punta Gorda

\$1.6 Million - Annual

- Project involves Seawall Replacement, Cap Replacement, Seawall Stabilization and Dredging of Canals in Punta Gorda Isles.
- Work closely with Project Manager to schedule work and prioritize jobs to be completed
- Track yearly budget by providing bi-weekly reports.
- Order materials and negotiated price reductions which significantly improved profitability.
- Weekly status report
- Quality review to make sure all work is done to completion and per contract specifications.
- Communicate monthly goals to crews in order to meet corporate goals defined by executive management.

Charlotte County

Multiple contracts
September 2009 – Current

- Projects involve mechanical dredging & disposal of dredged material.
- Responsible for maintaining project schedule and status reports for all dredging projects. Negotiation of contracts between suppliers and MCG for services to support project making sure that they have valid license and proper insurance.
- Permitting of spoil sites
- Communication of monthly goals with project superintendent to make sure project completed in a timely-manner and adherence to contract.
- Assist in troubleshooting problems and communication with senior management

Multiple Dredging Contracts for Counties, Municipalities, State and Government Entities, and Private Organizations

Multiple contracts
September 2009 – Current

- Projects involve mechanical dredging & disposal of dredged material.
- Responsible for maintaining project schedule and status reports. Negotiation of contracts between suppliers and MCG for services to support project making sure that they have valid license and proper insurance.
- Permitting of spoil sites
- Communication of monthly goals with project superintendent to make sure project completed in a timely-manner and adherence to contract.
- Assist in troubleshooting problems and communication with senior management

City of St. Petersburg

\$1.2 Million
January 2008 – October 2009

- Project involved mechanical dredging & disposal of 30,000 CY of dredged material.
- Maintaining daily logs of CY of dredged material removed for each of the three barge crews.
- Reconciliation of hauled versus dredged volumes.
- Timely billing, status report and maintenance of project scheduled.

Southwest Florida Water Management

\$213,400

- Project involved clean up floating and submerged debris in the Peace River that resulted from the 2004 Hurricanes. Debris were restricting proper flows in the river.
- Organize crews and define project goals to support the contract.
- Prepare monthly billings which were consolidated from daily log books.

Lee County/Lakes Park

\$60,000
May 2005

- Project involved clean up of debris resulting from hurricane.
- Organize crews and assign daily work to be accomplished.
- Coordinate with superintendents to make sure crews understand goals, work safe & have appropriate equipment.
- Consolidate daily log sheets and consolidate information to perform monthly billings.

The following projects were overseen under strict supervision of NRCS (National Resources Conversation Services) following the 2004 Hurricane Season.

City of Cape Coral

\$524,458
April 2005
\$520,000
August 2004-March 2006

- Project involved cleaning up of floating and submerged debris that was in the canals in Punta Gorda and Cape Coral resulting from the hurricane.
- Responsible for organizing crews and work to be performed.
- Maintain daily log of work accomplished by each crews and tasks performed
- Consolidate work completed and perform billing.
- Reconciled billing to the penny.
- Acted as liaison between NRCS representative, municipal project manager and executive management at Marine Contracting Group to ensure all in agreement and goals achieved.

MetaSolv Software, Inc.

October 2000-February 2002

Position: Consulting Manager

May 1998-October 2000.

Personal Sabbatical

Professional Experience

Vicol Software Consulting, LLC

January 1998-April 1998

Position: Consultant for Oracle Corporation

Oracle Corporation

1995-October 1997

Position: Product Development Manager

Coors Brewing Company

1983 -1995

Position: Sr. Programmer/Analyst

1994 -1995

Position: Programmer/Analyst

1989-1994

Position: Systems Application Specialist

1988-1989

Position: Computer Operator

1983-1988

EDUCATION

Management Skills for IT Professionals – August 2001

MetaSolv Software

Bootcamp – November 2000

Framework for Success – December 2000

Oracle Training

Oracle Discover 3 - January 1998;

Implement Systems Analysis and Design using Case Tools - March 1995;

Developer/2000 Foundation, May 1995;

Oracle Forms 4.5, May 1995;

Oracle 7 for Application Developers, April 1994;

Develop Application with the Procedural Option, April 1994;

Develop Complex Queries, May 1993;

Analyze Systems Requirements in a CASE Environment, April 1993

Introduction to Oracle for Developers:

Part I - SQL*Plus, June 1991;

Part II - SQL*Forms 3.0, June 1991.

Effective Project Management Training, June 1995.

Mountain States Employers Council, Inc.

Professional and Personal Development Courses.

Parks Business College, graduated with a degree in Business, Travel and Transportation 1989.

Steve Shaw

Marine Contracting Group, Inc.
8260 Pascal Drive
Punta Gorda, FL 33950
(941) 505-0221
Cell 941-628-6740

Dredging Superintendent since 2007

Qualification Statement:

Construction Superintendent; Dredge and Barge, Heavy Equipment Operator, Maintenance and Repair of Heavy Equipment, Seawall Installation, Rip Rap and Revetment Installation.

Completed Dredge Projects:

Multiple Dredging Contracts for Counties, Municipalities, State and Government Entities, and Private Organizations
Multiple contracts September 2009 – Current

Examples:

Esplanade Dredge \$269,500.00

Completed March 2020

- Scheduled multiple crews to meet contract schedule.
- Set up and maintained staging site to make sure contract followed and in compliance with permits.
- Maintained daily logs.
- Dredging of approximately 13,000CY

South Estero Dredge - WCIND \$530,100.00

Completed August 2019

- Scheduled multiple crews to meet contract schedule.
- Set up and maintained staging site to make sure contract followed and in compliance with permits.
- Maintained daily logs.
- Dredging of approximately 12,000CY.

Peace River – Manasota Dredge Phase II \$823,169.00

Completed July 2019

- Scheduled multiple crews to meet contract schedule.
- Set up and maintained staging site to make sure contract followed and in compliance with permits.
- Maintained daily logs.
- Dredging of approximately 19,500CY

Harbor Isle Marina Dredging \$302,790.00

Completed June 2017

- Scheduled multiple crews to meet contract schedule.
- Set up and maintained staging site to make sure contract followed and in compliance with permits.
- Maintained daily logs.
- Dredging of approximately 9,000CY of marina.

New Pass Interior Channel Dredge \$289,700.00

Jan 2017- May 2017

- Scheduled multiple crews to meet contract schedule.
- Set up and maintained staging site to make sure contract followed and in compliance with permits.
- Maintained daily logs.
- Dredging of approximately 6,000CY.

Peace River- Manasota Dredge RWSA**\$262,669.00****Oct. 2016- Feb. 2017**

- Scheduled multiple crews to meet contract schedule.
- Set up and maintained spoil site to make sure contract followed and in compliance with permits.
- Maintained daily logs.
- Dredging of approximately 3,500CY.

Harbor Heights Canal Dredging**\$289,170.00****June 2016- Feb. 2017**

- Scheduled multiple crews to meet contract schedule.
- Set up and maintained staging site to make sure contract followed and in compliance with permits.
- Maintained daily logs.
- Dredging of approximately 7,200CY in canal system and inlets.

South Gulf Cove Turn Basin**\$72,791.25****Aug. 2015-Feb. 2016**

- Scheduled multiple crews to meet contract schedule.
- Set up and maintained staging site to make sure contract followed and in compliance with permits.
- Maintained daily logs.
- Dredging of approximately 2,100CY from basin along with channel marking.

Buena Vista/Grassy Point Canal Dredging**\$297,514.88****April 2016- Aug. 2016**

- Scheduled multiple crews to meet contract schedule.
- Set up and maintained staging site to make sure contract followed and in compliance with permits.
- Maintained daily logs.
- Dredging of approximately 10,315CY in canal system and inlets.

Cayo Costa/Jug Creek Dredging and Rehabilitation**\$355,838.00****March 2016- Aug. 2016**

- Scheduled multiple crews to meet contract schedule.
- Set up and maintained staging site to make sure contract followed and in compliance with permits.
- Maintained daily logs.
- Dredging of two canal systems plus rehabilitation to Parks for FDEP.

Caloosahatchee Regional Park Shoreline Stabilization**\$539,131.00****April 2015 – July 2015**

- Scheduled multiple crews to meet contract schedule.
- Set up and maintained staging site to make sure contract followed and in compliance with permits.
- Maintained daily logs.
- Oversaw shoreline stabilization by placement of 2230LF of Rip Rap and bedding stone with filter fabric.

Desoto Canal Restoration and Stabilization**\$2,043,323.82****Nov. 2014 – March 2015**

- Scheduled multiple crews to meet contract schedule.
- Set up and maintained multiple staging sites to make sure contract followed and in compliance with permits.
- Worked closely with Roy Benjamin, Project Manager Charlotte County to make sure project properly done.
- Maintained daily logs.
- Scheduled multiple subcontractors for earthwork, hauling of debris to offload site, installation of anchor vegetative system.

Northwest Waterways**\$1,060,381.87****July 2013 – July 2014**

- Scheduled multiple dredge crews to meet contract schedule.
- Set up and maintained multiple spoil sites to make sure contract followed and in compliance with permits.
- Worked closely with Chuck Mopps, Project Manager Charlotte County to make sure dredging properly done.
- Maintained daily logs (turbidity tracking and loads).
- Scheduled subcontractors to haul debris to offload site.
- Dredge to be 35,000 CY

Suncoast Waterways
Feb 2013 – March 2014

\$529,263

- Scheduled multiple dredge crews to meet contract schedule.
- Set up and maintained multiple spoil sites to make sure contract followed and in compliance with permits.
- Worked closely with Chuck Mopps, Project Manager Charlotte County to make sure dredging properly done.
- Maintained daily logs (turbidity tracking and loads).
- Scheduled subcontractors to haul debris to offload site.
- Dredge of 18,000 CY

Southbridge Waterways
Jan 2013 – July 2013

\$448,350

- Scheduled multiple dredge crews to meet contract schedule.
- Set up and maintained multiple spoil sites to make sure contract followed and in compliance with permits.
- Worked closely with Chuck Mopps, Project Manager Charlotte County to make sure dredging properly done.
- Maintained daily logs (turbidity tracking and loads).
- Scheduled subcontractors to haul debris to offload site.
- Dredging of 16,000 CY

Chantry, Plato, Everest Canals
2012 – 2013

\$149,140

- Scheduled multiple dredge crews to meet contract schedule.
- Set up and maintained multiple spoil sites to make sure contract followed and in compliance with permits.
- Worked closely with Chuck Listowski, Project Manager WCIND to make sure dredging properly done.
- Maintained daily logs (turbidity tracking and loads).
- Scheduled subcontractors to haul debris to offload site.

Redfish and Normandy Canals
2012 – 2013

\$248,200

- Scheduled multiple dredge crews to meet contract schedule.
- Set up and maintained multiple spoil sites to make sure contract followed and in compliance with permits.
- Worked closely with Chuck Listowski, Project Manager WCIND to make sure dredging properly done.
- Maintained daily logs (turbidity tracking and loads).
- Scheduled subcontractors to haul debris to offload site

Sanibel Emergency Dredge

\$32,900

Aug. 2012- Oct. 2012

- Scheduled multiple dredge crews to meet contract schedule.
- Set up and maintained multiple spoil sites to make sure contract followed and in compliance with permits.
- Worked closely with Scott Krawczuk to make sure dredging properly done.
- Maintained daily logs (turbidity tracking and loads).
- Scheduled subcontractors to haul debris to offload site

Caloosa River Dredge

\$68,500

Jan. 2012- May 2012

- Scheduled multiple dredge crews to meet contract schedule.
- Set up and maintained multiple spoil sites to make sure contract followed and in compliance with permits.
- Worked closely with Chuck Listowski, Project Manager WCIND to make sure dredging properly done.
- Maintained daily logs (turbidity tracking and loads).
- Scheduled subcontractors to haul debris to offload site

Broadway & Hogue, Intrepid Waters and Gov. Cut Channels
Oct. 2011- Mar. 2012

\$189,200

- Scheduled multiple dredge crews to meet contract schedule.
- Set up and maintained multiple spoil sites to make sure contract followed and in compliance with permits.
- Worked closely with Chuck Listowski, Project Manager WCIND to make sure dredging properly done.
- Maintained daily logs (turbidity tracking and loads).
- Scheduled subcontractors to haul debris to offload site

Old Bridge Maintenance Dredge, Fort Myers, FL
March 2011-May 2011

\$107,580

- Oversee dredging operations, including daily turbidity monitoring, crew schedule, coordinating surveys and coordination of subcontractors.
- Dredged 3,170 CY
- Project overseen by Hans Wilson and Associates.

Alligator Creek Realignment, Charlotte County
September 2010 – March 2011

\$196,082

- Project involved realignment of channel, located in Gasparilla Sound, Charlotte Harbor, Aquatic Preserve and maintenance dredging.
- Adherence to strict turbidity guidelines, zero tolerance.
- Daily interaction with full time inspector overseeing project.
- Tracked daily loads of each barge.
- Maintained the temporary spoil site and coordinated hauling of debris to landfill with subcontractor.
- Acted a Liaison between Charlotte County Project Managers and Coastal Engineering Consultants. Communicated schedules and obstacles while adhering to the contract and permits.
- Dredged 9,790 CY

Harbor Heights Waterway
July 2009 – November 2010

\$739,788

- Scheduled multiple dredge crews to meet contract schedule.
- Set up and maintained multiple spoil sites to make sure contract followed and in compliance with permits.
- Worked closely with Chuck Mopps, Project Manager Charlotte County to make sure dredging properly done.
- Maintained daily logs (turbidity tracking and loads).
- Scheduled subcontractors to haul debris to offload site.
- Dredged 29,985 CY

Gulf Cove Waterways
December 2008 – October 2009

\$714,682.00

- Scheduled multiple crews to accomplish work.
- Encountered several problems due to hazardous weather (low tides & high wind).
- Maintained daily log sheets (turbidity tracking and amounts dredged).
- Maintained equipment.
- Worked closely with Chuck Mopps, Project Manager Charlotte County to make sure project in compliance.
- Scheduled surveys with Survey Company.
- Maintained temporary and permanent offload sites.
- Worked closely with residents to schedule dockside dredges and coordinate schedule.
- Dredged 25,650 CY

St. Petersburg Arterial Dredging
December 2007 – March 2009

\$1,000,000.00

- Crew Foreman responsible by maintaining daily logs, turbidity monitoring, dredging, loading trucks and maintenance of equipment.
- Reviewed project plans and provided weekly updates work completed.
- Dredged 16,691 CY

Marine Contracting Group, Inc. Consolidated Asset List			
Year	Equipment	Category	Condition
1978	Linkbelt LS-78 Crane	Crane	Good
1972	American 5299 Crane	Crane	Good
1997	Terex Crane	Crane	Good
1981	American Crane	Crane	Good
1972	LS78 Crane	Crane	Good
1974	Linkbelt LS-78 Crane	Crane	Good
2019	John Deere 130G Excavator	Excavator	Excellent
2017	Takeuchi TB175 Mini Excavator	Excavator	Excellent
2018	Takeuchi Excavator	Excavator	Excellent
2006	Takeuchi Mini Excavator	Excavator	Good
2015	Hitachi Excavator	Excavator	Good
2000	Kobelco Hydraulic Excavator	Excavator	Good
2010	Volvo 240 Excavator	Excavator	Good
2001	Volvo 210 Excavator	Excavator	Good
2015	Hitachi 180LC Excavator	Excavator	Good
2013	Takeuchi TB285 Mini Excavator	Excavator	Good
2007	Takeuchi Skid Steer	Skid Steer	Good
2006	Komatsu Wheel Loader - WA20L	Loader	Good
2007	John Deere 544 Loader	Loader	Good
2019	Takeuchi TL10 Loader	Loader	Excellent
2016	Mihindra Tractor	Tractor	Excellent
2007	Schwing America	Concrete Pump	Good
2000	USTC BOOM CRANE	Boom Truck	Good
1982	Maverick 25'	BOAT	Good
1989	Mr. Bill 25'	BOAT	Good
2003	Mighty Might	Boat	Good
2004	Skiff 15'	BOAT	Good
2005	John Boat 16'	BOAT	Good
2005	John Boat 16'	BOAT	Good
2013	Mr. Lawrence Push Boat	Boat	Excellent
2013	Mary Ellen Push Boat	Boat	Excellent
2016	Miss Louise Push Boat	Boat	Excellent
2016	Miss Elena Push Boat	Boat	Excellent
2019	Mai Tai Push Boat	Boat	Excellent
	27'X10' Residential Aluminum Barge, Self Propelled	BARGE	Good
	60'X30' Steel-2 Custom Built Sections	BARGE	Good
	62'X24' Steel- 3 Custom Built Sections	BARGE	Good
	40'x10'x5' 5 Shugart Sections	BARGE	Good
2011	60x24x10 - Marlin Barge	BARGE	Good
2012	60x24x10 - Marlin Barge	BARGE	Good
2013	Digger Derrick Barge	BARGE	Good
2015	Drill Barge - Marlin Barge	BARGE	Good
2016	12x48x4 - Marlin Barge	BARGE	Good
2018	60x12x5 - Marlin sectional barge	BARGE	Excellent
2018	60x11x5 - RPS sectional barge	BARGE	Excellent
2019	10x40x5 - 6 Sectional barges	BARGE	Excellent
2019	Mojo Digger Barge	BARGE	Excellent