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DRINKING WATER STATE REVOLVING FUND
PLANNING, DESIGN AND CONSTRUCTION LOAN AGREEMENT
DW0802L0
THIS AGREEMENT is executed by the STATE OF FLORIDA DEPARTMENT OF
ENVIRONMENTAL PROTECTION (Department) and CHARLOTTE COUNTY, FLORIDA,
(Project Sponsor) existing as a local governmental entity under the laws of the State of Florida.

Collectively, the Department and the Project Sponsor shall be referred to as “Parties” or
individually as “Party”.

RECITALS

Pursuant to Section 403.8532, Florida Statutes and Chapter 62-552, Florida Administrative
Code, the Department is authorized to make loans to finance the planning, design and
construction of public water systems; and

The Department is authorized to allow Principal Forgiveness on Loans funded by the Federal
Safe Drinking Water Act; and

Executive Order No. 22-218 and 22-229 declared a state of emergency in Florida due to Hurricane
Ian which made landfall on September 28, 2022 and the Department adopted Emergency Final
Order OGC No. 22-2686 to address such emergency conditions; and

The Project Sponsor applied for the financing of the Project, and the Department has determined
that such Project meets requirements for a Loan and Principal Forgiveness to address immediate
health and safety needs attributed to Hurricane lan.

AGREEMENT

In consideration of the Department loaning money to the Project Sponsor, in the principal
amount and pursuant to the covenants set forth below, it is agreed as follows:

ARTICLE I - DEFINITIONS
1.01. WORDS AND TERMS.
Words and terms used herein shall have the meanings set forth below:

(1) “Agreement” or “Loan Agreement” shall mean this planning, design, and
construction loan agreement.

(2) “Authorized Representative” shall mean the official of the Project Sponsor
authorized by ordinance or resolution to sign documents associated with the Loan.

(3) “Depository” shall mean a bank or trust company, having a combined capital and
unimpaired surplus of not less than $50 million, authorized to transact commercial banking or



savings and loan business in the State of Florida and insured by the Federal Deposit Insurance
Corporation.

(4) “Design Activities” shall mean the design of work defined in the approved planning
document that will result in plans and specifications, ready for permitting and bidding, and the
visual observation of service lines (if not included under the planning activities), for an eligible
construction project.

(5) “Final Amendment” shall mean the final agreement executed between the parties
that establishes the final terms for the Loan such as the final Loan amount.

(6) “Final Unilateral Amendment” shall mean the Loan Agreement unilaterally finalized
by the Department after Loan Agreement and Project abandonment under Section 8.06.

(7) “Financial Assistance” shall mean Principal Forgiveness funds or Loan funds.

(8) “Financing Rate” shall mean the charges, expressed as a percent per annum, imposed
on the unpaid principal of the Loan.

(9) “Gross Revenues” shall mean all income or earnings received by the Project Sponsor
from the ownership or operation of its Utility System, including investment income, all as
calculated in accordance with generally accepted accounting principles. Gross Revenues shall
not include proceeds from the sale or other disposition of any part of the Utility System,
condemnation awards or proceeds of insurance, except use and occupancy or business
interruption insurance, received with respect to the Utility System.

(10) “Loan” shall mean the amount of money to be loaned pursuant to this Agreement
and subsequent amendments.

(11) “Loan Application” shall mean the completed form which provides all information
required to support obtaining planning, design, and construction loan financial assistance.

(12) “Local Governmental Entity” means a county, municipality, or special district.

(13) “Operation and Maintenance Expense” shall mean the costs of operating and
maintaining the Utility System determined pursuant to generally accepted accounting principles,
exclusive of interest on any debt payable from Gross Revenues, depreciation, and any other
items not requiring the expenditure of cash.

(14) “Planning Activities” shall mean the planning or administrative work necessary for
the Project Sponsor to qualify for Drinking Water State Revolving Fund financing for
construction of drinking water facilities.

(15) “Principal Forgiveness” shall mean the amount of money awarded pursuant to this
Agreement and subsequent amendments that is not to be repaid.

(16) “Project” shall mean the works financed by this Loan and shall consist of furnishing
all labor, materials, and equipment to plan, design, and construct the “Supplemental



Appropriation for Hurricanes Fiona and Ian Drinking Water project”. The Project is an
Equivalency Project as defined in Chapter 62-552, Florida Administrative Code.

(17) “Utility System” shall mean all devices and facilities of the Water System owned by
the Project Sponsor.

(18) “Water System” shall mean all facilities owned by the Project Sponsor for supplying
and distributing water for residential, commercial, industrial, and governmental use.

1.02. CORRELATIVE WORDS.

Words of the masculine gender shall be understood to include correlative words of the
feminine and neuter genders. Unless the context shall otherwise indicate, the singular shall
include the plural and the word “person” shall include corporations and associations, including
public entities, as well as natural persons.

ARTICLE II - WARRANTIES, REPRESENTATIONS AND COVENANTS
2.01. WARRANTIES, REPRESENTATIONS AND COVENANTS.
The Project Sponsor warrants, represents and covenants that:

(1) The Project Sponsor has full power and authority to enter into this Agreement and to
comply with the provisions hereof.

(2) The Project Sponsor currently is not the subject of bankruptcy, insolvency, or
reorganization proceedings and is not in default of, or otherwise subject to, any agreement or any
law, administrative regulation, judgment, decree, note, resolution, charter or ordinance which
would currently restrain or enjoin it from entering into, or complying with, this Agreement.

(3) There is no material action, suit, proceeding, inquiry or investigation, at law or in
equity, before any court or public body, pending or, to the best of the Project Sponsor's
knowledge, threatened, which seeks to restrain or enjoin the Project Sponsor from entering into
or complying with this Agreement.

(4) The Project Sponsor knows of no reason why any future required permits or
approvals associated with the Project are not obtainable.

(5) The Project Sponsor shall undertake the Project on its own responsibility, to the
extent permitted by law.

(6) To the extent permitted by law, the Project Sponsor shall release and hold harmless
the State, its officers, members, and employees from any claim arising in connection with the
Project Sponsor's actions or omissions in its planning, design, and construction activities
financed by this Loan or its operation of the Project.

(7) All Project Sponsor representations to the Department, pursuant to the Loan
Application and Agreement, were true and accurate as of the date such representations were



made. The financial information delivered by the Project Sponsor to the Department was current
and correct as of the date such information was delivered. The Project Sponsor shall comply
with Chapter 62-552, Florida Administrative Code, and all applicable State and Federal laws,
rules, and regulations which are identified in the Loan Application or Agreement. Minority and
Women's Business Enterprise goals as stated in the plans and specifications apply to this Project.
To the extent that any assurance, representation, or covenant requires a future action, the Project
Sponsor shall take such action to comply with this agreement.

(8) The Project Sponsor shall maintain records using Generally Accepted Accounting
principles established by the Financial Accounting Standards Board. As part of its bookkeeping
system, the Project Sponsor shall keep accounts of the Utility System separate from all other
accounts and it shall keep accurate records of all revenues, expenses, and expenditures relating to
the Utility System, and of Loan disbursement receipts.

(9) RESERVED.

(10) Pursuant to Section 216.347 of the Florida Statutes, the Project Sponsor shall not use
this Loan for the purpose of lobbying the Florida Legislature, the Judicial Branch, or a State
agency.

(11) The Project Sponsor agrees to complete the Project in accordance with the schedule
set forth in Section 10.07. Delays incident to strikes, riots, acts of God, and other events beyond
the reasonable control of the Local Government are excepted.

(12) The Project Sponsor covenants that this Agreement is entered into for the purpose of
completing the Project which will in all events serve a public purpose. The Project Sponsor
covenants that it will, under all conditions, complete and operate the Project to fulfill the public
need.

(13) RESERVED.
2.02. LEGAL AUTHORIZATION.

Upon signing this Agreement, the Project Sponsor’s legal counsel hereby expresses the
opinion, subject to laws affecting the rights of creditors generally, that this Agreement has been
duly authorized by the Project Sponsor and shall constitute a valid and legal obligation of the
Project Sponsor enforceable in accordance with its terms upon execution by both parties.

2.03. AUDIT AND MONITORING REQUIREMENTS.

The Project Sponsor agrees to the following audit and monitoring requirements.



(1) The financial assistance authorized pursuant to this Loan Agreement consists of the
following:

Federal Resources, Including State Match, Awarded to the Recipient Pursuant to this Agreement
Consist of the Following:

State
Federal Program | Federal | CFDA Funding Appropriation
Number Agency | Number CFDA Title Amount Category
Capitalization Grants
SI-03D10824-0 | EPA | 6646 | ofDrinking Water gy 44 59 140129
State Revolving
Fund

(2) Audits.

(a) In the event that the Project Sponsor expends $750,000 or more in Federal awards in
its fiscal year, the Project Sponsor must have a Federal single audit conducted in accordance with
the provisions of 2 CFR Part 200, Subpart F. In determining the Federal awards expended in its
fiscal year, the Project Sponsor shall consider all sources of Federal awards, including Federal
resources received from the Department. The determination of amounts of Federal awards
expended should be in accordance with the guidelines established by 2 CFR Part 200, Subpart F.
An audit of the Project Sponsor conducted by the Auditor General in accordance with the
provisions of 2 CFR Part 200, Subpart F, will meet the requirements of this part.

(b) In connection with the audit requirements addressed in the preceding paragraph (a),
the Project Sponsor shall fulfill the requirements relative to auditee responsibilities as provided
in 2 CFR Part 200, Subpart F.

(c) Ifthe Project Sponsor expends less than $750,000, in Federal awards in its fiscal
year, an audit conducted in accordance with the provisions of 2 CFR Part 200, Subpart F, is not
required. The Project Sponsor shall inform the Department of findings and recommendations
pertaining to the State Revolving Fund in audits conducted by the Project Sponsor. In the event
that the Project Sponsor expends less than $750,000, in Federal awards in its fiscal year and
elects to have an audit conducted in accordance with the provisions of 2 CFR Part 200, Subpart
F, the cost of the audit must be paid from non-Federal resources (i.e., the cost of such an audit
must be paid from Project Sponsor resources obtained from other than Federal entities).

(d) The Project Sponsor may access information regarding the Catalog of Federal
Domestic Assistance (CFDA) via the internet at https://sam.gov/.

(3) Report Submission.

(a) Copies of reporting packages for audits conducted in accordance with 2 CFR Part
200, Subpart F, and required by Subsection 2.03(2) of this Agreement shall be submitted, when
required by 2 CFR Part 200, Subpart F, by or on behalf of the Project Sponsor directly to each of
the following:




(1) The Department at one of the following addresses:
By Mail:
Audit Director
Florida Department of Environmental Protection
Office of the Inspector General, MS40

3900 Commonwealth Boulevard
Tallahassee, Florida 32399-30000

or

Electronically:
FDEPSingleAudit@dep.state.fl.us

(i1) The Federal Audit Clearinghouse designated in 2 CFR Section 200.501(a) at the
following address:

https://harvester.census.gov/facweb/

(ii1) Other Federal agencies and pass-through entities in accordance with 2 CFR Section
200.512.

(b) Pursuant to 2 CFR Part 200, Subpart F, the Project Sponsor shall submit a copy of
the reporting package described in 2 CFR Part 200, Subpart F, and any management letters
issued by the auditor, to the Department at the address listed under Subsection 2.03(3)(a)(i) of
this Agreement.

(c) Any reports, management letters, or other information required to be submitted to
the Department pursuant to this Agreement shall be submitted timely in accordance with 2 CFR
Part 200, Subpart F, Florida Statutes, or Chapters 10.550 (local governmental entities) or 10.650
(nonprofit and for-profit organizations), Rules of the Auditor General, as applicable.

(d) Project Sponsors, when submitting financial reporting packages to the Department
for audits done in accordance with 2 CFR Part 200, Subpart F, or Chapters 10.550 (local
governmental entities) or 10.650 (nonprofit and for-profit organizations), Rules of the Auditor
General, should indicate the date that the reporting package was delivered to the Project Sponsor
in correspondence accompanying the reporting package.

(4) Record Retention.

The Project Sponsor shall retain sufficient records demonstrating its compliance with the
terms of this Agreement for a period of five years from the date of the Final Amendment, and
shall allow the Department, or its designee, Chief Financial Officer, or Auditor General access to
such records upon request. The Project Sponsor shall ensure that audit working papers are made
available to the Department, or its designee, Chief Financial Officer, or Auditor General upon
request for a period of five years from the date of the Final Amendment, unless extended in
writing by the Department.



(5) Monitoring.

In addition to reviews of audits conducted in accordance with 2 CFR Part 200, Subpart F,
as revised (see audit requirements above), monitoring procedures may include, but not be limited
to, on-site visits by Department staff, limited scope audits as defined by 2 CFR Part 200, Subpart
F., and/or other procedures. By entering into this Agreement, the Project Sponsor agrees to
comply and cooperate with any monitoring procedures/processes deemed appropriate by the
Department. In the event the Department determines that a limited scope audit of the Project
Sponsor is appropriate, the Project Sponsor agrees to comply with any additional instructions
provided by the Department to the Project Sponsor regarding such audit. The Project Sponsor
understands its duty, pursuant to Section 20.055(5), F.S., to cooperate with the Inspector General
in any investigation, audit, inspection, review, or hearing. The Project Sponsor will comply with
this duty and ensure that any subcontracts issued under this Agreement will impose this
requirement, in writing, on its subcontractors.

ARTICLE IIT - RESERVED.
ARTICLE IV - PROJECT INFORMATION
4.01. PROJECT CHANGES.

After the Department's environmental review has been completed, the Project Sponsor
shall promptly notify the Department, in writing, of any Project change that would require a
modification to the environmental information document.

Project changes prior to bid opening shall be made by addendum to plans and
specifications. Changes after bid opening shall be made by change order. The Project Sponsor
shall submit all addenda and all change orders to the Department for an eligibility determination.
After execution of all construction, equipment and materials contracts, the Project contingency
may be reduced.

4.02. TITLE TO PROJECT SITE.

The Project Sponsor shall have an interest in real property or necessary approvals
sufficient for the construction and location of the Project free and clear of liens and
encumbrances which would impair the usefulness of such sites for the intended use. The
Authorized Representative shall submit a clear site title certification by the date set forth in
Section 10.07 of this Agreement.

4.03. PERMITS AND APPROVALS.

The Project Sponsor shall have obtained, prior to the Department's authorization to award
construction contracts, all permits and approvals required for construction of the Project or
portion of the Project funded under this Agreement.



4.04. ENGINEERING SERVICES.

A professional engineer, registered in the State of Florida, shall be employed by, or under
contract with, the Project Sponsor to oversee planning, design and construction.

4.05. PROHIBITION AGAINST ENCUMBRANCES.

The Project Sponsor is prohibited from selling, leasing, or disposing of any part of the
Utility System which would materially reduce operational integrity or Gross Revenues so long as
this Agreement, including any amendments thereto, is in effect unless the written consent of the
Department is first secured. The Project Sponsor may be required to reimburse the Department
for the Principal Forgiveness funded cost of any such part, taking into consideration any increase
or decrease in value.

4.06. COMPLETION MONEYS.

In addition to the proceeds of this Loan, the Project Sponsor covenants that it has
obtained, or will obtain, sufficient moneys from other sources to complete the Project and place
the Project in operation on, or prior to, the date specified in Article X. Failure of the Department
to approve additional financing shall not constitute a waiver of the Project Sponsor's covenants
to complete and place the Project in operation.

4.07. CLOSE-OUT.

The Department shall conduct a final inspection of the Project and Project records.
Following the inspection, deadlines for submitting additional disbursement requests, if any, shall
be established, along with deadlines for uncompleted Loan or Principal Forgiveness
requirements, if any. Deadlines shall be incorporated into the Loan Agreement by amendment.
The Loan principal shall be reduced by any excess over the amount required to pay all approved
costs.

4.08. DISBURSEMENTS.

Disbursements shall be made only by the State Chief Financial Officer and only when the
requests for such disbursements are accompanied by a Department certification that such
withdrawals are proper expenditures. Disbursements shall be made directly to the Project
Sponsor for reimbursement of the incurred planning, design, and construction costs and related
services.

Disbursements for materials, labor, or services shall be made upon receipt of the
following:

(1) A completed disbursement request form signed by the Authorized Representative.
Such requests must be accompanied by sufficiently itemized summaries of the materials, labor,
or services to identify the nature of the work performed; the cost or charges for such work; and
the person providing the service or performing the work, and proof of payment.



(2) A certification signed by the Authorized Representative as to the current estimated
costs of the Project; that the materials, labor, or services represented by the invoice have been
satisfactorily purchased, performed, or received and applied to the project; that all funds received
to date have been applied toward completing the Project; and that under the terms and provisions
of the contracts, the Project Sponsor is required to make such payments.

(3) A certification by the engineer responsible for overseeing construction stating that
equipment, materials, labor and services represented by the construction invoices have been
satisfactorily purchased, or received, and applied to the Project in accordance with construction
contract documents; stating that payment is in accordance with construction contract provisions;
stating that construction, up to the point of the requisition, is in compliance with the contract
documents; and identifying all additions or deletions to the Project which have altered the
Project’s performance standards, scope, or purpose since the issue of the Department
construction permit.

(4) Such other certificates or documents by engineers, attorneys, accountants,
contractors, or suppliers as may reasonably be required by the Department.

ARTICLE V - RATES AND USE OF THE UTILITY SYSTEM
5.01. RESERVED.
5.02. NO FREE SERVICE.

The Project Sponsor shall not permit connections to, or furnish any services afforded by,
the Utility System without making a charge therefore based on the Project Sponsor's uniform
schedule of rates, fees, and charges.

5.03. RESERVED.
5.04. NO COMPETING SERVICE.

The Project Sponsor shall not allow any person to provide any services which would
compete with the Utility System so as to adversely affect Gross Revenues.

5.05. MAINTENANCE OF THE UTILITY SYSTEM.

The Project Sponsor shall operate and maintain the Utility System in a proper, sound and
economical manner and shall make all necessary repairs, renewals and replacements.

5.06. ADDITIONS AND MODIFICATIONS.

The Project Sponsor may make any additions, modifications or improvements to the
Utility System which it deems desirable and which do not materially reduce the operational
integrity of any part of the Utility System. All such renewals, replacements, additions,
modifications and improvements shall become part of the Utility System.



5.07. COLLECTION OF REVENUES.

The Project Sponsor shall use its best efforts to collect all rates, fees and other charges
due to it. The Project Sponsor shall establish liens on premises served by the Utility System for
the amount of all delinquent rates, fees and other charges where such action is permitted by law.
The Project Sponsor shall, to the full extent permitted by law, cause to discontinue the services
of the Utility System and use its best efforts to shut off water service furnished to persons who
are delinquent beyond customary grace periods in the payment of Utility System rates, fees and
other charges.

ARTICLE VI - DEFAULTS AND REMEDIES
6.01. EVENTS OF DEFAULT.

Upon the occurrence of any of the following events (the Events of Default) all obligations
on the part of Department to make any further disbursements hereunder shall, if Department
elects, terminate. The Department may, at its option, exercise any of its remedies set forth in this
Agreement, but Department may make any disbursements or parts of disbursements after the
happening of any Event of Default without thereby waiving the right to exercise such remedies
and without becoming liable to make any further disbursement:

(1) RESERVED.

(2) Except as provided in Subsection 6.01(1), failure to comply with the provisions of
this Agreement, failure in the performance or observance of any of the covenants or actions
required by this Agreement or the Suspension of this Agreement by the Department pursuant to
Section 8.15, below, and such failure shall continue for a period of 30 days after written notice
thereof to the Project Sponsor by the Department.

(3) Any warranty, representation or other statement by, or on behalf of, the Project
Sponsor contained in this Agreement or in any information furnished in compliance with, or in
reference to, this Agreement, which is false or misleading, or if Project Sponsor shall fail to
keep, observe or perform any of the terms, covenants, representations or warranties contained in
this Agreement, the Note, or any other document given in connection with the Loan (provided,
that with respect to non-monetary defaults, Department shall give written notice to Project
Sponsor, which shall have 30 days to cure any such default), or is unable or unwilling to meet its
obligations thereunder.

(4) An order or decree entered, with the acquiescence of the Project Sponsor, appointing
a receiver of any part of the Utility System or Gross Revenues thereof; or if such order or decree,
having been entered without the consent or acquiescence of the Project Sponsor, shall not be
vacated or discharged or stayed on appeal within 60 days after the entry thereof.

(5) Any proceeding instituted, with the acquiescence of the Project Sponsor, for the
purpose of effecting a composition between the Project Sponsor and its creditors or for the
purpose of adjusting the claims of such creditors, pursuant to any federal or state statute now or
hereafter enacted, if the claims of such creditors are payable from Gross Revenues of the Utility
System.

10



(6) Any bankruptcy, insolvency or other similar proceeding instituted by, or against, the
Project Sponsor under federal or state bankruptcy or insolvency law now or hereafter in effect
and, if instituted against the Project Sponsor, is not dismissed within 60 days after filing.

(7) Any charge is brought alleging violations of any criminal law in the implementation
of the Project or the administration of the proceeds from this Loan against one or more officials
of the Project Sponsor by a State or Federal law enforcement authority, which charges are not
withdrawn or dismissed within 60 days following the filing thereof.

(8) Failure of the Project Sponsor to give immediate written notice of its knowledge of a
potential default or an event of default, hereunder, to the Department and such failure shall
continue for a period of 30 days.

6.02. REMEDIES.

All rights, remedies, and powers conferred in this Agreement and the transaction
documents are cumulative and are not exclusive of any other rights or remedies, and they shall
be in addition to every other right, power, and remedy that Department may have, whether
specifically granted in this Agreement or any other transaction document, or existing at law, in
equity, or by statute. Any and all such rights and remedies may be exercised from time to time
and as often and in such order as Department may deem expedient. Upon any of the Events of
Default, the Department may enforce its rights by, inter alia, any of the following remedies:

(1) By mandamus or other proceeding at law or in equity, to fulfill this Agreement.

(2) By action or suit in equity, require the Project Sponsor to account for all moneys
received from the Department.

(3) By action or suit in equity, enjoin any acts or things which may be unlawful or in
violation of the rights of the Department.

(4) By applying to a court of competent jurisdiction, cause to appoint a receiver to
manage the Utility System, establish and collect fees and charges.

6.03. DELAY AND WAIVER.

No course of dealing between Department and Project Sponsor, or any failure or delay on
the part of Department in exercising any rights or remedies hereunder, shall operate as a waiver
of any rights or remedies of Department, and no single or partial exercise of any rights or
remedies hereunder shall operate as a waiver or preclude the exercise of any other rights or
remedies hereunder. No delay or omission by the Department to exercise any right or power
accruing upon Events of Default shall impair any such right or power or shall be construed to be
a waiver of any such default or acquiescence therein, and every such right and power may be
exercised as often as may be deemed expedient. No waiver or any default under this Agreement
shall extend to or affect any subsequent Events of Default, whether of the same or different
provision of this Agreement, or shall impair consequent rights or remedies.

11



ARTICLE VII - RESERVED
ARTICLE VIII - GENERAL PROVISIONS
8.01. RESERVED.
8.02. PROJECT RECORDS AND STATEMENTS.

Books, records, reports, engineering documents, contract documents, and papers shall be
available to the authorized representatives of the Department for inspection at any reasonable
time after the Project Sponsor has received a disbursement and until five years after the Final
Amendment date.

8.03. ACCESS TO PROJECT SITE.

The Project Sponsor shall provide access to Project sites and administrative offices to
authorized representatives of the Department at any reasonable time. The Project Sponsor shall
cause its engineers and contractors to provide copies of relevant records and statements for
inspection and cooperate during Project inspections, including making available working copies
of plans and specifications and supplementary materials.

8.04. ASSIGNMENT OF RIGHTS UNDER AGREEMENT.

The Department may assign any part of its rights under this Agreement after notification
to the Project Sponsor. The Project Sponsor shall not assign rights created by this Agreement
without the written consent of the Department.

8.05. AMENDMENT OF AGREEMENT.

This Agreement may be amended, in writing, except that no amendment shall be
permitted which is inconsistent with statutes, rules, regulations, executive orders, or written
agreements between the Department and the U.S. Environmental Protection Agency (EPA).
This Agreement may be amended after all construction contracts are executed to re-establish the
Project cost and Project schedule. A Final Amendment establishing the final Project costs shall
be completed after the Department’s final inspection of the Project records.

8.06. ABANDONMENT, TERMINATION OR VOLUNTARY CANCELLATION.

Failure of the Project Sponsor to actively prosecute or avail itself of this Loan (including
e.g. described in para 1 and 2 below) shall constitute its abrogation and abandonment of the
rights hereunder, and the Department may then, upon written notification to the Project Sponsor,
suspend or terminate this Agreement.

(1) Failure of the Project Sponsor to draw on the Loan proceeds within eighteen months

after the effective date of this Agreement, or by the dates set in Section 10.07 for submittal and
approval of Planning and/or Design Activities, whichever date occurs first.

12



(2) Failure of the Project Sponsor, after the initial Loan draw, to draw any funds under
the Loan Agreement for twenty-four months, without approved justification or demonstrable
progress on the Project.

Upon a determination of abandonment by the Department, the Loan will be suspended,
and the Department will implement administrative close out procedures (in lieu of those in
Section 4.07) and provide written notification of Final Unilateral Amendment to the Project
Sponsor.

In the event that following the execution of this Agreement, the Project Sponsor decides
not to proceed with this Loan, this Agreement can be cancelled by the Project Sponsor, without
penalty, if no funds have been disbursed.

8.07. SEVERABILITY CLAUSE.

If any provision of this Agreement shall be held invalid or unenforceable, the remaining
provisions shall be construed and enforced as if such invalid or unenforceable provision had not
been contained herein.

8.08. SIGNAGE.

The Project Sponsor agrees to comply with signage guidance in order to enhance public
awareness of EPA assistance agreements nationwide. A copy of this guidance is listed on the
Department’s webpage at https:/floridadep.gov/wra/srf/content/state-revolving-fund-resources-
and-documents as “Guidance for Meeting EPA’s Signage Requirements”.

8.09. DAVIS-BACON ACT REQUIREMENTS.

(1) The Project Sponsor shall periodically interview 10% of the work force entitled to
Davis-Bacon prevailing wages (covered employees) to verify that contractors or subcontractors
are paying the appropriate wage rates. Project Sponsors shall immediately conduct interviews in
response to an alleged violation of the prevailing wage requirements. As provided in 29 CFR
5.6(a)(5) all interviews must be conducted in confidence. The Project Sponsor must use
Standard Form 1445 or equivalent documentation to memorialize the interviews. Copies of the
SF 1445 are available from the EPA on request.

(2) The Project Sponsor shall periodically conduct spot checks of a representative
sample of weekly payroll data to verify that contractors or subcontractors are paying the
appropriate wage rates. The Project Sponsor shall establish and follow a spot check schedule
based on its assessment of the risks of noncompliance with Davis-Bacon posed by contractors or
subcontractors and the duration of the contract or subcontract. At a minimum, if practicable, the
subrecipient should spot check payroll data within two weeks of each contractor or
subcontractor’s submission of its initial payroll data and two weeks prior to the completion date
the contract or subcontract. Project Sponsors must conduct more frequent spot checks if the
initial spot check or other information indicates that there is a risk that the contractor or
subcontractor is not complying with Davis-Bacon. In addition, during the examinations the
Project Sponsor shall verify evidence of fringe benefit plans and payments thereunder by
contractors and subcontractors who claim credit for fringe benefit contributions.
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(3) The Project Sponsor shall periodically review contractors and subcontractors use of
apprentices and trainees to verify registration and certification with respect to apprenticeship and
training programs approved by either the U.S Department of Labor (DOL) or a state, as
appropriate, and that contractors and subcontractors are not using disproportionate numbers of
laborers, trainees, and apprentices. These reviews shall be conducted in accordance with the
schedules for spot checks and interviews described in items (1) and (2) above.

(4) Project Sponsors must immediately report potential violations of the Davis-Bacon
prevailing wage requirements to the appropriate DOL Wage and Hour District Office listed at
http://www.dol.gov/whd/america2.htm and to the EPA Region 4 Water Division/Grants and
Infrastructure Section by calling 404-562-9345. Additional information on Davis-Bacon
guidance is located on the EPA website at: https://www.epa.gov/grants/interim-davis-bacon-act-

guidance.

8.10. AMERICAN IRON AND STEEL REQUIREMENT.

The Project Sponsor’s subcontracts must contain requirements that all of the iron and
steel products used in the Project are in compliance with the American Iron and Steel
requirement as described in Section 608 of the Federal Water Pollution Control Act unless the
Project Sponsor has obtained a waiver pertaining to the Project or the Department has advised
the Project Sponsor that the requirement is not applicable to the Project.

8.11. RESERVED.
8.12. RESERVED.
8.13. PUBLIC RECORDS ACCESS.

(1) The Project Sponsor shall comply with Florida Public Records law under Chapter
119, F.S. Records made or received in conjunction with this Agreement are public records under
Florida law, as defined in Section 119.011(12), F.S. The Project Sponsor shall keep and maintain
public records required by the Department to perform the services under this Agreement.

(2) This Agreement may be unilaterally canceled by the Department for refusal by the
Project Sponsor to either provide to the Department upon request, or to allow inspection and
copying of all public records made or received by the Project Sponsor in conjunction with this
Agreement and subject to disclosure under Chapter 119, F.S., and Section 24(a), Article I,
Florida Constitution.

(3) IF THE PROJECT SPONSOR HAS QUESTIONS REGARDING
THE APPLICATION OF CHAPTER 119, FLORIDA STATUTES, TO THE
PROJECT SPONSOR’S DUTY TO PROVIDE PUBLIC RECORDS
RELATING TO THIS AGREEMENT, CONTACT THE DEPARTMENT’S
CUSTODIAN OF PUBLIC RECORDS AT (850)245-2118, by email at
public.services@dep.state.fl.us, or at the mailing address below:
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Department of Environmental Protection

ATTN: Office of Ombudsman and Public Services
Public Records Request

3900 Commonwealth Blvd, MS 49

Tallahassee, FL 32399

8.14. SCRUTINIZED COMPANIES.

(1) The Project Sponsor certifies that it and its subcontractors are not on the Scrutinized
Companies that Boycott Israel List. Pursuant to Section 287.135, F.S., the Department may
immediately terminate this Agreement at its sole option if the Project Sponsor or its
subcontractors are found to have submitted a false certification; or if the Project Sponsor, or its
subcontractors are placed on the Scrutinized Companies that Boycott Israel List or is engaged in
the boycott of Israel during the term of the Agreement.

(2) If this Agreement is for more than one million dollars, the Project Sponsor certifies
that it and its subcontractors are also not on the Scrutinized Companies with Activities in Sudan,
Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, or engaged with
business operations in Cuba or Syria as identified in Section 287.135, F.S. Pursuant to Section
287.135, F.S., the Department may immediately terminate this Agreement at its sole option if the
Project Sponsor, its affiliates, or its subcontractors are found to have submitted a false
certification; or if the Project Sponsor, its affiliates, or its subcontractors are placed on the
Scrutinized Companies that Boycott the Scrutinized Companies with Activities in Sudan List, or
Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, or engaged with
business operations in Cuba or Syria during the term of the Agreement.

(3) The Project Sponsor agrees to observe the above requirements for applicable
subcontracts entered into for the performance of work under this Agreement.

(4) As provided in Subsection 287.135(8), F.S., if federal law ceases to authorize these
contracting prohibitions then they shall become inoperative.

8.15. SUSPENSION.

The Department may suspend any or all of its obligations to Loan or provide financial
accommodation to the Project Sponsor under this Agreement in the following events, as
determined by the Department:

(1) The Project Sponsor abandons or discontinues the Project before its completion,

(2) The commencement, prosecution, or timely completion of the Project by the Project
Sponsor is rendered improbable or the Department has reasonable grounds to be insecure in

Project Sponsor’s ability to perform, or

(3) The implementation of the Project is determined to be illegal, or one or more
officials of the Project Sponsor in responsible charge of, or influence over, the Project is charged
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with violating any criminal law in the implementation of the Project or the administration of the
proceeds from this Loan.

The Department shall notify the Project Sponsor of any suspension by the Department of
its obligations under this Agreement, which suspension shall continue until such time as the
event or condition causing such suspension has ceased or been corrected, or the Department has
re-instated the Agreement.

Project Sponsor shall have no more than 30 days following notice of suspension
hereunder to remove or correct the condition causing suspension. Failure to do so shall constitute
a default under this Agreement.

Following suspension of disbursements under this Agreement, the Department may
require reasonable assurance of future performance from Project Sponsor prior to re-instating the
Loan. Such reasonable assurance may include, but not be limited to, a payment mechanism
using two party checks, escrow or obtaining a Performance Bond for the work remaining.

Following suspension, upon failure to cure, correct or provide reasonable assurance of
future performance by Project Sponsor, the Department may exercise any remedy available to it
by this Agreement or otherwise and shall have no obligation to fund any remaining Loan balance
under this Agreement.

8.16. CIVIL RIGHTS.

The Project Sponsor shall comply with all Title VI requirements of the Civil Rights Act
of 1964, Section 504 of the Rehabilitation Act of 1973, and the Equal Employment Opportunity
requirements (Executive Order 11246, as amended) which prohibit activities that are
intentionally discriminatory and/or have a discriminatory effect based on race, color, national
origin (including limited English proficiency), age, disability, or sex.

8.17. PROHIBITION ON CERTAIN TELECOMMUNICATIONS AND VIDEO
SURVEILLANCE SERVICES OR EQUIPMENT.

The Project Sponsor and any contractors/subcontractors are prohibited from obligating
or expending any Loan or Principal Forgiveness funds to procure or obtain; extend or renew a
contract to procure or obtain; or enter into a contract (or extend or renew a contract) to procure or
obtain equipment, services, or systems that uses covered telecommunications equipment or
services as a substantial or essential component of any system, or as critical technology as part of
any system. See Section 889 of Public Law 115-232 (National Defense Authorization Act
2019). Also, see 2 CFR 200.216 and 200.471.

ARTICLE IX - CONSTRUCTION CONTRACTS AND INSURANCE
9.01. AUTHORIZATION TO AWARD CONSTRUCTION CONTRACTS.

The following documentation is required to receive the Department's authorization to
award construction contracts:
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(1) Proof of advertising.

(2) Award recommendation, bid proposal, and bid tabulation (certified by the
responsible engineer).

(3) Certification of compliance with the conditions of the Department's approval of
competitively or non-competitively negotiated procurement, if applicable.

(4) Certification Regarding Disbarment, Suspension, Ineligibility and Voluntary
Exclusion.

(5) Certification by the Authorized Representative that affirmative steps were taken to
encourage Minority and Women’s Business Enterprises participation in Project construction.

(6) Current certifications for Minority and Women’s Business Enterprises participating
in the contract. If the goals as stated in the plans and specifications are not met, documentation
of actions taken shall be submitted.

(7) Certification that the Project Sponsor and contractors are in compliance with labor
standards, including prevailing wage rates established for its locality by the DOL under the
Davis-Bacon Act for Project construction.

(8) Certification that all procurement is in compliance with Sections 8.10 and 8.11
which state that all iron and steel products, manufactured products, and construction materials
used in the Project must be produced in the United States unless (a) a waiver is provided to the
Project Sponsor by the EPA or (b) compliance would be inconsistent with United States
obligations under international agreements.

9.02. SUBMITTAL OF CONSTRUCTION CONTRACT DOCUMENTS.

After the Department's authorization to award construction contracts has been received,
the Project Sponsor shall submit:

(1) Contractor insurance certifications.

(2) Executed Contract(s).

(3) Notices to proceed with construction.
9.03. INSURANCE REQUIRED.

The Project Sponsor shall cause the Project, as each part thereof is certified by the
engineer responsible for overseeing construction as completed, and the Utility System (hereafter
referred to as “Revenue Producing Facilities”) to be insured by an insurance company or
companies licensed to do business in the State of Florida against such damage and destruction
risks as are customary for the operation of utility systems of like size, type and location to the
extent such insurance is obtainable from time to time against any one or more of such risks.
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The proceeds of insurance policies received as a result of damage to, or destruction of,
the Project or the other Revenue Producing Facilities, shall be used to restore or replace damaged
portions of the facilities. If such proceeds are insufficient, the Project Sponsor shall provide
additional funds to restore or replace the damaged portions of the facilities. Repair, construction
or replacement shall be promptly completed.

ARTICLE X - DETAILS OF FINANCING
10.01. PRINCIPAL AMOUNT OF LOAN.

The total amount awarded is $11,000,000. Of that, the estimated amount of Principal
Forgiveness is $11,000,000.

10.02. RESERVED.
10.03. RESERVED.
10.04. RESERVED.
10.05. RESERVED.
10.06. PROJECT COSTS.

The Project Sponsor and the Department acknowledge that the actual Project costs have
not been determined as of the effective date of this Agreement. Project cost adjustments may be
made as a result of mutually agreed upon Project changes. If the Project Sponsor receives other
governmental financial assistance for this Project, the costs funded by such other governmental
assistance will not be financed by this Loan. The Department shall establish the final Project
costs after its final inspection of the Project records. Changes in Project costs may also occur as
a result of an audit.

The Project Sponsor agrees to the following estimates of Project costs:

CATEGORY PROJECT COSTS (§)
Planning Activities 0
Design Activities 0
Construction 11,000,000

SUBTOTAL (Disbursable Amount) 11,000,000
Less Principal Forgiveness (11,000,000)

TOTAL (Loan Amount) 0

10.07. SCHEDULE.
The Project Sponsor agrees by execution hereof:

(1) This Agreement shall be effective on February 14, 2024. Invoices submitted for
work conducted on or after this date shall be eligible for reimbursement.
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(2) Initial submittal of Planning Activities is scheduled for July 15, 2025. Planning
Activities must be approved by the Department before reimbursement for Design Activities.

(3) Initial submittal of Design Activities is scheduled for May 15, 2026. Design
Activities must be approved by the Department before reimbursement for Construction.

(4) A clear site title certification shall be submitted no later than May 15, 2026.

(5) Evidence that permitting requirements have been satisfied for all Project facilities
proposed for construction loan funding no later than May 15, 2026.

(6) Completion of Project construction is scheduled for November 15, 2027.

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK
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ARTICLE XI - EXECUTION OF AGREEMENT

This Loan Agreement DW0802L0 may be executed in two or more counterparts, any of
which shall be regarded as an original and all of which constitute but one and the same
instrument.

IN WITNESS WHEREOF, the Department has caused this Agreement to be executed on
its behalf by the Secretary or Designee and the Project Sponsor has caused this Agreement to be
executed on its behalf by its Authorized Representative and by its affixed seal. The effective
date of this Agreement shall be as set forth below by the Department.
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Attest: Roger D. Eaton, Clerk of the Cireuit - entitled Legal Authorization.
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County Comissioneran&M&w] Q/M -g/////&%/%

LR24-0798
SEAL

Deputy Clerk @Q@@W /~ Janette S. Knowlton, Zoi%wtomey

for
STATE OF FLORIDA
DEPARTMENT OF ENVIRONMENTAL PROTECTION
/ \’t\;( )} }(U\QCLC & 2 Er;gel(t;zltly signed by Angela

Date: 2024.10.28 11:26:25 -04'00'

Secretary or Designee Date
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