

**BID FORM**  
**SOUTH GULF COVE BRIDGE REHABILITATIONS #1 – 014053, 014054, 014055, AND 014056**  
**BID NO. 2024000135**

TO: Senior Division Manager - Purchasing  
Board of County Commissioners  
Charlotte County Administration Center  
18500 Murdock Circle  
Port Charlotte, Fl. 33948-1094



**ORIGINAL**

The undersigned, as bidder, does hereby declare that he has read the Request for Bids, Instructions to Bidders, General Provisions, Special Provisions, Technical Specifications & Conditions, Insurance, Safety & Health Requirements, Bid Form, Permit Fees, MOT Policy, Plans and any other documentation for

**SOUTH GULF COVE BRIDGE REHABILITATIONS #1 – 014053, 014054, 014055, AND 014056**

and further agrees to furnish all items listed on the attached Bid Form in accordance with the unit price(s) submitted. The above specified documents are herein incorporated into the Bid Form and shall be defined as the contract documents.

BRIDGES AND BRIDGE NUMBERS		TOTAL AMOUNT
Keystone Boulevard over Santa Cruz Waterway	014053	\$ 1,196,764.75
Appleton Boulevard over Santa Cruz Waterway	014054	\$ 740,164.95
Keystone Boulevard over President Waterway	014055	\$ 1,217,439.83
Ingraham Boulevard over President Waterway	014056	\$ 1,435,840.09
<b>TOTAL AMOUNT:</b>		<b>\$ 4,590,209.62</b>

**Completion Time is 345 calendar days from Notice to Proceed.**

**Liquidated Damage Rate is \$2,579 per calendar day.**

**Notice Needed Prior to Commencement:** 60 calendar days.

**Please indicate by (✓) that you have included the following documentation with your bid:**

- ( ✓ ) References  
( ✓ ) FDOT Certification in Minor Bridge Repairs

**NOTE:** In accordance with Florida Statutes, Section 119.071(1)(b)2: Sealed bids, proposals, or replies received by an agency pursuant to a competitive solicitation are exempt from s. 119.071(1)(b)2 and s. 24(a), Art. I of the State Constitution, except as provided by Florida Statutes 255.0518, until such time as the agency provides notice of an intended decision or until 30 days after opening the bids, proposals, or final replies, whichever is earlier. Upon release of the intended decision, if you wish to obtain the quote results, you may do so by visiting our Website at <https://purchasingbids.charlottecountyfl.gov> under "Purchasing Bids Online", document number 241354. No information regarding the submittal will be divulged over the telephone.

**OPTIONAL ELECTRONIC BID SUBMISSIONS:** If your firm would like to submit your bid electronically, please visit <http://bit.ly/3TYAyKa> and follow given instructions.

**Name of Bidder:** Thomas Marine Construction, Inc

(This form to be returned)

**BID NO. 2024000135**

**BID FORM**  
**SOUTH GULF COVE BRIDGE REHABILITATIONS #1 – 014053, 014054, 014055, AND 014056**  
**BID NO. 2024000135**

**BRIDGE NO. 014053 KEYSTONE BOULEVARD OVER SANTA CRUZ WATERWAY SUMMARY OF PAY ITEMS**

BID ITEM	DESCRIPTION	UOM	QTY	UNIT PRICE	EXTENDED PRICE
2.0	Maintenance of Traffic	LS	1	\$ 10,000.00	\$ 10,000.00
104-A	Temporary Erosion Control & NPDES Compliance	LS	1	\$ 8,000.00	\$ 8,000.00
104-B	Turbidity Barriers	LS	1	\$ 3,000.00	\$ 3,000.00
3.0	Selective Clearing and Grubbing	LS	1	\$ 12,000.00	\$ 12,000.00
4.0	Removal of Existing Concrete Traffic Barrier	LF	240	\$ 80.00	\$ 19,200.00
5.0	Removal of Existing Concrete Sidewalk	SF	960	\$ 25.00	\$ 24,000.00
120-1	Excavation, Embankment, Borrow & Grading	LS	1	\$ 25,000.00	\$ 25,000.00
160-4 (8")	Stabilized Subbase (8" Thick) LBR 70 (Sidewalk)	SY	339	\$ 25.00	\$ 8,475.00
160-4 (12")	Stabilized Sub Base (12") LBR 70 (Roadway)	SY	1,200	\$ 32.00	\$ 38,400.00
285-709	Optional Base Group 9 (10" Limerock) LBR 100 (Roadway)	SY	1,162	\$ 34.00	\$ 39,508.00
327-70-12	Milling Existing Asphalt Pavement (1-1/2" Avg. Depth)	SY	807	\$ 14.85	\$ 11,983.95
6.0	Milling Existing Asphalt Pavement	SY	498	\$ 21.75	\$ 10,831.50
331-72-20	Type S-I Asphalt Concrete (2")	SY	1,125	\$ 21.00	\$ 23,625.00
333-1-29	Type S-III Asphalt Concrete (1-1/2") (Milled Area)	SY	807	\$ 21.50	\$ 17,350.50
333-1-39	Type S-III Asphalt Concrete (1-1/2")	SY	1,125	\$ 18.75	\$ 21,093.75
14.0	Asphalt Pavement	SY	480	\$ 33.00	\$ 15,840.00
339-1	Miscellaneous Asphalt Pavement	TN	5	\$ 250.00	\$ 1,250.00
9.0	8'-2" Concrete Sidewalk (9.25' X 120')	SF	1,110	\$ 48.00	\$ 53,280.00
10.0	1'-0" Curb (2.08' X 120')	SF	250	\$ 117.50	\$ 29,375.00
17.0	Approach Slabs and Sidewalks	SF	600	\$ 105.00	\$ 63,000.00

Name of Bidder: Thomas Marine Construction, Inc  
 (This form to be returned)

**BID NO. 2024000135**

18.0	Cast-In-Place Concrete Beam	LF	120	\$ 278.00	\$ 33,360.00
19.0	Abutment Modifications (Both End Bents)	LS	1	\$ 10,200.00	\$ 10,200.00
15.0	Inject and Seal Cracks	LF	36	\$ 176.50	\$ 6,354.00
8.0	Bridge Deck Expansion Joints	LF	228	\$ 55.00	\$ 12,540.00
522-1	Concrete Sidewalk (4" thick) (Fibermesh)	SY	227	\$ 125.00	\$ 28,375.00
16.0	Guardrail Replacement	LS	1	\$ 30,000.00	\$ 30,000.00
11.0	Concrete Traffic Railing-Bridge, 32" Vertical Face	LF	320	\$ 250.00	\$ 80,000.00
570-1-2	Performance Turf (Sodding)	SY	1,182	\$ 7.50	\$ 8,865.00
700-1-50	Single Post Sign (Relocate)	AS	4	\$ 115.00	\$ 460.00
710-11-121	Painted Pavement Markings, White, Solid, 6" (2 Coats)	LF	1,178	\$ 1.50	\$ 1,767.00
710-11-123	Painted Pavement Markings, White, Solid, 12" (2 Coats)	LF	161	\$ 3.00	\$ 483.00
710-11-125	Painted Pavement Markings, White, Solid, 24" (2 Coats)	LF	46	\$ 5.75	\$ 264.50
710-11-221	Painted Pavement Markings, Yellow, Solid, 6" (2 Coats)	LF	1,264	\$ 1.50	\$ 1,896.00
1080-15	Utility Fixtures (Adjust/Modify) (Valve & MH Rim)	EA	5	\$ 1,200.00	\$ 6,000.00
U-1	Rock Excavation	CY	10	\$ 210.00	\$ 2,100.00
U-2	Imported Fill	CY	10	\$ 210.00	\$ 2,100.00
U-3*	8" PVC C900/C905 DR18 Water Main	LF	115	\$ 131.25	\$ 15,093.75
U-4*	12" PVC C900/C905 DR18 Water Main	LF	100	\$ 210.00	\$ 21,000.00
U-5*	4" PVC C900/C905 DR18 Low Pressure Sewer Main	LF	64	\$ 105.00	\$ 6,720.00
U-6*	6" PVC C900/C905 DR18 Sewer Force Main	LF	84	\$ 120.75	\$ 10,143.00
U-7*	12" DIP, Class 150, Flanged Watermain	LF	130	\$ 1,155.00	\$ 150,150.00
U-9	8" DIP Pipe Removal and Disposal (Water Main)	LF	130	\$ 52.50	\$ 6,825.00
U-10	8" PVC Pipe Removal and Disposal (Water Main)	LF	120	\$ 52.50	\$ 6,300.00
U-12	4" PVC Pipe Removal and Disposal (LP Sewer Main)	LF	61	\$ 52.50	\$ 3,202.50

Name of Bidder: Thomas Marine Construction, Inc  
 (This form to be returned)

U-14	6" PVC Pipe Removal and Disposal (Force Main)	EA	86	\$ 52.50	\$ 4,515.00
U-15	4" Plug Valve	EA	1	\$ 4,200.00	\$ 4,200.00
U-16	6" Plug Valve	LB	1	\$ 4,410.00	\$ 4,410.00
U-17	Line Stopping Plug	AS	2	\$ 42,000.00	\$ 84,000.00
U-18	Ductile Iron Fittings	EA	1,518	\$ 31.50	\$ 47,817.00
U-19	Automatic Air Release Assembly	EA	2	\$ 8,715.00	\$ 17,430.00
U-23	Testing/Sampling Per FDEP	LS	1	\$ 9,240.00	\$ 9,240.00
U-24	Utilities Surveying	LS	1	\$ 1,925.00	\$ 1,925.00
20.0	Utility Hangers	EA	10	\$ 1,785.00	\$ 17,850.00
U-20	Locator Balls & Marker Tape, Water Main	EA	14	\$ 131.25	\$ 1,837.50
U-21	Tie Back Assembly for 8" pipe	EA	2	\$ 4,410.00	\$ 8,820.00
U-25	Utilities As-Built & Record Drawings	LS	1	\$ 1,925.00	\$ 1,925.00
13.0	Waterproofing Membrane	SY	480	\$ 38.00	\$ 18,240.00
TS-23	CCPW Surveying & As-Built Drawings	LS	1	\$ 11,500.00	\$ 11,500.00
7.0	Miscellaneous Bridge Repairs (Spalls)	LS	1	\$ 7,100.00	\$ 7,100.00
12.0	Bullet Rail, Double Rail	LF	160	\$ 85.50	\$ 13,680.00
21.0	Maintenance Cleaning	LS	1	\$ 5,875.00	\$ 5,875.00
<b>SUBTOTAL:</b>					<b>\$ 1,139,775.95</b>

\*The cost of Temporary Sample Points and Testing is included in Items U-3 through U-7

**1.0 Mobilization/Demobilization:** The cost for mobilization/demobilization shall be five percent (5%) of the sub-total project cost.

SUBTOTAL \$ 1,139,775.95 X 5% = \$ 56,988.80

BRIDGE NO. 0014053 TOTAL \$ 1,196,764.75

Name of Bidder: Thomas Marine Construction, Inc.

BID NO. 2024000135



**BRIDGE NO. 014054 APPLETON BOULEVARD OVER SANTA CRUZ WATERWAY SUMMARY OF PAY ITEMS**

BID ITEM	DESCRIPTION	U O	Q T	UNIT PRICE	EXTENDED PRICE
2.0	Maintenance of Traffic	LS	1	\$ 10,000.00	\$ 10,000.00
104-A	Temporary Erosion Control & NPDES Compliance	LS	1	\$ 8,000.00	\$ 8,000.00
104-B	Turbidity Barriers	LS	1	\$ 3,000.00	\$ 3,000.00
3.0	Selective Clearing and Grubbing	LS	1	\$ 12,000.00	\$ 12,000.00
4.0	Removal of Existing Concrete Traffic Barrier	LF	240	\$ 80.00	\$ 19,200.00
5.0	Removal of Existing Concrete Sidewalk	SF	960	\$ 25.00	\$ 24,000.00
120-1	Excavation, Embankment, Borrow & Grading	LS	1	\$ 25,000.00	\$ 25,000.00
160-4 (8")	Stabilized Subbase (8" Thick) LBR 70 (Sidewalk)	SY	431	\$ 25.00	\$ 10,775.00
160-4 (12")	Stabilized Sub Base (12") LBR 70 (Roadway)	SY	878	\$ 32.00	\$ 28,096.00
285-709	Optional Base Group 9 (10" Limerock) LBR 100 (Roadway)	SY	848	\$ 34.00	\$ 28,832.00
327-70-12	Milling Existing Asphalt Pavement (1-1/2" Avg. Depth)	SY	405	\$ 26.75	\$ 10,833.75
6.0	Milling Existing Asphalt Pavement	SY	498	\$ 22.00	\$ 10,956.00
331-72-20	Type S-I Asphalt Concrete (2")	SY	819	\$ 27.00	\$ 22,113.00
333-1-29	Type S-III Asphalt Concrete (1-1/2") (Milled Area)	SY	405	\$ 34.50	\$ 13,972.50
333-1-39	Type S-III Asphalt Concrete (1-1/2")	SY	819	\$ 21.50	\$ 17,608.50
14.0	Asphalt Pavement	SY	480	\$ 33.00	\$ 15,840.00
339-1	Miscellaneous Asphalt Pavement	TN	5	\$ 250.00	\$ 1,250.00
9.0	8'-2" Concrete Sidewalk (9.25' X 120')	SF	1,110	\$ 48.00	\$ 53,280.00
10.0	1'-0" Curb (2.08' X 120')	SF	250	\$ 117.50	\$ 29,375.00
17.0	Approach Slabs and Sidewalks	SF	600	\$ 105.00	\$ 63,000.00
18.0	Cast-In-Place Concrete Beam	LF	120	\$ 278.00	\$ 33,360.00
19.0	Abutment Modifications (Both End Bents)	LS	1	\$ 10,200.00	\$ 10,200.00

Name of Bidder: Thomas Marine Construction, Inc

(This form to be returned)

BID NO. 2024000135

15.0	Inject and Seal Cracks	LF	45	\$	176.50	\$	7,942.50
8.0	Bridge Deck Expansion Joints	LF	228	\$	55.00	\$	12,540.00
522-1	Concrete Sidewalk (4" thick) (Fibermesh)	SY	296	\$	125.00	\$	37,000.00
16.0	Guardrail Replacement	LS	1	\$	30,000.00	\$	30,000.00
11.0	Concrete Traffic Railing-Bridge, 32" Vertical Face	LF	320	\$	250.00	\$	80,000.00
570-1-2	Performance Turf (Sodding)	SY	1,521	\$	7.50	\$	11,407.50
700-1-50	Single Post Sign (Relocate)	AS	4	\$	115.00	\$	460.00
710-11-121	Painted Pavement Markings, White, Solid, 6" (2 Coats)	LF	1,208	\$	1.50	\$	1,812.00
710-11-123	Painted Pavement Markings, White, Solid, 12" (2 Coats)	LF	69	\$	3.00	\$	207.00
710-11-125	Painted Pavement Markings, White, Solid, 24" (2 Coats)	LF	21	\$	5.75	\$	120.75
710-11-221	Painted Pavement Markings, Yellow, Solid, 6" (2 Coats)	LF	1,190	\$	1.50	\$	1,785.00
710-11-241	Painted Pavement Markings, Yellow, Skip, 6" (2 Coats)	LF	50	\$	1.15	\$	57.50
1080-15	Utility Fixtures (Adjust/Modify)(Valve & MH Rim)	EA	5	\$	1,200.00	\$	6,000.00
TS-47	CCPW Surveying & As-Built Drawings	LS	1	\$	12,500.00	\$	12,500.00
13.0	Waterproofing Membrane	SY	480	\$	38.00	\$	18,240.00
7.0	Miscellaneous Bridge Repairs (Spalls)	LS	1	\$	7,100.00	\$	7,100.00
12.0	Bullet Rail, Double Rail	LF	160	\$	85.50	\$	13,680.00
21.0	Maintenance Cleaning	LS	1	\$	5,875.00	\$	5,875.00
22.0	Flowable Fill	CY	5	\$	1,500.00	\$	7,500.00
<b>SUBTOTAL:</b>						<b>\$</b>	<b>704,919.00</b>

NOTE: Bridge 014054 does not have utility hangers.

**1.0 Mobilization/Demobilization:** The cost for mobilization/demobilization shall be five percent (5%) of the sub-total project cost.

SUBTOTAL \$ 704,919.00 X 5% = \$ 35,245.95

BRIDGE NO. 014054 TOTAL \$ 740,164.95

Name of Bidder: Thomas Marine Construction, Inc.

BID NO. 2024000135

**BRIDGE NO. 014055 KEYSTONE BOULEVARD OVER PRESIDENT WATERWAY SUMMARY OF PAY ITEMS**

BID ITEM	DESCRIPTION	UO M	Q T	UNIT PRICE	EXTENDED PRICE
2.0	Maintenance of Traffic	LS	1	\$ 10,000.00	\$ 10,000.00
104-A	Temporary Erosion Control & NPDES Compliance	LS	1	\$ 8,000.00	\$ 8,000.00
104-B	Turbidity Barriers	LS	1	\$ 3,000.00	\$ 3,000.00
3.0	Selective Clearing and Grubbing	LS	1	\$ 12,000.00	\$ 12,000.00
4.0	Removal of Existing Concrete Traffic Barrier	LF	240	\$ 80.00	\$ 19,200.00
5.0	Removal of Existing Concrete Sidewalk	SF	960	\$ 25.00	\$ 24,000.00
120-1	Excavation, Embankment, Borrow & Grading	LS	1	\$ 25,000.00	\$ 25,000.00
160-4 (8")	Stabilized Subbase (8" Thick) LBR 70 (Sidewalk)	SY	344	\$ 25.00	\$ 8,600.00
160-4 (12")	Stabilized Sub Base (12") LBR 70 (Roadway)	SY	1,269	\$ 32.00	\$ 40,608.00
285-709	Optional Base Group 9 (10" Limerock) LBR 100 (Roadway)	SY	1,230	\$ 34.00	\$ 41,820.00
327-70-12	Milling Existing Asphalt Pavement (1-1/2" Avg. Depth)	SY	799	\$ 15.00	\$ 11,985.00
6.0	Milling Existing Asphalt Pavement	SY	498	\$ 21.75	\$ 10,831.50
331-72-20	Type S-I Asphalt Concrete (2")	SY	1,190	\$ 20.50	\$ 24,395.00
333-1-29	Type S-III Asphalt Concrete (1-1/2") (Milled Area)	SY	799	\$ 22.00	\$ 17,578.00
333-1-39	Type S-III Asphalt Concrete (1-1/2")	SY	1,190	\$ 18.25	\$ 21,717.50
14.0	Asphalt Pavement	SY	480	\$ 33.00	\$ 15,840.00
339-1	Miscellaneous Asphalt Pavement	TN	5	\$ 250.00	\$ 1,250.00
9.0	8'-2" Concrete Sidewalk (9.25' X 120')	SF	1,110	\$ 48.00	\$ 53,280.00
10.0	1'-0" Curb (2.08' X 120')	SF	250	\$ 117.50	\$ 29,375.00
17.0	Approach Slabs and Sidewalks	SF	600	\$ 105.00	\$ 63,000.00
18.0	Cast-In-Place Concrete Beam	LF	120	\$ 278.00	\$ 33,360.00
19.0	Abutment Modifications (Both End Bents)	LS	1	\$ 10,200.00	\$ 10,200.00
8.0	Bridge Deck Expansion Joints	LF	228	\$ 55.00	\$ 12,540.00
522-1	Concrete Sidewalk (4" thick) (Fibermesh)	SY	235	\$ 125.00	\$ 29,375.00

Name of Bidder: Thomas Marine Construction, Inc

(This form to be returned)

BID NO. 2024000135

16.0	Guardrail Replacement	LS	1	\$	30,000.00	\$	30,000.00
11.0	Concrete Traffic Railing-Bridge, 32" Vertical Face	LF	320	\$	250.00	\$	80,000.00
570-1-2	Performance Turf (Sodding)	SY	1,165	\$	7.50	\$	8,737.50
700-1-50	Single Post Sign (Relocate)	AS	5	\$	115.00	\$	575.00
710-11-121	Painted Pavement Markings, White, Solid, 6" (2 Coats)	LF	1,212	\$	1.50	\$	1,818.00
710-11-123	Painted Pavement Markings, White, Solid, 12" (2 Coats)	LF	169	\$	3.00	\$	507.00
710-11-125	Painted Pavement Markings, White, Solid, 24" (2 Coats)	LF	46	\$	5.75	\$	264.50
710-11-221	Painted Pavement Markings, Yellow, Solid, 6" (2 Coats)	LF	1,300	\$	1.50	\$	1,950.00
1080-15	Utility Fixtures (Adjust/Modify) (Valve & MH Rim)	EA	4	\$	1,200.00	\$	4,800.00
U-1	Rock Excavation	CY	10	\$	210.00	\$	2,100.00
U-2	Imported Fill	CY	10	\$	210.00	\$	2,100.00
U-3*	8" PVC C900/C905 DR18 Water Main	LF	119	\$	131.25	\$	15,618.75
U-4*	12" PVC C900/C905 DR18 Water Main	LF	120	\$	210.00	\$	25,200.00
U-5*	4" PVC C900/C905 DR18 Low Pressure Sewer Main	LF	85	\$	120.75	\$	10,263.75
U-7*	12" DIP, Class 150, Flanged Watermain	LF	165	\$	1,155.00	\$	190,575.00
U-9	8" DIP Pipe Removal and Disposal (Water Main)	LF	165	\$	52.50	\$	8,662.50
U-10	8" PVC Pipe Removal and Disposal (Water Main)	LF	125	\$	52.50	\$	6,562.50
U-12	4" PVC Pipe Removal and Disposal (LP Sewer Main)	LF	84	\$	52.50	\$	4,410.00
U-15	4" Plug Valve	EA	2	\$	4,200.00	\$	8,400.00
U-17	Line Stopping Plug	AS	2	\$	40,425.00	\$	80,850.00
U-18	Ductile Iron Fittings	EA	1,054	\$	36.75	\$	38,734.50
U-19	Automatic Air Release Assembly	EA	2	\$	8,715.00	\$	17,430.00
U-23	Testing/Sampling Per FDEP	LS	1	\$	9,240.00	\$	9,240.00
U-24	Utilities Surveying	LS	1	\$	1,925.00	\$	1,925.00
20.0	Utility Hangers	EA	10	\$	1,785.00	\$	17,850.00

Name of Bidder: Thomas Marine Construction, Inc

(This form to be returned)

BID NO. 2024000135

U-20	Locator Balls & Marker Tape, Water Main	EA	10	\$ 131.25	\$ 1,312.50
U-21	Tie Back Assembly for 8" pipe	EA	1	\$ 4,305.00	\$ 4,305.00
U-25	Utilities As-Builts & Record Drawings	LS	1	\$ 1,925.00	\$ 1,925.00
TS-72	CCPW Surveying & As-Built Drawings	LS	1	\$ 11,500.00	\$ 11,500.00
13.0	Waterproofing Membrane	SY	480	\$ 38.00	\$ 18,240.00
7.0	Miscellaneous Bridge Repairs (Spalls)	LS	1	\$ 7,100.00	\$ 7,100.00
12.0	Bullet Rail, Double Rail	LF	160	\$ 85.50	\$ 13,680.00
21.0	Maintenance Cleaning	LS	1	\$ 5,875.00	\$ 5,875.00
<b>SUBTOTAL:</b>					<b>\$ 1,159,466.50</b>

**\*The cost of Temporary Sample Points and Testing is included in Items U-3 through U-7**

**1.0 Mobilization/Demobilization: The cost for mobilization/demobilization shall be five percent (5%) of the sub-total project cost.**

SUBTOTAL \$ 1,159,466.50 X 5% = \$ 57,973.33

BRIDGE NO. 0014055 TOTAL \$ 1,217,439.83

Name of Bidder: Thomas Marine Construction, Inc.

BID NO. 2024000135

**BRIDGE NO. 014056 INGRAHAM BOULEVARD OVER PRESIDENT WATERWAY SUMMARY OF PAY ITEMS**

BID ITEM	DESCRIPTION	UO M	Q T	UNIT PRICE	EXTENDED PRICE
2.0	Maintenance of Traffic	LS	1	\$ 10,000.00	\$ 10,000.00
104-A	Temporary Erosion Control & NPDES Compliance	LS	1	\$ 8,000.00	\$ 8,000.00
104-B	Turbidity Barriers	LS	1	\$ 3,000.00	\$ 3,000.00
3.0	Selective Clearing and Grubbing	LS	1	\$ 12,000.00	\$ 12,000.00
4.0	Removal of Existing Concrete Traffic Barrier	LF	240	\$ 80.00	\$ 19,200.00
5.0	Removal of Existing Concrete Sidewalk	SF	960	\$ 25.00	\$ 24,000.00
120-1	Excavation, Embankment, Borrow & Grading	LS	1	\$ 25,000.00	\$ 25,000.00
160-4 (8")	Stabilized Subbase (8" Thick) LBR 70 (Sidewalk)	SY	342	\$ 25.00	\$ 8,550.00
160-4 (12")	Stabilized Sub Base (12") LBR 70 (Roadway)	SY	1,266	\$ 32.00	\$ 40,512.00
285-709	Optional Base Group 9 (10" Limerock) LBR 100 (Roadway)	SY	1,226	\$ 34.00	\$ 41,684.00
327-70-12	Milling Existing Asphalt Pavement (1-1/2" Avg. Depth)	SY	821	\$ 13.25	\$ 10,878.25
6.0	Milling Existing Asphalt Pavement	SY	498	\$ 21.75	\$ 10,831.50
331-72-20	Type S-I Asphalt Concrete (2")	SY	1,186	\$ 21.00	\$ 24,906.00
333-1-29	Type S-III Asphalt Concrete (1-1/2") (Milled Area)	SY	821	\$ 21.00	\$ 17,241.00
333-1-39	Type S-III Asphalt Concrete (1-1/2")	SY	1,186	\$ 18.00	\$ 21,348.00
14.0	Asphalt Pavement	SY	480	\$ 33.00	\$ 15,840.00
339-1	Miscellaneous Asphalt Pavement	TN	5	\$ 250.00	\$ 1,250.00
9.0	8'-2" Concrete Sidewalk (9.25' X 120')	SF	1,110	\$ 48.00	\$ 53,280.00
10.0	1'-0" Curb (2.08' X 120')	SF	250	\$ 117.50	\$ 29,375.00
17.0	Approach Slabs and Sidewalks	SF	600	\$ 105.00	\$ 63,000.00
18.0	Cast-In-Place Concrete Beam	LF	120	\$ 278.00	\$ 33,360.00
19.0	Abutment Modifications (Both End Bents)	LS	1	\$ 10,200.00	\$ 10,200.00
8.0	Bridge Deck Expansion Joints	LF	228	\$ 55.00	\$ 12,540.00
522-1	Concrete Sidewalk (4" thick) (Fibermesh)	SY	229	\$ 125.00	\$ 28,625.00

Name of Bidder: Thomas Marine Construction, Inc

(This form to be returned)



16.0	Guardrail Replacement	LS	1	\$	30,000.00	\$	30,000.00
11.0	Concrete Traffic Railing-Bridge, 32" Vertical Face	LF	320	\$	250.00	\$	80,000.00
570-1-2	Performance Turf (Sodding)	SY	1,713	\$	7.50	\$	12,847.50
700-1-50	Single Post Sign (Relocate)	AS	5	\$	115.00	\$	575.00
710-11-121	Painted Pavement Markings, White, Solid, 6" (2 Coats)	LF	1,177	\$	1.50	\$	1,765.50
710-11-123	Painted Pavement Markings, White, Solid, 12" (2 Coats)	LF	171	\$	3.00	\$	513.00
710-11-125	Painted Pavement Markings, White, Solid, 24" (2 Coats)	LF	46	\$	5.75	\$	264.50
710-11-221	Painted Pavement Markings, Yellow, Solid, 6" (2 Coats)	LF	1,221	\$	1.50	\$	1,831.50
710-11-241	Painted Pavement Markings, Yellow, Skip, 6" (2 Coats)	LF	133	\$	1.50	\$	199.50
1080-15	Utility Fixtures (Adjust/Modify) (Valve & MH Rim)	EA	8	\$	1,200.00	\$	9,600.00
U-1	Rock Excavation	CY	10	\$	210.00	\$	2,100.00
U-2	Imported Fill	CY	10	\$	210.00	\$	2,100.00
U-4*	12" PVC C900/C905 DR18 Water Main	LF	203	\$	210.00	\$	42,630.00
U-5*	4" PVC C900/C905 DR18 Low Pressure Sewer Main	LF	152	\$	105.00	\$	15,960.00
U-6*	6" PVC C900/C905 DR18 Sewer Force Main	LF	66	\$	131.25	\$	8,662.50
U-7*	12" DIP, Class 150, Flanged Watermain	LF	150	\$	1,155.00	\$	173,250.00
U-8*	6" DIP, Class 150, Flanged Watermain	LF	160	\$	630.00	\$	100,800.00
U-9	8" DIP Pipe Removal and Disposal (Water Main)	LF	150	\$	52.50	\$	7,875.00
U-11	12" PVC Pipe Removal and Disposal (Water Main)	LF	118	\$	52.50	\$	6,195.00
U-12	4" PVC Pipe Removal and Disposal (LP Sewer Main)	LF	150	\$	52.50	\$	7,875.00
U-13	6" DIP Pipe Removal and Disposal (Force Main)	EA	160	\$	52.50	\$	8,400.00
U-14	6" PVC Pipe Removal and Disposal (Force Main)	EA	64	\$	52.50	\$	3,360.00
U-15	4" Plug Valve	EA	2	\$	4,200.00	\$	8,400.00
U-16	6" Plug Valve	LB	1	\$	4,410.00	\$	4,410.00
U-17	Line Stopping Plug	AS	3	\$	40,425.00	\$	121,275.00

Name of Bidder: Thomas Marine Construction, Inc

(This form to be returned)

BID NO. 2024000135

U-18	Ductile Iron Fittings	EA	2,428	\$	31.50	\$	76,482.00
U-19	Automatic Air Release Assembly	EA	2	\$	8,715.00	\$	17,430.00
U-23	Testing/Sampling Per FDEP	LS	1	\$	9,240.00	\$	9,240.00
U-24	Utilities Surveying	LS	1	\$	1,925.00	\$	1,925.00
20.0	Utility Hangers	EA	10	\$	1,785.00	\$	17,850.00
U-20	Locator Balls & Marker Tape, Water Main	EA	16	\$	131.25	\$	2,100.00
U-22	Tie Back Assembly for 12" pipe	EA	2	\$	4,305.00	\$	8,610.00
U-25	Utilities As-Built & Record Drawings	LS	1	\$	1,925.00	\$	1,925.00
TS-97	CCPW Surveying & As-Built Drawings	LS	1	\$	11,500.00	\$	11,500.00
13.0	Waterproofing Membrane	SY	480	\$	38.00	\$	18,240.00
7.0	Miscellaneous Bridge Repairs (Spalls)	LS	1	\$	7,100.00	\$	7,100.00
12.0	Bullet Rail, Double Rail	LF	160	\$	85.50	\$	13,680.00
21.0	Maintenance Cleaning	LS	1	\$	5,875.00	\$	5,875.00
<b>SUBTOTAL:</b>							<b>\$ 1,367,466.75</b>

**\*The cost of Temporary Sample Points and Testing is included in Items U-3 through U-8**

**1.0 Mobilization/Demobilization: The cost for mobilization/demobilization shall be five percent (5%) of the sub-total project cost.**

**SUBTOTAL \$ 1,367,466.75 X 5% = \$ 68,373.34**

**BRIDGE NO. 0014056 TOTAL \$ 1,435,840.09**

**Name of Bidder:** Thomas Marine Construction, Inc.

**BID NO. 2024000135**

If notified of the acceptance of this bid form, the undersigned agrees to execute a Contract for the stated compensation in the form as prescribed by the County, within the time constraints outlined in Instructions to Bidders.

The signature below is a guarantee that the Bidder will not withdraw his/her bid for a period of sixty (60) days after the scheduled time for opening the bids.

The undersigned agrees, if awarded this bid, to furnish a Performance and Payment Bond in the amount of 100% of the total project price within fourteen (14) calendar days after notification of award to the Purchasing Division. The undersigned shall be responsible and bear all costs associated to record Performance and Payment Bond with the Charlotte County Clerk of Court Office. Receipt of said recording shall be furnished to the Purchasing Division.

In accordance with section 287.135, Florida Statutes, the undersigned certifies that the company is not on the Scrutinized Companies with Activities in Sudan List, the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, and does not have business operations in Cuba or Syria (if applicable) or the Scrutinized Companies that Boycott Israel List, or is not participating in a boycott of Israel.

Enclosed is a cashier's check or bid bond in the amount of \$ 5% OF BID, which is not less than 5% of the total bid price, as guarantee that the undersigned will enter into a Contract for the work/material as required in this Bid Document. **Note: Failure to submit a 5% bid bond will be cause for rejection of bid.**

**All contract documents (i.e.; performance and payment bond, cashier's check, bid bond) shall be in the name of "Charlotte County".**

The undersigned acknowledges receipt of the following addenda, and the cost, if any, of such revisions has been included in the price bid.

Addendum No. 1, Dated 1/17/24; Addendum No.       , Dated       ; Addendum No.       , Dated         
Addendum No.       , Dated       ; Addendum No.       , Dated       ; Addendum No.       , Dated       

**HOLD HARMLESS AGREEMENT:** Thomas Marine Construction, Inc. (name of firm), it's officers and members shall, through the signing of this document by an authorized party or agent, indemnify and hold harmless Charlotte County, a political subdivision of the State of Florida, its officers, agents, employees, and volunteers, from liabilities, damages, losses and costs, including, but not limited to, reasonable attorneys' fees, to the extent caused by the negligence, recklessness, or intentional wrongful misconduct of It's Subcontractors and persons employed or utilized by Thomas Marine Construction, Inc. in the performance of this contract.

Thomas Marine Construction, Inc. (name) agrees that the first ten dollars (\$10.00) of compensation received under this contract represents specific consideration for this indemnification obligation.

Type of Organization (Please Check One): Individual Ownership        Joint Venture         
Partnership        Corporation X

Name of Bidding Firm Thomas Marine Construction, Inc.

Mailing Address 8999 High Cotton Lane, Fort Myers, FL 33905

Location Address 8999 High Cotton Lane

City & State Fort Myers, FL ZIP 33905

Telephone: 239-337-0008 Fax Number: 239-337-0099 E-mail: keshimp@aol.com

Signature of person authorized to bind the Company: 

Print Name/Title of person authorized to bind the Company: Kevin C. Shimp, President

Date: 1/24/2024

(This form to be returned)

<p align="center"><b>BIDDERS SUBCONTRACTOR LIST</b>  <b>SOUTH GULF COVE BRIDGE REHABILITATIONS #1 – 014053, 014054, 014055, AND 014056</b>  <b>BID NO. 2024000135</b></p>
---

Will you be employing Subcontractors to perform parts of this project? ☒ YES ☐ NO

If "Yes", identify each firm below with all requested information. Use additional forms if necessary. The Awarded Contractor shall not change or use subcontractors not identified on this form without prior written approval from Charlotte County. Any request for changes in subcontractors shall be made in writing and approved by the County.

<b>COMPANY NAME:</b>	Paramount Asphalt & Sealcoating	
<b>COMPANY ADDRESS:</b>	260 20th St NE	
	Naples, FL 34120	
<b>CONTACT PERSON:</b>	Nick Rivenburg	
<b>CONTACT NUMBERS:</b>	<b>OFFICE:</b> 239-348-0777	<b>CELL:</b>
<b>CONTACT EMAIL:</b>	office@paramountsealcoating.com	
<b>WORK TO BE PROVIDED:</b>	Asphalt, Milling, Striping	

<b>COMPANY NAME:</b>	ACME Barricades	
<b>COMPANY ADDRESS:</b>	3960 Canal Street	
	Ft Myers, FL 33916	
<b>CONTACT PERSON:</b>	Danny Benfield	
<b>CONTACT NUMBERS:</b>	<b>OFFICE:</b> 239-338-3372	<b>CELL:</b>
<b>CONTACT EMAIL:</b>	dbenfield@acmebarricades.com	
<b>WORK TO BE PROVIDED:</b>	MOT, Guardrail	

<b>COMPANY NAME:</b>	Denco, Inc	
<b>COMPANY ADDRESS:</b>	4600 Cummins Ct Unit 1	
	Ft Myers, FL 33905	
<b>CONTACT PERSON:</b>	Robert Bubar	
<b>CONTACT NUMBERS:</b>	<b>OFFICE:</b> 239-332-4400	<b>CELL:</b>
<b>CONTACT EMAIL:</b>	bbubar@denco-inc.com	
<b>WORK TO BE PROVIDED:</b>	Utilities	

Name of Bidder: Thomas Marine Construction, Inc  
 (This form to be returned)

<b>COMPANY NAME:</b>		
<b>COMPANY ADDRESS:</b>		
<b>CONTACT PERSON:</b>		
<b>CONTACT NUMBERS:</b>	<b>OFFICE:</b>	<b>CELL:</b>
<b>CONTACT EMAIL:</b>		
<b>WORK TO BE PROVIDED:</b>		

<b>COMPANY NAME:</b>		
<b>COMPANY ADDRESS:</b>		
<b>CONTACT PERSON:</b>		
<b>CONTACT NUMBERS:</b>	<b>OFFICE:</b>	<b>CELL:</b>
<b>CONTACT EMAIL:</b>		
<b>WORK TO BE PROVIDED:</b>		

<b>COMPANY NAME:</b>		
<b>COMPANY ADDRESS:</b>		
<b>CONTACT PERSON:</b>		
<b>CONTACT NUMBERS:</b>	<b>OFFICE:</b>	<b>CELL:</b>
<b>CONTACT EMAIL:</b>		
<b>WORK TO BE PROVIDED:</b>		

Name of Bidder: Thomas Marine Construction, Inc.

(This form to be returned)

**DRUG FREE WORKPLACE FORM**  
**SOUTH GULF COVE BRIDGE REHABILITATIONS #1 – 014053, 014054, 014055, AND 014056**  
**BID NO. 2024000135**


The undersigned vendor in accordance with Florida Statute 287.087 hereby certifies that Thomas Marine Construction, Inc.  
(name of business) does:

1. Publish a statement notifying employees that the unlawful manufacture, distribution, dispensing, possession, or use of a controlled substance is prohibited in the workplace and specifying the actions that will be taken against employees for violations of such prohibition.
2. Inform employees about the dangers of drug abuse in the workplace, the business's policy of maintaining a drug-free workplace, any available drug counseling, rehabilitation, and employee assistance programs, and the penalties that may be imposed upon employees for drug abuse violations.
3. Give each employee engaged in providing the commodities or contractual services that are under bid a copy of the statement specified in subsection (1).
4. In the statement specified in subsection (1), notify the employees that, as a condition of working on the commodities or contractual services that are under bid, the employee will abide by the terms of the statement and will notify the employer of any conviction of, or plea of guilty or nolo contendere to, any violation of Chapter 893 or of any controlled substance law of the United States or any state, for a violation occurring in the workplace no later than five (5) days after such conviction.
5. Impose a sanction on or require the satisfactory participation in a drug abuse assistance or rehabilitation program if such is available in the employee's community, by any employee who is so convicted.
6. Make a good faith effort to continue to maintain a drug-free workplace through implementation of this section.

As the person authorized to sign the statement, I certify that this firm complies fully with the above requirements.

Signature

Dated

  
\_\_\_\_\_  
1/24/2024  
\_\_\_\_\_

Name of Bidder: Thomas Marine Construction, Inc.

(This form to be returned)



**REFERENCES: SOUTH GULF COVE BRIDGE REHABILITATIONS #1 – 014053, 014054, 014055, AND 014056**

Contractor shall submit a minimum of three (3) recent (within the past five (5) years) references of projects of similar size and scope. Each reference shall include a project description, project location, name and phone number of a contact person, total project amount, and completion date. The County reserves the right to contact references.

1. Project Owner / Company: Village of Estero/ Sandy Lane Bridge Rehab

Name of Contact Person: Bob Franceschini Telephone # 239-319-2821

Address: 9401 Corkscrew Palms Circle #101

City & State: Estero, FL Zip Code: 33928

Project Description: Restore Spall Areas, Flowable Fill, Pavement Markings, Bridge Painting

Total Project Amount: \$ 349,851.00 Completion Date: March 2022

2. Project Owner / Company: City of Sarasota

Name of Contact Person: Bill Nichols Telephone # 941-329-6138

Address: 1761 12th St

City & State: Sarasota, FL Zip Code: 34236

Project Description: Various Bridge Repairs around the City. Spalls, Guardrail, Asphalt, Joint Repairs

Total Project Amount: \$ 423,115.00 Completion Date: April 2020

3. Project Owner / Company: Desoto County

Name of Contact Person: Michael Giardullo Telephone # 941-916-8073

Address: 201 E Oak St

City & State: Arcadia, FL Zip Code: 34266

Project Description: Full Bridge Replacement

Total Project Amount: \$ 1,152,537.00 Completion Date: September 2021

4. Project Owner / Company: \_\_\_\_\_

Name of Contact Person: \_\_\_\_\_ Telephone # \_\_\_\_\_

Address: \_\_\_\_\_

City & State: \_\_\_\_\_ Zip Code: \_\_\_\_\_

Project Description: \_\_\_\_\_

Total Project Amount: \$ \_\_\_\_\_ Completion Date: \_\_\_\_\_

Name of Bidder: Thomas Marine Construction, Inc

(This form to be returned)

# BID BOND

## TRAVELERS CASUALTY AND SURETY COMPANY OF AMERICA Hartford, Connecticut 06183

**KNOW ALL MEN BY THESE PRESENTS**, that we Thomas Marine Construction, Inc., 8999 High Cotton Lane, Fort Myers, FL 33905

as Principal, hereinafter called the Principal, and Travelers Casualty and Surety Company of America

a corporation duly organized under the laws of the State of Connecticut


as Surety, hereinafter called the Surety, are held and firmly bound unto Charlotte County, 18500 Murdock Circle, Port Charlotte, FL 33948

as Oblige, hereinafter called the Oblige, in the sum of 5% of the attached bid Dollars (\$5%), for the payment of which sum well and truly to be made, the said Principal and the said Surety, bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal has submitted a bid for South Gulf Cove Bridge Rehabilitations #1 - 014053, 014054, 014055, AND 014056 BID NO. 2024000135

NOW, THEREFORE, if the Oblige shall accept the bid of the Principal and the Principal shall enter into a Contract with the Oblige in accordance with the terms of such bid, and give such bond or bonds as may be specified in the bidding or Contract Documents with good and sufficient surety for the faithful performance of such Contract and for the prompt payment of labor and material furnished in the prosecution thereof, or in the event of the failure of the Principal to enter such Contract and give such bond or bonds, if the Principal shall pay to the Oblige the difference not to exceed the penalty hereof between the amount specified in said bid and such larger amount for which the Oblige may in good faith contract with another party to perform the Work covered by said bid, then this obligation shall be null and void, otherwise to remain in full force and effect.

Signed and sealed this 17th day of January, 2024.

  
(Witness)

Thomas Marine Construction, Inc.  
(Principal)

President (Title)



  
(Witness)



Travelers Casualty and Surety Company of America  
(Surety) (Seal)

Patti Zuk, Attorney-In-Fact (Title)

**TRAVELERS**

**Travelers Casualty and Surety Company of America  
Travelers Casualty and Surety Company  
St. Paul Fire and Marine Insurance Company**

**POWER OF ATTORNEY**

**KNOW ALL MEN BY THESE PRESENTS:** That Travelers Casualty and Surety Company of America, Travelers Casualty and Surety Company, and St. Paul Fire and Marine Insurance Company are corporations duly organized under the laws of the State of Connecticut (herein collectively called the "Companies"), and that the Companies do hereby make, constitute and appoint **Patti Zuk** of **GRAND RAPIDS**, **Michigan**, their true and lawful Attorney(s)-in-Fact to sign, execute, seal and acknowledge any and all bonds, recognizances, conditional undertakings and other writings obligatory in the nature thereof on behalf of the Companies in their business of guaranteeing the fidelity of persons, guaranteeing the performance of contracts and executing or guaranteeing bonds and undertakings required or permitted in any actions or proceedings allowed by law.

**IN WITNESS WHEREOF**, the Companies have caused this instrument to be signed, and their corporate seals to be hereto affixed, this **21st** day of **April**, **2021**.



State of Connecticut

City of Hartford ss.

By:   
Robert L. Raney, Senior Vice President

On this the **21st** day of **April**, **2021**, before me personally appeared **Robert L. Raney**, who acknowledged himself to be the Senior Vice President of each of the Companies, and that he, as such, being authorized so to do, executed the foregoing instrument for the purposes therein contained by signing on behalf of said Companies by himself as a duly authorized officer.

**IN WITNESS WHEREOF**, I hereunto set my hand and official seal.

My Commission expires the **30th** day of **June**, **2026**



  
Anna P. Nowik, Notary Public

This Power of Attorney is granted under and by the authority of the following resolutions adopted by the Boards of Directors of each of the Companies, which resolutions are now in full force and effect, reading as follows:

**RESOLVED**, that the Chairman, the President, any Vice Chairman, any Executive Vice President, any Senior Vice President, any Vice President, any Second Vice President, the Treasurer, any Assistant Treasurer, the Corporate Secretary or any Assistant Secretary may appoint Attorneys-in-Fact and Agents to act for and on behalf of the Company and may give such appointee such authority as his or her certificate of authority may prescribe to sign with the Company's name and seal with the Company's seal bonds, recognizances, contracts of indemnity, and other writings obligatory in the nature of a bond, recognizance, or conditional undertaking, and any of said officers or the Board of Directors at any time may remove any such appointee and revoke the power given him or her; and it is

**FURTHER RESOLVED**, that the Chairman, the President, any Vice Chairman, any Executive Vice President, any Senior Vice President or any Vice President may delegate all or any part of the foregoing authority to one or more officers or employees of this Company, provided that each such delegation is in writing and a copy thereof is filed in the office of the Secretary; and it is

**FURTHER RESOLVED**, that any bond, recognizance, contract of indemnity, or writing obligatory in the nature of a bond, recognizance, or conditional undertaking shall be valid and binding upon the Company when (a) signed by the President, any Vice Chairman, any Executive Vice President, any Senior Vice President or any Vice President, any Second Vice President, the Treasurer, any Assistant Treasurer, the Corporate Secretary or any Assistant Secretary and duly attested and sealed with the Company's seal by a Secretary or Assistant Secretary; or (b) duly executed (under seal, if required) by one or more Attorneys-in-Fact and Agents pursuant to the power prescribed in his or her certificate or their certificates of authority or by one or more Company officers pursuant to a written delegation of authority; and it is

**FURTHER RESOLVED**, that the signature of each of the following officers: President, any Executive Vice President, any Senior Vice President, any Vice President, any Assistant Vice President, any Secretary, any Assistant Secretary, and the seal of the Company may be affixed by facsimile to any Power of Attorney or to any certificate relating thereto appointing Resident Vice Presidents, Resident Assistant Secretaries or Attorneys-in-Fact for purposes only of executing and attesting bonds and undertakings and other writings obligatory in the nature thereof, and any such Power of Attorney or certificate bearing such facsimile signature or facsimile seal shall be valid and binding upon the Company and any such power so executed and certified by such facsimile signature and facsimile seal shall be valid and binding on the Company in the future with respect to any bond or understanding to which it is attached.

I, **Kevin E. Hughes**, the undersigned, Assistant Secretary of each of the Companies, do hereby certify that the above and foregoing is a true and correct copy of the Power of Attorney executed by said Companies, which remains in full force and effect.

Dated this **17th** day of **January**, **2024**



  
Kevin E. Hughes, Assistant Secretary

**To verify the authenticity of this Power of Attorney, please call us at 1-800-421-3880.  
Please refer to the above-named Attorney(s)-in-Fact and the details of the bond to which this Power of Attorney is attached.**





## Florida Department of Transportation

RON DESANTIS  
GOVERNOR

605 Suwannee Street  
Tallahassee, FL 32399-0450

JARED W. PERDUE, P.E.  
SECRETARY

March 30, 2023

THOMAS MARINE CONSTRUCTION, INC.  
8999 HIGH COTTON LANE  
FT. MYERS, FLORIDA 33905

### RE: CERTIFICATE OF QUALIFICATION

The Department of Transportation has qualified your company for the type of work indicated below.

#### FDOT APPROVED WORK CLASSES:

BASCULE BRIDGE REHABILITATION, BRIDGE PAINTING, DRAINAGE, GRADING, INTERMEDIATE BRIDGES, MINOR BRIDGES, R&R INTERMEDIATE BRIDGES ("R&R" IS REPAIR AND REHABILITATE), R&R MAJOR BRIDGE - BRIDGES OF CONVENTIONAL CONSTRUCTION WHICH ARE OVER A WATER OPENING OF 1,000 FEET OR MORE, R&R MINOR BRIDGES, SIDEWALK, STEEL SHEET PILING, COFFER DAMS.

Unless notified otherwise, this Certificate of Qualification will expire **6/30/2024**.

In accordance with Section 337.14(4), Florida Statutes, changes to Ability Factor or Maximum Capacity Rating will not take effect until after the expiration of the current certificate of prequalification (if applicable).

In accordance with Section 337.14(1), Florida Statutes, an application for qualification must be filed within (4) months of the ending date of the applicant's audited annual financial statements.

If the company's maximum capacity has been revised, it may be accessed by logging into the Contractor Prequalification Application System via the following link:

<HTTPS://fdotwp1.dot.state.fl.us/ContractorPreQualification>

Once logged in, select "View" for the most recently approved application, and then click the "Manage" and "Application Summary" tabs.

The company may apply for a Revised Certificate of Qualification at any time prior to the expiration date of this certificate according to Section 14-22.0041(3), Florida Administrative Code (F.A.C.), by accessing the most recently approved application as shown above and choosing "Update" instead of "View." If certification in additional classes of work is desired, documentation is needed to show that the company has performed such work.

All prequalified contractors are required by Section 14-22.006(3), F.A.C., to certify their work underway monthly in order to adjust maximum bidding capacity to available bidding capacity. You can find the link to this report at the website shown above.

Sincerely,

James E. Taylor II, Prequalification Supervisor  
Contracts Administration Office

JTII:cg

*Improve Safety, Enhance Mobility, Inspire Innovation*

[www.fdot.gov](http://www.fdot.gov)





Ron DeSantis, Governor

Melanie S. Griffin, Secretary



# STATE OF FLORIDA DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

## CONSTRUCTION INDUSTRY LICENSING BOARD

THE GENERAL CONTRACTOR HEREIN IS CERTIFIED UNDER THE  
PROVISIONS OF CHAPTER 489, FLORIDA STATUTES

**SHIMP, KEVIN CARL**

THOMAS MARINE CONSTRUCTION INC  
14841 CALEB DRIVE  
FORT MYERS FL 33908

**LICENSE NUMBER: CGC1515445**

**EXPIRATION DATE: AUGUST 31, 2024**

Always verify licenses online at [MyFloridaLicense.com](http://MyFloridaLicense.com)



Do not alter this document in any form.

This is your license. It is unlawful for anyone other than the licensee to use this document.





Ron DeSantis, Governor

Melanie S. Griffin, Secretary



**FBPE**  
FLORIDA BOARD OF  
PROFESSIONAL ENGINEERS

## STATE OF FLORIDA

### BOARD OF PROFESSIONAL ENGINEERS

THE PROFESSIONAL ENGINEER HEREIN IS LICENSED UNDER THE  
PROVISIONS OF CHAPTER 471, FLORIDA STATUTES



**SHIMP, KEVIN CARL**

14841 CALEB DRIVE  
FORT MYERS FL 33908

**LICENSE NUMBER: PE57594**

**EXPIRATION DATE: FEBRUARY 28, 2025**

Always verify licenses online at [MyFloridaLicense.com](http://MyFloridaLicense.com)



Do not alter this document in any form.

This is your license. It is unlawful for anyone other than the licensee to use this document.





[Department of State](#) / [Division of Corporations](#) / [Search Records](#) / [Search by FEI/EIN Number](#) /

## Detail by FEI/EIN Number

Florida Profit Corporation  
THOMAS MARINE CONSTRUCTION, INC.

### Filing Information

**Document Number** F68794  
**FEI/EIN Number** 59-2163377  
**Date Filed** 02/25/1982  
**State** FL  
**Status** ACTIVE

### Principal Address

8999 HIGH COTTON LANE  
FT. MYERS, FL 33905

Changed: 04/16/1986

### Mailing Address

8999 HIGH COTTON LANE  
FT. MYERS, FL 33905

Changed: 04/16/1986

### Registered Agent Name & Address

SHIMP, KEVIN C  
8999 HIGH COTTON LANE  
FT MYERS, FL 33905

Name Changed: 01/02/2008

Address Changed: 03/03/1989

### Officer/Director Detail

#### **Name & Address**

Title President

SHIMP, KEVIN C  
8999 HIGH COTTON LN  
FORT MYERS, FL 33905

Title VP

STENEK, FRANK  
300 IONIA AVENUE, NW  
GRAND RAPIDS, MI 49503

Title S

SOLICH, LINDA  
8999 HIGH COTTON LANE  
FORT MYERS, FL 33905

Title Treasurer

STEFFEN, TODD  
300 IONIA AVENUE, NW  
GRAND RAPIDS, MI 49503

Title VP

Mabee, Mark D  
8999 HIGH COTTON LANE  
FT. MYERS, FL 33905

#### **Annual Reports**

<b>Report Year</b>	<b>Filed Date</b>
2022	01/29/2022
2023	01/04/2023
2024	01/04/2024

#### **Document Images**

<a href="#">01/04/2024 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">01/04/2023 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">01/29/2022 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">01/09/2021 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">01/06/2020 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">01/04/2019 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">01/05/2018 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">01/04/2017 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">01/25/2016 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">02/23/2015 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">01/02/2014 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">01/08/2013 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">01/03/2012 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">01/04/2011 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">01/19/2010 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">04/14/2009 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">01/02/2008 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">04/20/2007 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">04/24/2006 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>

<a href="#">04/11/2005 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">03/22/2004 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">04/21/2003 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">05/13/2002 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">04/27/2001 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">04/28/2000 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">05/06/1999 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">05/01/1998 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">04/25/1997 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">05/01/1996 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">05/01/1995 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>