

**PIRATE HARBOR INNER CHANNEL DREDGING
SCOPE OF WORK
CEC FILE NO. 05.100
December 23, 2008**

This additional work is required to respond to continuing requests from the Department of Environmental Protection (DEP), Charlotte Harbor Aquatic Preserve, U. S. Army Corps of Engineers (USACE), and National Marine Fisheries Service concerning the proposed dredging to remove rock from the existing marked waterway within the Pirate Harbor Subdivision.

TASK XIV: STAKEHOLDER MEETINGS & CLIENT COORDINATION

- Attend meeting of Pirate Harbor Waterway Committee (PHWC) to discuss permitting and mitigation issues related to inner harbor dredging project
- Revise mitigation plan as necessary
- Coordinate permitting issues with Charlotte County staff

TASK XV: COORDINATION OF PERMIT APPROVALS

- Finalize and submit responses to DEP and USACE
- Assist County and PHWC coordinate review and approval of the proposed mitigation plan
- Continue to assist County and PHWC in processing the DEP and USACE ERP application.

I:/data/2005/05100/05100PirateHarborWorkOrder2_0510020081223.doc

PIRATE HARBOR INNER CHANNEL ROCK
 REMOVAL
 CEC File No. 05.100
 Detailed Summary of Estimated Fees
 December 23, 2008

| Task Description | Coastal Engineering Consultants | | | | | | | | | |
|--|---------------------------------|------------------|-------------------|-------|---------------|---------------------|--------------------|----------|--|--|
| | Principal Engineer | Senior Scientist | Design Technician | Admin | Subtotal Fees | Direct Costs Amount | Direct Costs Desc. | Total | | |
| | \$195 | \$165 | \$60 | \$50 | | | | | | |
| TASK XIV STAKEHOLDER MEETINGS/CLIENT COORD | 4 | 12 | 8 | 4 | \$3,440 | \$50 | Reimb. | \$3,490 | | |
| TASK XV COORDINATION OF PERMIT APPROVALS | 8 | 40 | 8 | 4 | \$8,840 | \$50 | Reimb. | \$8,890 | | |
| Total Hours : | 12 | 52 | 16 | 8 | 88 | | | | | |
| Total Costs: | \$2,340 | \$8,580 | \$960 | \$400 | \$12,280 | \$100 | | \$12,380 | | |