

BID FORM
STORMWATER COLLECTION SYSTEM REHABILITATION – ANNUAL CONTRACT
BID NO. 20250439

TO: Senior Division Manager - Purchasing
Board of County Commissioners
Charlotte County Administration Center
18500 Murdock Circle
Port Charlotte, Florida 33948-1094

The undersigned, as bidder, does hereby declare that he has read the Request for Bids, Instructions to Bidders, General Provisions, Special Provisions, Technical Specifications & Conditions, Federal Provisions, Insurance, Safety & Health Requirements, Bid Form, Permit Fees, MOT Policy and any other documentation for

STORMWATER COLLECTION SYSTEM REHABILITATION – ANNUAL CONTRACT

and further agrees to furnish all items listed on the attached Bid Form in accordance with the unit price(s) submitted. The above specified documents are herein incorporated into the Bid Form and shall be defined as the contract documents.

TOTAL ESTIMATED ANNUAL BID PRICE:

s/b Nine hundred seventy four thousand nine hundred seventy dollars and zero cents, kch

~~Nine hundred seventy five thousand sixty dollars and zero cents.~~

\$ ~~975,060.00~~ s/b \$974,970.00, kch

(TYPE/PRINT)

(NUMERIC)

Manufacturer Name: Global Materials Company

Please indicate by (✓) that you have included the following documentation with your bid:

- (✓) License Requirement: Certified Underground Utilities, Registered Underground Utility, Certified General, Registered General Certified Master Plumber, or Registered Master Plumber.
- (✓) Manufacturer's Material Certification
- (✓) Design guides and quality control procedures for product manufacturer and for product installation
- (✓) Installer Training and/or certification of being trained to install the product
- (✓) Detailed procedures for repairing product

NOTE: In accordance with Florida Statutes, Section 119.071(1)(b)2: Sealed bids, proposals, or replies received by an agency pursuant to a competitive solicitation are exempt from s. 119.071(1)(b)2 and s. 24(a), Art. I of the State Constitution, except as provided by Florida Statutes 255.0518, until such time as the agency provides notice of an intended decision or until 30 days after opening the bids, proposals, or final replies, whichever is earlier. Upon release of the intended decision, if you wish to obtain the quote results, you may do so by visiting our Website at <http://purchasingbids.charlottecountyfl.gov/> under "Purchasing Bids Online", document number 254394. No information regarding the submittal will be divulged over the telephone.

OPTIONAL ELECTRONIC BID SUBMISSIONS: If your firm would like to submit your bid electronically, please visit <http://bit.ly/3TYAyKa> and follow given instructions.

Name of Bidder: Hinterland Group Inc.

(This form to be returned)

SCHEDULE OF PRICES – STORMWATER COLLECTION SYSTEM REHABILITATION – ANNUAL CONTRACT

No.	Item	Unit	Estimated Qty.	Unit Price	Extended Price
1	TV Survey/Sonar Survey				
a.	TV Survey: Pre and Post Construction Survey	LF	150	\$ 15.00	\$ 2,250.00
b.	Sonar Survey: Pre and Post Construction Survey (1/2 day is equivalent to 4 hours)	DAY	½ day	\$ 180.00	\$ 180.00 s/b \$90.00, kch
2	Warranty	LF	150	\$ 18.00	\$ 2,700.00
3	Light Cleaning (0-9% Accumulated Debris)				
a.	16" - 29"	LF	150	\$ 2.00	\$ 300.00
b.	30" - 42"	LF	150	\$ 3.00	\$ 450.00
c.	42" or greater	LF	150	\$ 6.00	\$ 900.00
4	Medium Cleaning (10-29% Accumulated Debris)				
a.	16" - 29"	LF	150	\$ 3.00	\$ 450.00
b.	30" - 42"	LF	150	\$ 4.00	\$ 600.00
c.	42" or greater	LF	150	\$ 5.00	\$ 750.00
5	Heavy Cleaning (Greater Than 30%)				
a.	16" - 29"	LF	150	\$ 12.00	\$ 1,800.00
b.	30" - 42"	LF	150	\$ 18.00	\$ 2,700.00
c.	42" or greater	LF	150	\$ 54.00	\$ 8,100.00
6	15" Cured in Place Pipe - 7.5mm	LF	150	\$ 84.00	\$ 12,600.00
7	Thickness Variance +/- per 1.5mm/lf	LF	150	\$ 0.10	\$ 15.00
8	18" Cured in Place Pipe - 9mm	LF	150	\$ 99.00	\$ 14,850.00
9	Thickness Variance +/- per 1.5mm/lf	LF	150	\$ 0.10	\$ 15.00
10	21" Cured in Place Pipe - 9mm	LF	150	\$ 99.00	\$ 14,850.00
11	Thickness Variance +/- per 1.5mm/lf	LF	150	\$ 0.10	\$ 15.00
12	24" Cured in Place Pipe - 10.5mm	LF	150	\$ 139.00	\$ 20,850.00
13	Thickness Variance +/- per 1.5mm/lf	LF	150	\$ 0.10	\$ 15.00
14	27" Cured in Place Pipe - 10.5mm	LF	150	\$ 139.00	\$ 20,850.00
15	Thickness Variance +/- per 1.5mm/lf	LF	150	\$ 0.10	\$ 15.00
16	30" Cured in Place Pipe - 12mm	LF	150	\$ 195.00	\$ 29,250.00

Name of Bidder: Hinterland Group Inc.

(This page to be returned)

SCHEDULE OF PRICES – STORMWATER COLLECTION SYSTEM REHABILITATION – ANNUAL CONTRACT

No.	Item	Unit	Estimated Qty.	Unit Price	Extended Price
17	Thickness Variance +/- per 1.5mm/lf	LF	150	\$ 0.10	\$ 15.00
18	36" Cured in Place Pipe - 12mm	LF	150	\$ 249.00	\$ 37,350.00
19	Thickness Variance +/- per 1.5mm/lf	LF	150	\$ 0.10	\$ 15.00
20	42" Cured in Place Pipe - 16.5mm	LF	150	\$ 264.00	\$ 39,600.00
21	Thickness Variance +/- per 1.5mm/lf	LF	150	\$ 0.10	\$ 15.00
22	48" Cured in Place Pipe - 18mm	LF	150	\$ 315.00	\$ 47,250.00
23	Thickness Variance +/- per 1.5mm/lf	LF	150	\$ 0.10	\$ 15.00
24	54" Cured in Place – 19.5mm	LF	150	\$ 330.00	\$ 49,500.00
25	Thickness Variance +/- per 1.5mm/lf	LF	150	\$ 0.10	\$ 15.00
26	60" Cured in Place – 21mm	LF	150	\$ 515.00	\$ 77,250.00
27	Thickness Variance +/- per 1.5mm/lf	LF	150	\$ 0.10	\$ 15.00
28	66" Cured in Place – 24mm	LF	150	\$ 540.00	\$ 81,000.00
29	Thickness Variance +/- per 1.5mm/lf	LF	150	\$ 0.10	\$ 15.00
30	72" Cured in Place – 27mm	LF	150	\$ 720.00	\$ 108,000.00
31	Thickness Variance +/- per 1.5mm/lf	LF	150	\$ 0.10	\$ 15.00
32	84" Cured in Place – 31.5mm	LF	150	\$ 720.00	\$ 108,000.00
33	Thickness Variance +/- per 1.5mm/lf	LF	150	\$ 0.10	\$ 15.00
34	96" Cured in Place – 37.5mm	LF	150	\$ 780.00	\$ 117,000.00
35	Thickness Variance +/- per 1.5mm/lf	LF	150	\$ 0.10	\$ 15.00
36	17"x13" Cured in Place Pipe – 7.5mm	LF	150	\$ 71.00	\$ 10,650.00
37	Thickness Variance +/- per 1.5mm/lf	LF	150	\$ 0.10	\$ 15.00
38	21"x15" Cured in Place Pipe - 9mm	LF	150	\$ 80.00	\$ 12,000.00
39	Thickness Variance +/- per 1.5mm/lf	LF	150	\$ 0.10	\$ 15.00
40	28"x20" Cured in Place Pipe - 9mm	LF	150	\$ 85.00	\$ 12,750.00
41	Thickness Variance +/- per 1.5mm/lf	LF	150	\$ 0.10	\$ 15.00
42	35"x24" Cured in Place Pipe - 10.5mm	LF	150	\$ 140.00	\$ 21,000.00
43	Thickness Variance +/- per 1.5mm/lf	LF	150	\$ 0.10	\$ 15.00

Name of Bidder: Hinterland Group Inc.

(This page to be returned)

SCHEDULE OF PRICES – STORMWATER COLLECTION SYSTEM REHABILITATION – ANNUAL CONTRACT

No.	Item	Unit	Estimated Qty.	Unit Price	Extended Price
44	42"x29" Cured in Place Pipe - 12mm	LF	150	\$ 150.00	\$ 22,500.00
45	Thickness Variance +/- per 1.5mm/lf	LF	150	\$ 0.10	\$ 15.00
46	49"x33" Cured in Place Pipe - 16.5mm	LF	150	\$ 220.00	\$ 33,000.00
47	Thickness Variance +/- per 1.5mm/lf	LF	150	\$ 0.10	\$ 15.00
48	57"x38" Cured in Place Pipe - 18mm	LF	150	\$ 260.00	\$ 39,000.00
49	Thickness Variance +/- per 1.5mm/lf	LF	150	\$ 0.10	\$ 15.00
50	Disposal of Materials	CY	50	\$ 249.00	\$ 12,450.00
51	Mobilization	EA	1		\$ 12,000.00
		TOTAL ANNUAL BID PRICE			s/b \$974,970.00, kch \$ 975,060.00

Name of Bidder: Hinterland Group Inc.

(This page to be returned)

If notified of the acceptance of this bid form, the undersigned agrees to execute a Contract for the stated compensation in the form as prescribed by the County, within the time constraints outlined in Instructions to Bidders.

The signature below is a guarantee that the Bidder will not withdraw his/her bid for a period of 60 days after the scheduled time for opening the bids.

The undersigned agrees, if awarded this bid, to furnish a Performance and Payment Bond in the amount of 100% of the total project price within 14 calendar days after notification of award to the Purchasing Division **for those Work Orders with a value exceeding \$200,000**. The undersigned shall be responsible and bear all costs associated to record Performance and Payment Bond with the Charlotte County Clerk of Court Office. Receipt of said recording shall be furnished to the Purchasing Division.

In accordance with section 287.135, Florida Statutes, the undersigned certifies that the company is not on the Scrutinized Companies with Activities in Sudan List, the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List and does not have business operations in Cuba or Syria (if applicable) or the Scrutinized Companies that Boycott Israel List or is not participating in a boycott of Israel.

Enclosed is a cashier's check or bid bond in the amount of \$5% of Bid Amount, which is not less than 5% of the total bid price, as guarantee that the undersigned will enter into a Contract for the work/material as required in this Bid Document. **Note: Failure to submit a 5% bid bond will be cause for rejection of bid.**

All contract documents (i.e.; performance and payment bond, cashier's check, bid bond) shall be in the name of "Charlotte County".

The undersigned acknowledges receipt of the following addenda, and the cost, if any, of such revisions has been included in the price bid.

Addendum No. 1, Dated 6/19/25; Addendum No. 2, Dated 6/25/25; Addendum No. 3, Dated 7/2/25

Addendum No. 4, Dated 7/9/25; Addendum No. 5, Dated 7/17/25; Addendum No. , Dated

HOLD HARMLESS AGREEMENT: Hinterland Group Inc. (name of firm), it's officers and members shall, through the signing of this document by an authorized party or agent, indemnify and hold harmless Charlotte County, a political subdivision of the state of Florida, its officers, agents, employees, and volunteers, from liabilities, damages, losses and costs, including, but not limited to, reasonable attorneys' fees, to the extent caused by the negligence, recklessness, or intentional wrongful misconduct of Hinterland Group Inc. and persons employed or utilized by Hinterland Group Inc. in the performance of this contract STORMWATER COLLECTION SYSTEM REHABILITATION - ANNUAL CONTRACT (name) agrees that the first ten dollars (\$10.00) of compensation received under this contract represents specific consideration for this indemnification obligation.

Type of Organization (Please Check One): Individual Ownership ☐ Joint Venture ☐
Partnership ☐ Corporation ☒

Name of Bidding Firm Hinterland Group Inc.

Mailing Address 2051 W Blue Heron Blvd, Riviera Beach, FL 33404

Location Address 2051 W Blue Heron Blvd

City & State Riviera Beach, FL ZIP 33404

Telephone: 561-640-3503 E-mail: info@hinterlandgroup.com

Signature of person authorized to bind the Company: 

Print Name/Title of person authorized to bind the Company: Chase Rogers, COO

Date: 07/22/2025



(This form to be returned)



MINUTES OF SPECIAL MEETING

OF

HINTERLAND GROUP INC.


Minutes of Special Meeting of Hinterland Group Inc. held at 2051 W. Blue Heron Blvd.,
Riviera Beach, Florida 33404 on this 20 day of JANUARY, 2025.

The President called the meeting to consider the following business: The authorization of Chase Rogers, Julie Gwinner, and Danny Duke, Jr., to sign any and all documentation with regard to the Company.

On motion duly made and carried, the meeting proceeded to approve the authorization.

Chase Rogers, Julie Gwinner, and Danny Duke, Jr., have the authority to sign all documents as stated above. There being no further business, the meeting was adjourned.


Dated: JANUARY 20, 2025


Daniel Duke III, President
Hinterland Group Inc.

STATE OF FLORIDA

COUNTY OF PALM BEACH

The foregoing instrument was acknowledged before me this 20 day of JANUARY, 2025
by DANIEL DUKE III.


Notary Public

Printed Name: LORI GUILD

My Commission Expires: 8/9/2026



**HUMAN TRAFFICKING AFFIDAVIT
for Nongovernmental Entities Pursuant To FS. §787.06**

Charlotte County Contract #20250439

The undersigned on behalf of the entity listed below, (the "Nongovernmental Entity"), hereby attests under penalty of perjury as follows:

1. I am over the age of 18 and I have personal knowledge of the matters set forth except as otherwise set forth herein.
2. I am an officer or representative of the Nongovernmental Entity and authorized to provide this affidavit on the Company's behalf.
3. Nongovernmental Entity does not use coercion for labor or services as defined in Section 787.06, Florida Statutes.
4. This declaration is made pursuant to Section 92.525, Florida Statutes. I understand that making a false statement in this declaration may subject me to criminal penalties.

Under penalties of perjury, I declare that I have read the foregoing Human Trafficking Affidavit and that the facts stated in it are true.

Further Affiant sayeth naught.



Signature

Chase Rogers

Printed Name

COO

Title

Hinterland Group Inc.

Nongovernmental Entity

7/22/2025

Date



Name of Bidder: Hinterland Group Inc.

(This form to be returned)

BIDDERS SUBCONTRACTOR LIST STORMWATER COLLECTION SYSTEM REHABILITATION – ANNUAL CONTRACT BID NO. 20250439
--

Will you be employing Subcontractors to perform parts of this project? ☐ YES ☒ NO

If "Yes", identify each firm below with all requested information. Use additional forms if necessary. The Awarded Contractor shall not change or use subcontractors not identified on this form without prior written approval from Charlotte County. Any request for changes in subcontractors shall be made in writing and approved by the County.

COMPANY NAME:	None foreseen	
COMPANY ADDRESS:		
CONTACT PERSON:		
CONTACT NUMBERS:	OFFICE:	CELL:
CONTACT EMAIL:		
WORK TO BE PROVIDED:		

COMPANY NAME:		
COMPANY ADDRESS:		
CONTACT PERSON:		
CONTACT NUMBERS:	OFFICE:	CELL:
CONTACT EMAIL:		
WORK TO BE PROVIDED:		

COMPANY NAME:		
COMPANY ADDRESS:		
CONTACT PERSON:		
CONTACT NUMBERS:	OFFICE:	CELL:
CONTACT EMAIL:		
WORK TO BE PROVIDED:		

Name of Bidder: Hinterland Group Inc.

(This form to be returned)

COMPANY NAME:	N/A	
COMPANY ADDRESS:		
CONTACT PERSON:		
CONTACT NUMBERS:	OFFICE:	CELL:
CONTACT EMAIL:		
WORK TO BE PROVIDED:		

COMPANY NAME:		
COMPANY ADDRESS:		
CONTACT PERSON:		
CONTACT NUMBERS:	OFFICE:	CELL:
CONTACT EMAIL:		
WORK TO BE PROVIDED:		

COMPANY NAME:		
COMPANY ADDRESS:		
CONTACT PERSON:		
CONTACT NUMBERS:	OFFICE:	CELL:
CONTACT EMAIL:		
WORK TO BE PROVIDED:		

Name of Bidder: Hinterland Group Inc.
 (This form to be returned)

DRUG FREE WORKPLACE FORM
STORMWATER COLLECTION SYSTEM REHABILITATION – ANNUAL CONTRACT
BID NO. 20250439

The undersigned vendor in accordance with Florida Statute 287.087 hereby certifies that Hinterland Group Inc. (name of business) does:

1. Publish a statement notifying employees that the unlawful manufacture, distribution, dispensing, possession, or use of a controlled substance is prohibited in the workplace and specifying the actions that will be taken against employees for violations of such prohibition.
2. Inform employees about the dangers of drug abuse in the workplace, the business's policy of maintaining a drug-free workplace, any available drug counseling, rehabilitation, and employee assistance programs, and the penalties that may be imposed upon employees for drug abuse violations.
3. Give each employee engaged in providing the commodities or contractual services that are under bid a copy of the statement specified in subsection (1).
4. In the statement specified in subsection (1), notify the employees that, as a condition of working on the commodities or contractual services that are under bid, the employee will abide by the terms of the statement and will notify the employer of any conviction of, or plea of guilty or nolo contendere to, any violation of Chapter 893 or of any controlled substance law of the United States or any state, for a violation occurring in the workplace no later than five (5) days after such conviction.
5. Impose a sanction on or require the satisfactory participation in a drug abuse assistance or rehabilitation program if such is available in the employee's community, by any employee who is so convicted.
6. Make a good faith effort to continue to maintain a drug-free workplace through implementation of this section.

As the person authorized to sign the statement, I certify that this firm complies fully with the above requirements.



Signature

Chase Rogers, COO

Dated

7/22/25

Name of Bidder: Hinterland Group Inc.

(This form to be returned)

REFERENCES: STORMWATER COLLECTION SYSTEM REHABILITATION – ANNUAL CONTRACT

Contractor shall submit a minimum of three (3) recent (within the past five (5) years) references of projects of similar size and scope. Each reference shall include a project description, project location, name and phone number of a contact person, total project amount, and completion date. The County reserves the right to contact references.

1. Project Owner / Company: Wastewater Gravity Lines and Manhole Rehabilitation
Name of Contact Person: Frantz Fenelon Telephone # 561-493-6123
Address: 8100 Forest Hill Blvd.
City & State: West Palm Beach, FL Zip Code: 33413
Project Description: Sewer and water pipe lining, lateral replacement, point repairs, and rehab of basins – Lines from 8" – 36" SS CIPP with 426 laterals lined and 5,674 VF of Manhole Rehab

Total Project Amount: \$ 3,998,888.10 Completion Date: Ongoing Annual Contract

2. Project Owner / Company: Storm Water Infrastructure Maintenance & Repair
Name of Contact Person: Chauncey Mathis Telephone # 561-804-7044
Address: 10500 North Military Trail
City & State: Palm Beach Gardens, FL Zip Code: 33410
Project Description: Storm water infrastructure maintenance and repair services to the City's several premises and locations – Lines from 12" – 84"

Total Project Amount: \$ 1,027,255.00 Completion Date: Ongoing Annual Contract

3. Project Owner / Company: Tallevast Rd CIPP Lining
Name of Contact Person: Jeff Anthony Telephone # 941-705-1743
Address: 4520 66th Street West
City & State: Bradenton, FL Zip Code: 34210
Project Description: 2,710' 60" – 72" CIPP & Manhole Rehab

Total Project Amount: \$ \$2,487,028.00 Completion Date: October 2023

4. Project Owner / Company: SR A1A Outfall Rehabilitation at Rockefeller Drive
Name of Contact Person: Alex Mackey Telephone # 386-847-3700
Address: FDOT District 5
City & State: FDOT District 5 Zip Code: FDOT District 5
Project Description: Stormwater pipe lining and repair of SR A1A outfall pipe (58" x 91") at Rockefeller Drive in Ormond Beach – 2,566' 58" x 91" CIPP, Injection Grout, & Manhole Rehab

Total Project Amount: \$ 1,712,000.00 Completion Date: September 2022

Name of Bidder: Hinterland Group Inc.

(This form to be returned)

BYRD ANTI-LOBBYING CERTIFICATION

Certification for Contracts, Grants, Loans, and Cooperative Agreements

The undersigned certifies, to the best of his or her knowledge and belief, that:

(1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with the awarding of any Federal contract, the making of an Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or cooperative agreement.

(2) If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit Standard Form-LLL, "Disclosure Form to Report Lobbying," in accordance with its instructions.

(3) The undersigned shall require that the language of this certification be included in the award documents for all subawards at all tiers (including subcontracts, subgrants, and contracts under grants, loans and cooperative agreements) and that all subrecipients shall certify and disclose accordingly.

This certification is a material representation of fact upon which reliance was placed when this transaction was made or entered into. Submission of this certification is a prerequisite for making or entering into this transaction imposed by Section 1352, Title 31, U.S.C. Any person who fails to file the required certification shall be subject to a civil penalty of not less than \$10,000 and not more than \$100,000 for each such failure.

7/22/25
Date

Chase Rogers
Type or Print Name


Signature



COO
Title

Name of Bidder: Hinterland Group Inc.

(This form to be returned)

AIA® Document A310™ – 2010

Bid Bond

CONTRACTOR:

(Name, legal status and address)

Hinterland Group, Inc.
2051 W. Blue Heron Blvd
Riviera Beach, FL 33404

SURETY:

(Name, legal status and principal place of business)

Atlantic Specialty Insurance Company 605.
Highway 169 North, Suite 800
Plymouth, MN 55441

OWNER:

(Name, legal status and address)

Charlotte County
18500 Murdock Circle, Suite 344
Port Charlotte, FL 33948

BOND AMOUNT:

Five Percent of Bid Amount(5%)

PROJECT:

(Name, location or address, and Project number, if any)

Bid No. 20250439
STORMWATER COLLECTION SYSTEM REHABILITATION –
ANNUAL CONTRACT

This document has important legal consequences.

Consultation with an attorney is encouraged with respect to its completion or modification.

Any singular reference to Contractor, Surety, Owner or other party shall be considered plural where applicable.

The Contractor and Surety are bound to the Owner in the amount set forth above, for the payment of which the Contractor and Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, as provided herein. The conditions of this Bond are such that if the Owner accepts the bid of the Contractor within the time specified in the bid documents, or within such time period as may be agreed to by the Owner and Contractor, and the Contractor either (1) enters into a contract with the Owner in accordance with the terms of such bid, and gives such bond or bonds as may be specified in the bidding or Contract Documents, with a surety admitted in the jurisdiction of the Project and otherwise acceptable to the Owner, for the faithful performance of such Contract and for the prompt payment of labor and material furnished in the prosecution thereof; or (2) pays to the Owner the difference, not to exceed the amount of this Bond, between the amount specified in said bid and such larger amount for which the Owner may in good faith contract with another party to perform the work covered by said bid, then this obligation shall be null and void, otherwise to remain in full force and effect. The Surety hereby waives any notice of an agreement between the Owner and Contractor to extend the time in which the Owner may accept the bid. Waiver of notice by the Surety shall not apply to any extension exceeding sixty (60) days in the aggregate beyond the time for acceptance of bids specified in the bid documents, and the Owner and Contractor shall obtain the Surety's consent for an extension beyond sixty (60) days.


If this Bond is issued in connection with a subcontractor's bid to a Contractor, the term Contractor in this Bond shall be deemed to be Subcontractor and the term Owner shall be deemed to be Contractor.


When this Bond has been furnished to comply with a statutory or other legal requirement in the location of the Project, any provision in this Bond conflicting with said statutory or legal requirement shall be deemed deleted herefrom and

provisions conforming to such statutory or other legal requirement shall be deemed incorporated herein. When so furnished, the intent is that this Bond shall be construed as a statutory bond and not as a common law bond.


Signed and sealed this 18th day of July, 2025


(Witness) Julie Rosado


(Witness) Aurelia Espinoza-Serrano


(Contractor as Principal)

C.O.O., Chase Rogers
(Title)


(Surety)

Daniel F. Wagner Jr., Attorney-in-Fact
(Title)





Power of Attorney

KNOW ALL MEN BY THESE PRESENTS, that ATLANTIC SPECIALTY INSURANCE COMPANY, a New York corporation with its principal office in Plymouth, Minnesota, does hereby constitute and appoint: **Daniel F. Wagner, Daniel F. Wagner, Jr, Taylor D. Wagner**, each individually if there be more than one named, its true and lawful Attorney-in-Fact, to make, execute, seal and deliver, for and on its behalf as surety, any and all bonds, recognizances, contracts of indemnity, and all other writings obligatory in the nature thereof; provided that no bond or undertaking executed under this authority shall exceed in amount the sum of: **unlimited** and the execution of such bonds, recognizances, contracts of indemnity, and all other writings obligatory in the nature thereof in pursuance of these presents, shall be as binding upon said Company as if they had been fully signed by an authorized officer of the Company and sealed with the Company seal. This Power of Attorney is made and executed by authority of the following resolutions adopted by the Board of Directors of ATLANTIC SPECIALTY INSURANCE COMPANY on the twenty-fifth day of September, 2012:

Resolved: That the President, any Senior Vice President or Vice-President (each an "Authorized Officer") may execute for and in behalf of the Company any and all bonds, recognizances, contracts of indemnity, and all other writings obligatory in the nature thereof, and affix the seal of the Company thereto; and that the Authorized Officer may appoint and authorize an Attorney-in-Fact to execute on behalf of the Company any and all such instruments and to affix the Company seal thereto; and that the Authorized Officer may at any time remove any such Attorney-in-Fact and revoke all power and authority given to any such Attorney-in-Fact.

Resolved: That the Attorney-in-Fact may be given full power and authority to execute for and in the name and on behalf of the Company any and all bonds, recognizances, contracts of indemnity, and all other writings obligatory in the nature thereof, and any such instrument executed by any such Attorney-in-Fact shall be as binding upon the Company as if signed and sealed by an Authorized Officer and, further, the Attorney-in-Fact is hereby authorized to verify any affidavit required to be attached to bonds, recognizances, contracts of indemnity, and all other writings obligatory in the nature thereof.

This power of attorney is signed and sealed by facsimile under the authority of the following Resolution adopted by the Board of Directors of ATLANTIC SPECIALTY INSURANCE COMPANY on the twenty-fifth day of September, 2012:

Resolved: That the signature of an Authorized Officer, the signature of the Secretary or the Assistant Secretary, and the Company seal may be affixed by facsimile to any power of attorney or to any certificate relating thereto appointing an Attorney-in-Fact for purposes only of executing and sealing any bond, undertaking, recognizance or other written obligation in the nature thereof, and any such signature and seal where so used, being hereby adopted by the Company as the original signature of such officer and the original seal of the Company, to be valid and binding upon the Company with the same force and effect as though manually affixed.

IN WITNESS WHEREOF, ATLANTIC SPECIALTY INSURANCE COMPANY has caused these presents to be signed by an Authorized Officer and the seal of the Company to be affixed this first day of January, 2023.


STATE OF MINNESOTA
HENNEPIN COUNTY



By

Sarah A. Kolar, Vice President and General Counsel

On this first day of January, 2023, before me personally came Sarah A. Kolar, Vice President and General Counsel of ATLANTIC SPECIALTY INSURANCE COMPANY, to me personally known to be the individual and officer described in and who executed the preceding instrument, and she acknowledged the execution of the same, and being by me duly sworn, that she is the said officer of the Company aforesaid, and that the seal affixed to the preceding instrument is the seal of said Company and that the said seal and the signature as such officer was duly affixed and subscribed to the said instrument by the authority and at the direction of the Company.



Notary Public

I, the undersigned, Secretary of ATLANTIC SPECIALTY INSURANCE COMPANY, a New York Corporation, do hereby certify that the foregoing power of attorney is in full force and has not been revoked, and the resolutions set forth above are now in force.

Signed and sealed. Dated 19th day of July, 2023

This Power of Attorney expires
January 31, 2030



Kara L.B. Barrow, Secretary



Ron DeSantis, Governor

Melanie S. Griffin, Secretary



STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

CONSTRUCTION INDUSTRY LICENSING BOARD

THE GENERAL CONTRACTOR HEREIN IS CERTIFIED UNDER THE
PROVISIONS OF CHAPTER 489, FLORIDA STATUTES

DUKE, DANIEL AMOS III

HINTERLAND GROUP INC
2051 W BLUE HERON BLVD
RIVIERA BEACH FL 33404

LICENSE NUMBER: CGC1520354

EXPIRATION DATE: AUGUST 31, 2026

Always verify licenses online at MyFloridaLicense.com

ISSUED: 05/16/2024

Do not alter this document in any form.

This is your license. It is unlawful for anyone other than the licensee to use this document.





Ron DeSantis, Governor

Melanie S. Griffin, Secretary



STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

CONSTRUCTION INDUSTRY LICENSING BOARD

THE UNDERGROUND UTILITY & EXCAVATION CO HEREIN IS CERTIFIED UNDER THE
PROVISIONS OF CHAPTER 489, FLORIDA STATUTES

DUKE, DANIEL AMOS III

HINTERLAND GROUP INC
2051 W BLUE HERON BLVD
RIVIERA BEACH FL 33404

LICENSE NUMBER: CUC1224634

EXPIRATION DATE: AUGUST 31, 2026

Always verify licenses online at MyFloridaLicense.com

ISSUED: 05/16/2024

Do not alter this document in any form.

This is your license. It is unlawful for anyone other than the licensee to use this document.





Ron DeSantis, Governor

Melanie S. Griffin, Secretary



STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

CONSTRUCTION INDUSTRY LICENSING BOARD

THE BUILDING CONTRACTOR HEREIN IS CERTIFIED UNDER THE
PROVISIONS OF CHAPTER 489, FLORIDA STATUTES

DUKE, DANIEL AMOS III

HINTERLAND GROUP INC
2051 W BLUE HERON BLVD
RIVIERA BEACH FL 33404

LICENSE NUMBER: CBC1255077

EXPIRATION DATE: AUGUST 31, 2026

Always verify licenses online at MyFloridaLicense.com

ISSUED: 05/16/2024

Do not alter this document in any form.

This is your license. It is unlawful for anyone other than the licensee to use this document.





Ron DeSantis, Governor

Melanie S. Griffin, Secretary



STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

ELECTRICAL CONTRACTORS' LICENSING BOARD

THE ELECTRICAL CONTRACTOR HEREIN IS CERTIFIED UNDER THE
PROVISIONS OF CHAPTER 489, FLORIDA STATUTES

BREIG, CHARLES J

HINTERLAND GROUP INC
7161 NW 74TH STREET
MEDLEY FL 33166

LICENSE NUMBER: EC13003615

EXPIRATION DATE: AUGUST 31, 2026

Always verify licenses online at [MyFloridaLicense.com](https://myfloridalicense.com)

ISSUED: 05/16/2024

Do not alter this document in any form.

This is your license. It is unlawful for anyone other than the licensee to use this document.





CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)

1/28/2025

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER South Shore Insurance Inc. 955 SE Central Parkway Stuart FL 34994		CONTACT NAME: PHONE (A/C, No, Ext): (772) 426-9973 FAX (A/C, No): (772) 872-5870 E-MAIL ADDRESS:		
INSURED Hinterland Group Inc. 2051 West Blue Heron Blvd Riviera Beach, FL 33404		INSURER(S) AFFORDING COVERAGE		NAIC #
		INSURER A : The Charter Oak Fire Insurance Company		25615
		INSURER B : Travelers Property Casualty Company of Amer		25674
		INSURER C : Starr Indemnity & Liability Company		38318
		INSURER D :		
		INSURER E :		
INSURER F :				

COVERAGES**CERTIFICATE NUMBER:****REVISION NUMBER:**

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL INSD	SUBR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS	
A	<input checked="" type="checkbox"/> COMMERCIAL GENERAL LIABILITY						EACH OCCURRENCE \$ 1,000,000	
	<input type="checkbox"/> CLAIMS-MADE <input checked="" type="checkbox"/> OCCUR						DAMAGE TO RENTED PREMISES (Ea occurrence) \$ 300,000	
	<input checked="" type="checkbox"/> XCU Coverage Included	x	x	DT-CO-2W558369-COF-25	01/31/2025	01/31/2026	MED EXP (Any one person) \$ 5,000	
	<input checked="" type="checkbox"/> Primary/Non Contributory						PERSONAL & ADV INJURY \$ 1,000,000	
	GEN'L AGGREGATE LIMIT APPLIES PER:						GENERAL AGGREGATE \$ 2,000,000	
	<input type="checkbox"/> POLICY <input checked="" type="checkbox"/> PRO-JECT <input type="checkbox"/> LOC						PRODUCTS - COMP/CP AGG \$ 2,000,000	
	OTHER:						\$	
A	AUTOMOBILE LIABILITY						COMBINED SINGLE LIMIT (Ea accident) \$ 1,000,000	
	<input checked="" type="checkbox"/> ANY AUTO						BODILY INJURY (Per person) \$	
	<input type="checkbox"/> ALL OWNED AUTOS	<input type="checkbox"/> SCHEDULED AUTOS	x	x	810-2W545755-25-26-G	01/31/2025	01/31/2026	BODILY INJURY (Per accident) \$
	<input checked="" type="checkbox"/> HIRED AUTOS	<input checked="" type="checkbox"/> NON-OWNED AUTOS					PROPERTY DAMAGE (Per accident) \$	
B	<input checked="" type="checkbox"/> UMBRELLA LIAB						EACH OCCURRENCE \$ 4,000,000	
	<input type="checkbox"/> EXCESS LIAB	<input checked="" type="checkbox"/> OCCUR	x		CUP-2T683165-25-NF	01/31/2025	01/31/2026	AGGREGATE \$ 4,000,000
	<input type="checkbox"/> RETENTION \$	<input type="checkbox"/> CLAIMS-MADE					\$	
	<input type="checkbox"/> DED						\$	
	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY						PER STATUTE <input type="checkbox"/> OTH-ER <input type="checkbox"/>	
	ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH)	<input type="checkbox"/> Y <input checked="" type="checkbox"/> N	N/A				E.L. EACH ACCIDENT \$	
	If yes, describe under DESCRIPTION OF OPERATIONS below						E.L. DISEASE - EA EMPLOYEE \$	
							E.L. DISEASE - POLICY LIMIT \$	
C	INLAND MARINE	X		ITA100065445525	1/31/2025	1/31/2026	Scheduled Equip. \$6,619,541 Installation Floater \$100,000/\$500,000	

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)


Should any of the above policies be cancelled before the expiration date thereof, the issuing insurer will endeavor to mail 30 days written notice to the certificate holder named to the left, but failure to do so shall impose no obligation or liability of any kind upon the insurer its agents or representatives. Certificate Holder is an additional insured on blanket form only if required by written contract/agreement with the insured executed prior to injury or damage. A Waiver of Subrogation is provided on blanket form only if required by written contract/agreement with the insured executed prior to injury or damage. Coverage is primary/non-contributory to additional insureds when it is required by written contract/agreement with the insured executed prior to injury or damage.

CERTIFICATE HOLDER**CANCELLATION**

FOR BIDDING PURPOSES ONLY

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

 <JNL>



CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)
01/28/2025

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER South Shore Insurance Inc. 955 SE Central Parkway Stuart FL 34994		CONTACT NAME: PHONE (A/C, No., Ext): (772) 426-9973 FAX (A/C, No.): (772) 872-5870 E-MAIL ADDRESS: INSURER(S) AFFORDING COVERAGE INSURER A: FFVA Mutual Insurance Company INSURER B: INSURER C: INSURER D: INSURER E: INSURER F:		NAIC # 10385
INSURED Hinterland Group Inc. 2051 West Blue Heron Blvd Riviera Beach, FL 33404				

COVERAGES **CERTIFICATE NUMBER:** **REVISION NUMBER:**

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL SUBR INSD WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
	COMMERCIAL GENERAL LIABILITY <input type="checkbox"/> CLAIMS-MADE <input type="checkbox"/> OCCUR GEN'L AGGREGATE LIMIT APPLIES PER: <input type="checkbox"/> POLICY <input type="checkbox"/> PROJECT <input type="checkbox"/> LOC OTHER:					EACH OCCURRENCE \$ DAMAGE TO RENTED PREMISES (Ea occurrence) \$ MED EXP (Any one person) \$ PERSONAL & ADV INJURY \$ GENERAL AGGREGATE \$ PRODUCTS - COMP/OP AGG \$ \$
	AUTOMOBILE LIABILITY <input type="checkbox"/> ANY AUTO <input type="checkbox"/> ALL OWNED AUTOS <input type="checkbox"/> HIRED AUTOS <input type="checkbox"/> SCHEDULED AUTOS <input type="checkbox"/> NON-OWNED AUTOS					COMBINED SINGLE LIMIT (Ea accident) \$ BODILY INJURY (Per person) \$ BODILY INJURY (Per accident) \$ PROPERTY DAMAGE (Per accident) \$ \$
	UMBRELLA LIAB <input type="checkbox"/> OCCUR EXCESS LIAB <input type="checkbox"/> CLAIMS-MADE DED RETENTION \$					EACH OCCURRENCE \$ AGGREGATE \$ \$
A	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH) If yes, describe under DESCRIPTION OF OPERATIONS below Y/N N	N/A	X	WC84008054622025A	1/31/2025 1/31/2026	<input checked="" type="checkbox"/> PER STATUTE <input type="checkbox"/> OTH-ER E.L. EACH ACCIDENT \$1,000,000 E.L. DISEASE - EA EMPLOYEE \$1,000,000 E.L. DISEASE - POLICY LIMIT \$1,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

Should any of the above policies be cancelled before the expiration date thereof, the issuing insurer will endeavor to mail 30 days written notice to the certificate holder named to the left, but failure to do so shall impose no obligation or liability of any kind upon the insurer, its agents or representatives. A Waiver of Subrogation is provided on blanket form only if required by written contract/agreement with the insured executed prior to injury or damage.

CERTIFICATE HOLDER

CANCELLATION

FOR BIDDING PURPOSES ONLY

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

Jennie Jarman <JNL>



6.21.24

Hinterland Group

2051 W Blue Heron Blvd
Riviera Beach, FL 33404

Re: Certification of Installation Approval.

To whom it may concern,

This letter serves as certification from Global Materials Company, that Hinterland Group Inc. can install Global Materials cured-in-place pipe lining tubes. Certification is based upon a 3-step basis of analysis.

1. Demonstrates thorough knowledge of installation process.
2. History of Successful Installations.
3. Quality composition of installation tools and vehicles.

Based upon the criteria listed above it is our pleasure to provide this certification.

Best Regards,

A handwritten signature in blue ink that reads "Art Brock". The signature is fluid and cursive, with the first and last names clearly distinguishable.

Art Brock
Global Materials Company
ABrock@globalmaterialscompany.com



Submittals and Specifications





Global Materials Company Cured-In-Place-Pipeline

Intro: Global Materials Company Inc. has quickly established itself as an industry leader in the field of Cured-In-Place-Pipeline (CIPP). With over 40 years of combined manufacturing experience, Global Materials prides itself with 3 main aspects: product development, quality control and customer service.

Global Materials Company is conveniently located within South Florida in Palm Beach County, minutes away from I-95 and the Turnpike. With Global Materials Company customers can expect a quick turnaround, with a large inventory contained in a climate controlled 40,000 sq ft warehouse Global has the line you need, when you need it.

Product Development: Global Liner Cured-In-Place-Pipeline is created for each customer to meet or exceed ASTM F-1216 guidelines. The specifications contained therein are pursuant to water or steam inversion methods. Individual liners prepared for our customers are designed to meet the following ASTM material requirements: ASTM F1216-09, ASTM F 1743-08 and are designed to meet or exceed the strength requirements included within ASTM-D5813-04.

CIPP lining material consists of needled polyester felt layers constructed together to achieve the specifications as provided by the end user/owner. Specifications provided to Global Materials Inc. will include no less than requested diameter, thickness and desired length.

Liner production begins with verification of requested diameter and thickness, layers of felt are then are combined together with a flame bonding or stitching process. An impermeable layer (as specified by customer) will be coated on the outermost layer of felt in one of two chemical compositions, either PU (poly urethane) or PP (poly propylene). This outermost layer serves 3 main functions, vacuum impregnation, resin containment and internal fluid containment from the inversion process. Seams created during the manufacturing process are also sealed using thermoplastic to insure containment.

Quality Control: One key aspect to providing high quality felt liner materials is Quality Control. Global Materials sources, tests and manufactures its Cured-In-Place-Pipeline product to strict standards as provided in accordance to ASTM standards. The majority of the tests performed are accomplished in our state-of-the-art facility. Rigorous inspection process insures quality control is assessed from start to finish with analysis of raw materials, analysis of manufacturing and finally with analysis of the final product. All felt material is also proudly manufactured in the U.S.A.

Analysis of Raw Materials

Quality control begins with the procurement and analysis of raw materials. Three main components make up the Global Liner Cured-In-Place-Pipeline: Polyester Felt, Coated felt (poly-urethane or poly-propylene coated) and Seam Sealant (depending on coated material composition this can be either poly-urethane strips or poly-propylene strips).

- Component 1 Felt.

Non-woven Pentelobal Polyester felt is procured suppliers in the form of numbered rolls. Upon receipt, the following attributes are tested and certified by Global Materials Company against the requested specifications:

Quantifiable Attribute	Assessment Means
Span	Calibrated Rule
Thickness	Calibrated Caliper
Weight	Calibrated Scale
Tensile Strength	Thwing-Albert Machine
Length	Supplier Certified

- Component 2 Coated Felt.

Poly-Urethane or Poly-Propylene Coated Non-woven Pentelobal Polyester felt is procured from suppliers in the form of numbered rolls. Upon receipt, the following attributes are tested and certified by Global Materials Company against the requested specifications:

Quantifiable Attribute	Assessment Means
Span	Calibrated Rule
Felt Thickness	Calibrated Caliper
Coating Thickness	Calibrated Caliper
Combined Thickness	Calibrated Caliper
Weight	Calibrated Scale
Tensile Strength	Thwing-Albert Machine
Coating Composition	Supplier Certified
Length	Supplier Certified

- Component 3 Seam Sealant.

Poly-Urethane or Poly-Propylene seam sealant tape is procured from suppliers. Upon receipt, the following attributes are tested and certified by Global Materials Company against the requested specifications:

Quantifiable Attribute	Assessment Means
Span	Calibrated Rule
Coating Thickness	Calibrated Caliper
Coating Composition	Supplier Certified
Length	Supplier Certified

Analysis of Manufacturing

Upon verification and certification of all raw materials against Global Materials Companies standards and specifications the manufacturing process begins. Each customer supplies Global Materials Company with their requested specifications pursuant to each individual liner requested. Customer supplied requirements consist of: Liner coating material, liner thickness, liner length and liner diameter. After analysis of the customers specifications construction begins. Individual liners are then manufactured by combining layers of felt with coated felt slit to the appropriate span requested to meet customers diameter and thickness requirements. Each individual tube will then be labeled and identified with a permanent an exclusive tube number. Finished tubes are then analyzed and assessed based upon the following Quantifiable Attributes:

Quantifiable Attribute	Assessment Means
Tube Length	Calibrated Rule
Tube Diameter	Calibrated Rule
Tube Thickness	Calibrated Caliper
Tube Material	Supplier Certified
Seam Quality	Ocular Analysis
Seam Adhesion	Thwing-Albert Machine
Coating Consistency	Ocular Analysis
Impermeability	Vacuum testing



Customer Service: Global Materials Company prides itself with exceptional customer service. Global Materials Company achieves this service by being flexible to the needs, specifications and timelines of our customers while providing a quality product that meets or exceeds the customers' expectations. Global Materials Company warrants all lining tubes for a period of 1 year from all manufacturing defects.

Global Liner Option Parameters

Global Liner is designed based upon the following criteria to meet or exceed the manufacturing specifications as outlined in ASTM D5813 & ASTM F1216

- Diameters: 4" to 130"
- Thickness: 3 mm to 100 mm
- Length: Up to 3000' Linear Feet
- Resin Compatibility: Polyester, Vinyl-Ester
- Changes in Diameter: Attainable
- Shape: All Shapes
- Coatings: Poly-Urethane, Poly-Propylene
- Installation Techniques: Water, Steam, Pull-In
- Imprint: Customizable

For more information please visit www.globalmaterialscompany.com

Or call 1-888-797-3736



Your Formula for Success
RESINS | GEL COATS | COLORANTS

VIPEL® L758-LTI-14T POLYESTER RESIN



Product Information

POLYESTER RESIN FOR UNDERGROUND SEWER PIPE LINERS

Typical Cast Mechanical Properties¹

Test	Unit of Measure	Nominal	Test Method
Tensile Strength	psi/MPa	6,770/47	ASTM D 638
Tensile Modulus	psi/GPa	800,000/5.5	ASTM D 638
Tensile Elongation	%	1.6	ASTM D 638
Flexural Strength	psi/MPa	11,020/76	ASTM D 790
Flexural Modulus	psi/GPa	740,000/5.1	ASTM D 790
Heat Distortion Temp.	°F/°C @264 psi	259/126	ASTM D 638
Barcol Hardness		42	ASTM D 2583

DESCRIPTION

The Vipel L758-LTI-14T is a high molecular weight unsaturated polyester resin. The Vipel L758-LTI-14T provides the corrosion resistance, durability and toughness that is required for cured in place pipe applications. Not manufactured with PET.

BENEFITS

- Excellent catalyzed pot life
- Superior mechanical properties
- High molecular weight

Typical Liquid Properties²

Test	Unit of Measure	Nominal
Viscosity, @77°F/25°C, RVF Brookfield Spindle #4 @ 20 rpm	cps	5,800
Thix Index 2/20	-	2.5+
Color	-	Opaque
Specific Gravity @ 77°F/25°C	-	1.29
Styrene	%	30
Gel Time, @140°F with (1.0% Di-(4-tert-butyl-cyclohexyl) peroxydicarbonate and +0.5% Trigonox® C	minutes	14
Pot Life @ 25°C/77°C (1% Di-(4-tert-butyl-cyclohexyl) peroxydicarbonate and +0.5% Trigonox® C	hours	40

Trigonox is a trademark of Akzo Nobel Chemicals

Typical properties are not to be construed as specifications.



Product Installation Guide





Global Liner Product Installation Guide

Intro- The purpose of this guideline is to insure proper installation of Global Liner in accordance to ASTM F-1216

7.1 Cleaning and Inspection:

7.1.1 Prior to entering access areas such as manholes, and performing inspection or cleaning operations, an evaluation of the atmosphere to determine the presence of toxic or flammable vapors or lack of oxygen must be undertaken in accordance with local, state, or federal safety regulations.

7.1.2 Cleaning of Pipeline—All internal debris should be removed from the original pipeline. Gravity pipes should be cleaned with hydraulically powered equipment, high-velocity jet cleaners, or mechanically powered equipment (see NASSCO Recommended Specifications for Sewer Collection System Rehabilitation). Pressure pipelines should be cleaned with cable-attached devices or fluid-propelled devices as shown in AWWA Manual on Cleaning and Lining Water Mains, M 28.

7.1.3 Inspection of Pipelines—Inspection of pipelines should be performed by experienced personnel trained in locating breaks, obstacles, and service connections by closed-circuit television or man entry. The interior of the pipeline should be carefully inspected to determine the location of any conditions that may prevent proper installation of the impregnated tube, such as protruding service taps, collapsed or crushed pipe, and reductions in the cross-sectional area of more than 40 %. These conditions should be noted so that they can be corrected.

7.1.4 Line Obstructions—The original pipeline should be clear of obstructions such as solids, dropped joints, protruding service connections, crushed or collapsed pipe, and reductions in the cross-sectional area of more than 40 % that will prevent the insertion of the resin-impregnated tube. If inspection reveals an obstruction that cannot be removed by conventional sewer cleaning equipment, then a point repair excavation should be made to uncover and remove or repair the obstruction.

7.2 Resin Impregnation—The tube should be vacuum-impregnated with resin (wet-out) under controlled conditions. The volume of resin used should be sufficient to fill all voids in the tube material at nominal thickness and diameter. The volume should be adjusted by adding 5 to 10 % excess resin for the change in resin volume due to polymerization and to allow for any migration of resin into the cracks and joints in the original pipe.

7.3 Bypassing—If bypassing of the flow is required around the sections of pipe designated for reconstruction, the bypass should be made by plugging the line at a point upstream of the pipe to be reconstructed and pumping the flow to a downstream point or adjacent system. The pump and bypass lines should be of adequate capacity and size to handle the flow. Services within this reach will be temporarily out of service.

7.3.1 Public advisory services will be required to notify all parties whose service laterals will be out of commission and to advise against water usage until the mainline is back in service.

7.4 Inversion:

7.4.1 Using Hydrostatic Head—The wet-out tube should be inserted through an existing manhole or other approved access by means of an inversion process and the application of a hydrostatic head sufficient to fully extend it to the next designated manhole or termination point. The tube should be inserted into the vertical inversion standpipe with the impermeable plastic membrane side out. At the lower end of the inversion standpipe, the tube should be turned inside out and attached to the standpipe so that a leakproof seal is created. The inversion head should be adjusted to be of sufficient height to cause the impregnated tube to invert from point of inversion to point of termination and hold the tube tight to the pipe wall, producing dimples at side connections. Care should be taken during the inversion so as not to over-stress the felt fiber.

7.4.1.1 An alternative method of installation is a top inversion. In this case, the tube is attached to a top ring and is inverted to form a standpipe from the tube itself or another method accepted by the engineer.

7.4.2 Using Air Pressure—The wet-out tube should be inserted through an existing manhole or other approved access by means of an inversion process and

the application of air pressure sufficient to fully extend it to the next designated manhole or termination point. The tube should be connected by an attachment at the upper end of the guide chute so that a leakproof seal is created and with the impermeable plastic membranes side out. As the tube enters the guide chute, the tube should be turned inside out. The inversion air pressure should be adjusted to be of sufficient pressure to cause the impregnated tube to invert from point of inversion to point of termination and hold the tube tight to the pipe wall, producing dimples at side connections. Care should be taken during the inversion so as not to overstress the woven and nonwoven materials.

NOTE 2—Warning: Suitable precautions should be taken to eliminate hazards to personnel in the proximity of the construction when pressurized air is being use.

7.4.3 Required Pressures—Before the inversion begins, the tube manufacturer shall provide the minimum pressure re-quired to hold the tube tight against the existing conduit, and the maximum allowable pressure so as not to damage the tube. Once the inversion has started, the pressure shall be maintained between the minimum and maximum pressures until the inversion has been completed.

7.5 Lubricant—The use of a lubricant during inversion is recommended to reduce friction during inversion. This lubricant should be poured into the inversion water in the downtube or applied directly to the tube. The lubricant used should be a nontoxic, oil-based product that has no detrimental effects on the tube or boiler and pump system, will not support the growth of bacteria, and will not adversely affect the fluid to be transported.

7.6 Curing:

7.6.1 Using Circulating Heated Water— After inversion is completed, a suitable heat source and water recirculation equipment are required to circulate heated water throughout the pipe. The equipment should be capable of delivering hot water throughout the section to uniformly raise the water temperature above the temperature required to effect a cure of the resin. Water temperature in the line during the cure period should be as recommended by the resin manufacturer.

7.6.1.1 The heat source should be fitted with suitable monitors to gage the temperature of the incoming and outgoing water supply. Another such gage

should be placed between the impregnated tube and the pipe invert at the termination to determine the temperatures during cure.

7.6.1.2 Initial cure will occur during temperature heat-up and is completed when exposed portions of the new pipe appear to be hard and sound and the remote temperature sensor indicates that the temperature is of a magnitude to realize an exotherm or cure in the resin. After initial cure is reached, the temperature should be raised to the post-cure temperature recommended by the resin manufacturer. The post-cure temperature should be held for a period as recommended by the resin manufacturer, during which time the recirculation of the water and cycling of the boiler to maintain the temperature continues. The curing of the CIPP must take into account the existing pipe material, the resin system, and ground conditions (temperature, moisture level, and thermal conductivity of soil).

7.6.2 Using Steam—After inversion is completed, suitable steam-generating equipment is required to distribute steam throughout the pipe. The equipment should be capable of delivering steam throughout the section to uniformly raise the temperature within the pipe above the temperature required to effect a cure of the resin. The temperature in the line during the cure period should be as recommended by the resin manufacturer.

7.6.2.1 The steam-generating equipment should be fitted with a suitable monitor to gage the temperature of the outgoing steam. The temperature of the resin being cured should be monitored by placing gages between the impregnated tube and the existing pipe at both ends to determine the temperature during cure.

7.6.2.2 Initial cure will occur during temperature heat-up and is completed when exposed portions of the new pipe appear to be hard and sound and the remote temperature sensor indicates that the temperature is of a magnitude to realize an exotherm or cure in the resin. After initial cure is reached, the temperature should be raised to post-cure temperatures recommended by the resin manufacturer. The post-cure temperature should be held for a period as recommended by the resin manufacturer, during which time the distribution and control of steam to maintain the temperature continues. The curing of the CIPP must take into account the existing pipe material, the resin system, and ground conditions (temperature, moisture level, and thermal conductivity of soil).

7.6.3 Required Pressures—As required by the purchase agreement, the estimated maximum and minimum pressure required to hold the flexible tube tight against the existing conduit during the curing process should be provided by the seller and shall be increased to include consideration of the external ground water, if present. Once the cure has started and dimpling for laterals is completed, the required pressures should be maintained until the cure has been completed. For water or steam, the pressure should be maintained within the estimated maximum and minimum pressure during the curing process. If the steam pressure or hydrostatic head drops below the recommended minimum during the cure, the CIPP should be inspected for lifts or delamination's and evaluated for its ability to fully meet the applicable requirements of 7.8 and Section 8.

7.7 Cool-Down

7.7.1 Using Cool Water After Heated Water Cure—The new pipe should be cooled to a temperature below 100°F (38°C) before relieving the static head in the inversion standpipe. Cool-down may be accomplished by the introduction of cool water into the inversion standpipe to replace water being drained from a small hole made in the downstream end. Care should be taken in the release of the static head so that a vacuum will not be developed that could damage the newly installed pipe.

7.7.2 Using Cool Water After Steam Cure— The new pipe should be cooled to a temperature below 113°F (45°C) before relieving the internal pressure within the section. Cool-down may be accomplished by the introduction of cool water into the section to replace the mixture of air and steam being drained from a small hole made in the downstream end. Care should be taken in the release of the air pressure so that a vacuum will not be developed that could damage the newly installed pipe.

7.8 Workmanship—The finished pipe should be continuous over the entire length of an inversion run and be free of dry spots, lifts, and delamination's. If these conditions are present, remove and replace the CIPP in these areas.

7.8.1 If the CIPP does not fit tightly against the original pipe at its termination point(s), the space between the pipes should be sealed by filling with a resin mixture compatible with the CIPP.



7.9 Service Connections—After the new pipe has been cured in place, the existing active service connections should be reconnected. This should generally be done without excavation, and in the case of non-man entry pipes, from the interior of the pipeline by means of a television camera and a remote-control cutting device.



PRODUCTS AND CAPABILITIES





Global Materials Company Inc. has quickly established itself as an industry leader in the field of Cured-In-Place-Pipeline (CIPP). With over 40 years of combined manufacturing experience, Global Materials prides itself with 3 main aspects: product development, quality control and customer service.

Global Materials Company is conveniently located within South Florida in Palm Beach County, minutes away from I-95 and the Turnpike. With Global Materials Company customers can expect a quick turnaround, with a large inventory contained in a climate controlled 40,000 sq ft warehouse Global has the line you need, when you need it.

Global WET-OUT is designed based upon customers requested specifications.

Global Materials Wet-Out offers the following capabilities:

- Thickness: 3 mm to 100 mm
- Diameters 4" to 130"
- Length: Up to 3000' Linear Feet
- Resin Compatibility: Polyester, Vinyl-Ester, Specialty Resins Available Upon Request.
- Changes in Diameter
- Shape: All Shapes
- Coatings: Poly-Urethane, Poly-Propylene, Specialty Coatings Available Upon Request.
- Installation Techniques: Water or Steam
- Imprint: Customizable
- Domestic and International Delivery Available
- Over-The-Hole Wet Out Available
- Aggressive Turn-Around Times

For more information please visit www.globalmaterialscompany.com

Email: Info@globalmaterialscompany.com Or Call: 1-888-797-3736

Locations: Palm Beach – Cocoa – Stuart

COMPANY QUALIFICATION & CERTIFICATION PACKAGE



WWW.HINTERLANDGROUP.COM

CORPORATE OFFICE:

2051 W Blue Heron Blvd, Riviera Beach, FL 33404

561-640-3503 PH

561-640-3504 FX



INFO@HINTERLANDGROUP.COM

COMPANY QUALIFICATION & CERTIFICATION PACKAGE



COVER PAGE

Corporate Resume	-----	Page 3
Emergency Contact List	-----	Page 12
Minutes of Special Meeting	-----	Page 13
Department of State Letter of Incorporation	-----	Page 14
Sunbiz Information	-----	Page 15
Insurance Information	-----	Page 20
Bonding Capacity Letter	-----	Page 22
State Licenses	-----	Page 23
Business Tax Receipt	-----	Page 27
FDOT Certificate of Qualification	-----	Page 30
Reference Letters	-----	Page 31
Owned Equipment	-----	Page 35
Prior Experience	-----	Page 44
Trenchless Roster	-----	Page 61
Installed Liner Quantities	-----	Page 62
Trenchless Prior Experience	-----	Page 65

CORPORATE RESUME

DANIEL A. DUKE, III **President & CEO**

Daniel began his career working on land development projects with his father, and came to realize his passion for the underground industry. In 2006, Daniel III and his father, Daniel Jr, decided to dive into the underground industry full bore and started Hinterland Group out of a small office space in Cocoa, FL. Daniel and his father served as the field crew through the first few years as Hinterland Group developed. Through hard work and dedication to the best final product possible and customer satisfaction the company has grown exponentially over the years. Daniel has worked on projects of every nature related to the underground industry over the years, including all facets of water, waste water and storm water. Daniel remains a key role player at Hinterland Group and stays involved with all the daily operations. His oversight with all the projects ensures that the final product and customer that HG was built on continue to carry on through every project the company completes.

CHASE R. ROGERS, E. I. **COO & Senior Estimator**

Chase has been with the HG team since 2008, in its very early stages. Prior to working at HG Chase had spent several years in the construction industry working for both residential contractors and an industrial electrical contractor. Chase began his career at HG halfway through his collegiate career as a field staff member working on lift station rehabilitation. Since then, he has played many roles in the company both in the field and eventually into the office. Chase obtained his Bachelor's degree in civil engineering from the University of Central Florida, before making the transition into the office and has since become a key staff member for HG. He covered the role of Estimator and Project Manager for many years as HG expanded its scope of services and coverage area. As the need for more management grew, Chase has fallen into a managerial role for the company, overseeing the estimating and contract procurement departments and helping to coordinate scheduling and crews with the project management team. Chase has worked on all facets of the underground industry over the years from Stormwater and drainage projects, to large pipeline projects, water and waste water treatment plants, and every type of lift station project imaginable, has Twenty-Seven years of direct experience including various wastewater lift station installations, gravity and force main sewer installations. He provides direct daily supervision of superintendents and skilled labor, management of project schedules, asset management and logistics for entire company personnel and equipment fleet.

CHARLES BREIG **Electrical Contractor**

Charles has over 40 years of commercial electrical experience throughout the state of Florida. He currently holds a Florida Electrical Contractors License (EC13003615). Charles joined the HGI team in June 2006.

THOMAS LAESSIG **Master Electrician**

Thomas is a Florida State Licensed Electrician (EC13003753) with over 30 years of commercial and industrial electrical experience. Prior to working for HG, Thomas spent several years as an electrician, then Electrical Superintendent, as well as Electrical Project Manager. Thomas then ran his own electrical company for many years. Thomas is well-versed in coordinating with all team members and providing daily supervision to ensure that all electrical projects are efficiently completed.

CORPORATE RESUME - continued

JACOB CROWE

VP of Trenchless Technologies & Business Development

Jacob joined HG in June 2020 and serves as Vice-President of Trenchless Technologies and Business Development. With twenty-five years' experience in utility infrastructure, Jacob has served as Project Manager for over \$50 million of CIPP and geopolymer contracts throughout the southeast. As Vice-President, Jacob continues to manage the overall P&L of our Trenchless Technologies Division and grow our market share throughout the southeast. Holding several contractors' licenses in neighboring states to Florida, Jacob contributes to the trenchless industry by serving on the NASTT No-Dig Conference Program Technical Committee as well as several regional WEF and Southeast Stormwater committees.

BUTCH E. FORRESTER

Director of Operations & Planning Trenchless Technologies

Butch started with HG in July 2016 as a CCTV Operator inspecting pipelines on various projects throughout the State of Florida. In July 2020, Butch was promoted to Assistant Project Manager and then promoted to Project Manager in October 2020. His experience planning and overseeing projects and operational functions within the organization, most recently led him into the role of Director of Operations and Planning Trenchless Technologies. Butch is exceptional with coordinating clients, field personnel and processes to deliver projects on time, within budget and with the desired outcomes aligned to objectives. Recognized throughout his career as being a visionary leader leveraging in-depth knowledge of the marketplace and service industry.

SAUL RIVERA

General Superintendent Trenchless Technologies

Saul began his career in trenchless technologies in 2009 with Lanzo Construction, overseeing well over 1 million linear feet of CIPP installations ranging from 6"-108". With over 15 years experience, Saul has become one of the most knowledgeable and respected superintendents in the industry.

DANIEL A. DUKE III

President & CEO

2051 W. Blue Heron Blvd.
Riviera Beach, FL 33404
dduke1@hinterlandgroup.com
561-640-3503

PERSONAL PROFILE

Daniel began his career working on land development projects with his father, and came to realize his passion for the underground industry. In 2006, Daniel III and his father, Daniel Jr, decided to dive into the underground industry full bore and started Hinterland Group out of a small office space in Cocoa, FL. Daniel and his father served as the field crew through the first few years as Hinterland Group developed. Through hard work and dedication to the best final product possible and customer satisfaction the company has grown exponentially over the years. Daniel has worked on projects of every nature related to the underground industry over the years, including all facets of water, waste water and storm water. Daniel remains a key role player at Hinterland Group and stays involved with all the daily operations. His oversight with all the projects ensures that the final product and customer that HG was built on continue to carry on through every project the company completes.

QUALIFICATIONS

- Florida General Contractor's License (CGC1520354)
- Florida Certified Building Contractor's License (CBC1255077)
- Florida Certified Underground and Excavation Contractor License (CUC1224634)

PROJECT RELATED BACKGROUND

ORANGE COUNTY EWRF IN PLANT PUMP STATION REPLACEMENT

Project Owner: Orange County

Project Value: \$1,323,642.00

Project Location: Orlando, FL

Role: Project Manager

The Process 395 North In-Plant Pump Station Replacement. Furnishing and installation of a new triplex pumps station with three (3) 47 HP Flygt or ABS submersible pumps. Installation of a new 12 feet diameter wet well structure. Furnishing and Installation of the above ground flanged piping manifold with appurtenances. Installation of a new sanitary sewer manhole and 65 linear feet of 16" DIP force main and 48 linear feet of 24" PVC SDR 2.6 gravity sewer. The conversion of the existing pump station wet well into gravity sewer manhole. Demolition of existing valve vault and existing force main.

NORTH PALM BEACH EARMAN RIVER TRANSFER PUMP STATION

Project Owner: Village of North Palm Beach

Project Value: \$346,680.00

Project Location: North Palm Beach, FL

Role: Project Manager

Installation of a water detection switch in the main mops pump station to confirm that there is water in the wet well.

PALM BEACH COUNTY GATOR BLVD WATERMAIN EXTENSION

Project Owner: Palm Beach County

Project Value: \$792,003.00

Project Location: Belle Glade, FL

Role: Project Manager

Installation of approximately 4,000 Linear Feet of 12" water main on Gator Blvd from E Sugarhouse Road to Duda Road in Belle Glade and included fire hydrants, appurtenances, fittings and all necessary connections to provide a complete and functional water system.



Hinterland Group Inc. | www.Hinterlandgroup.com

CHASE R. ROGERS, E.I.

COO & Senior Estimator

2051 W. Blue Heron Blvd.
Riviera Beach, FL 33404
crogers@hinterlandgroup.com
561-640-3503

PERSONAL PROFILE

Chase has been with the HG team since 2008, in its very early stages. Prior to working at HG Chase had spent several years in the construction industry working for both residential contractors and an industrial electrical contractor. Chase began his career at HG halfway through his collegiate career as a field staff member working on lift station rehabilitation. Since then, he has played many roles in the company both in the field and eventually into the office. Chase obtained his Bachelor's degree in civil engineering from the University of Central Florida, before making the transition into the office and has since become a key staff member for HG. He covered the role of Estimator and Project Manager for many years as HG expanded its scope of services and coverage area. As the need for more management grew Chase has fallen into a managerial role for the company, overseeing the estimating and contract procurement departments and helping to coordinate scheduling and crews with the project management team. Chase has worked on all facets of the underground industry over the years from Stormwater and drainage projects, to large pipeline projects, water and waste water treatment plants, and every type of lift station project imaginable.

QUALIFICATIONS:

- Bachelor's Degree in Civil Engineering from University of Central Florida
- Engineering Intern, E.I.
- Member of ASCE
- OSHA Confined Space Training
- Intermediate MOT certification

PROJECT RELATED BACKGROUND

STRUCTURAL REPAIR OF THE FLOW EQUALIZATION BASIN AT ECR

Project Owner: City of West Palm Beach

Project Value: \$528,587.00

Project Location: West Palm Beach, FL

Role: On Site Foreman

Complete rehabilitation of the flow equalization basin at the City of West Palm Beach East Central Regional Water Reclamation Facility. Dewatering and cleaning/removal of all silt and sediment from the EQ basin, leak stopping throughout, repairs to damaged and spalling concrete and replacement of piping for the EQ basin floor pumps.

PUMP REPLACEMENT FOR THE RAW WATER BOOSTER PUMP STATION

Project Owner: Collier County

Project Value: \$653,400.00

Project Location: Naples, FL

Role: Project Manager

Removal and Replacement of four 300HP split case pumps and their associated VFD drives. All 18" and 24" piping and valves were replaced to accommodate the new pumps.

CUDJOE INNER ISLANDS - MASTER PUMPING STATIONS

Project Owner: Florida Keys Aqueduct Authority

Project Value: \$2,313,374.00

Project Location: Cudjoe Key, FL

Role: Project Manager

Removal and Replacement of four 300HP split case pumps and their associated VFD drives. All 18" and 24" piping and valves were replaced to accommodate the new pumps.



Hinterland Group Inc. | www.Hinterlandgroup.com

THOMAS LAESSIG

Master Electrician

2051 W. Blue Heron Blvd.
Riviera Beach, FL 33404
tlaessig@hinterlandgroup.com
561-640-3503

PERSONAL PROFILE

Thomas is a Florida State Licensed Electrician (EC13003753) with over 30 years of commercial and industrial electrical experience. Prior to working for HG, Thomas spent several years as an electrician, then Electrical Superintendent, as well as Electrical Project Manager. Then ran his own electrical company for many years. With this knowledge, Thomas is well-versed in coordinating with all team members and providing daily supervision to ensure that all electrical projects are efficiently completed.

QUALIFICATIONS:

- Florida Certified Electrical Contractors License (EC13003753)

PROJECT RELATED BACKGROUND

SPRINGTREE GOLF COURSE

Project Owner: City of Sunrise
12 new raw water wells all directional bore.

PALM BEACH COUNTY WATER TREATMENT PLANT

Project Owner: Palm Beach County
8 new raw water wells, new sand filter, and 11 chemical pump upgrades.

MASTER PUMP STATION 1 REHABILITATION

Project Owner: Loxahatchee River District
Rehabilitation of master pump station 1.

ECR PUMP STATION UPGRADE

Project Owner: City of West Palm Beach
Upgrades to 4 existing Deep Well Pump Stations

PBC WTP NEW SCRUBBER STATION

Project Owner: Palm Beach County
3 expansion odor controls

CAMINO REAL DRAWBRIDGE REHABILITATION

Project Owner: Palm Beach County
Rehabilitation of PBC Camino Real drawbridge.



Hinterland Group Inc. | www.Hinterlandgroup.com

JACOB CROWE

VP of Trenchless Technologies & Business Development

2051 W. Blue Heron Blvd.
Riviera Beach, FL 33404
jcrowe@hinterlandgroup.com
561-640-3503

PERSONAL PROFILE

Jacob joined HG in June 2020 and serves as Vice-President of Trenchless Technologies and Business Development. With twenty-five years' experience in utility infrastructure, Jacob has served as Project Manager for over \$50 million of CIPP and geopolymer contracts throughout the southeast. As Vice-President, Jacob continues to manage the overall P&L of our Trenchless Technologies Division and grow our market share throughout the southeast. Holding several contractors' licenses in neighboring states to Florida, Jacob contributes to the trenchless industry by serving on the NASTT No-Dig Conference Program Technical Committee as well as several regional WEF and Southeast Stormwater committees.

QUALIFICATIONS:

- B.A., University of South Carolina, 1994
- PACP, LACP, MACP Certified
- Member ASCE, NASTT, WEF, NUCA
- NASTT Technical Program Committee
- NUCA Trenchless Technology Committee

PROJECT RELATED BACKGROUND

CHARLOTTE COUNTY ANNUAL STORMWATER REHABILITATION

Project Owner: Charlotte County

Stormwater pipeline cleaning, inspection and rehabilitation of over 50,000 linear feet of 12"-84" pipe. Projects have included CIPP, spray-applied geopolymer, point repairs, injection grouting and structure coatings. Particular challenges include isolating systems during repair to minimize impact to diverse coastal marine life, repairing/stabilizing seawalls prior to pipeline rehabilitation, and eliminating infiltration from high water tables that may adversely affect the liner.

A1A OUTFALL REHABILITATION, CONTRACT E5V82

Project Owner: FDOT District 5

Cleaning, inspection and rehabilitation of 2,700' of 58"x91" RCP pipe running between A1A and the Hallifax River in Ormond Beach, FL. Due to unmarked sewer conflicts ten feet deep in the structures that prevented CIPP installation in certain areas of the pipeline, the project benefited from Hinterland's ability to perform multiple trenchless technologies that would still accomplish the end goal of eliminating significant infiltration while extending the life of the system for an additional 50-75 years. Hinterland was able to isolate the system by controlling tidal surges well above the crown of the pipe & performing injection grout on the sections that could not be lined, eliminating the joint infiltration & stabilizing the soil in preparation for paving operations.

43RD STREET STORMWATER REHABILITATION

Project Owner: Manatee County

1,466' of 66" RCP/CMP pipeline rehabilitation with spray-applied geopolymer mortar was chosen by Manatee County to extend the lifetime of this stormwater system an additional 50-75 years. Hinterland proposed the geopolymer application due to low-hanging overhead power running the length of the system that would require expensive temporary electrical line relocation for the duration of a CIPP installation. This allowed Hinterland to return the system to full operation daily during rain events, eliminating costly additional bypass costs to the County.



Hinterland Group Inc. | www.Hinterlandgroup.com

BUTCH E. FORRESTER

*Director of Operations & Planning
Trenchless Technologies*

2051 W. Blue Heron Blvd.
Riviera Beach, FL 33404
bforrester@hinterlandgroup.com
561-640-3503

PERSONAL PROFILE

Butch started with HG in July 2016 as a CCTV Operator inspecting pipelines on various projects throughout the State of Florida. In July 2020, Butch was promoted to Assistant Project Manager and then promoted to Project Manager in October 2020. His experience planning and overseeing projects and operational functions within the organization, most recently led him into the role of Director of Operations and Planning Trenchless Technologies. Butch is exceptional with coordinating clients, field personnel and processes to deliver projects on time, within budget and with the desired outcomes aligned to objectives. Recognized throughout his career as being a visionary leader leveraging in-depth knowledge of the marketplace and service industry.

QUALIFICATIONS:

- OSHA Federal Trenching and Excavation
- OSHA Confined Space Training
- Hazmat Operations
- Hazardous Waste Training for Handlers
- OSHA 40-hour Hazwopper
- FDOT - Advanced MOT
- Laser System Operator
- Ground Penetrating Radar – Operator

PROJECT RELATED BACKGROUND

WUD 21-060 CONTINUING CONTRACT FOR WASTEWATER GRAVITY LINES & MANHOLE REHAB

Project Owner: Palm Beach County WUD

Project Value: \$19,603,692.00

Project Location: Belle Glade, FL

Role: Director of Operations / Project Manager

Cured-In-Place Pipe Rehabilitation of 35,800 LF of 6" to 30" diameter Sanitary Sewer Pipeline pipe, 1,300 LF of point repairs, 1,750 Lateral Liner installations, 8,590 LF of Lateral Pipe replacements, 70 Clean out installations, 5 manhole replacements, 625 LF of Sanitary Sewer Mainline replacement, 800 Manholes coated and 5,300 SY of Asphalt restoration.

WUD 18-069 CONTINUING CONTRACT FOR WASTEWATER GRAVITY LINES & MANHOLE REHAB

Project Owner: Palm Beach County WUD

Project Value: \$5,993,256.00

Project Location: Boca Raton, FL

Role: Project Manager

Cured-In-Place Pipe Rehabilitation of 43,600 LF of 6" to 16" diameter Sanitary Sewer Pipeline pipe, 4,000 LF of point repairs, 130 Lateral Liner installations, 700 Clean out installations, and 1400 LF of Sanitary Sewer Mainline replacement.

201911KW UNIT PRICE CONTRACT FOR SANITARY PIPELINE

Project Owner: Sarasota County

Project Value: \$3,822,531.60

Project Location: Sarasota County, FL

Role: Project Manager

Cured-In-Place Pipe Rehabilitation of 57,000 LF of 6" to 36" diameter Sanitary Sewer Pipeline pipe.



Hinterland Group Inc. | www.Hinterlandgroup.com

SAUL RIVERA

*General Superintendent
Trenchless Technologies*

2051 W. Blue Heron Blvd.
Riviera Beach, FL 33404
srivera@hinterlandgroup.com
561-640-3503

PERSONAL PROFILE

Saul began his career in trenchless technologies in 2009 with Lanzo Construction, overseeing well over 1 million linear feet of CIPP installations ranging from 6"-108". With over 15 years experience, Saul has become one of the most knowledgeable and respected superintendents in the industry.

QUALIFICATIONS:

- OSHA 40-hour Hazwopper
- FDOT - MOT
- PACP
- OSHA Confined Space Training

PROJECT RELATED BACKGROUND

CHARLOTTE COUNTY – DARNELL – STORMWATER COLLECTION SYSTEM REHAB

Project Owner: Charlotte County, FL

Project Value: \$900,288.00

Project Location: Charlotte County, FL

Role: Superintendent

Rehabilitation of existing storm sewer pipes, utilizing cured-in-place pipe lining – 1,084 LF of 36" to 72" Cleaning / CCTV / Lining

PALM BEACH COUNTY – FOXWOOD 108"

Project Owner: Palm Beach County Road & Bridge

Project Value: \$1,632,353.18

Project Location: Foxwood Lane, WPB

Role: Superintendent

Emergency drainage repair, pipe cleaning, damage assessment, Phase II Liner.

CITY OF WEST PALM BEACH – SANITARY SEWER & STORM PIPE REHAB – 36TH STREET

Project Owner: City of West Palm Beach

Project Value: \$1,577,840.00

Project Location: 36th St, West Palm Beach

Role: Superintendent

Cured-in-Place-Pipe (C.I.P.P.) line approximately 250 LF of 42-inch Reinforced Concrete Pipe, 1,591 LF of 18-inch, 194 LF of 15", 223 LF of 12" Vitrified Clay Pipe stormwater pipe. Removal and replacement of 100 LF of 12-15" VCP pipe.



Hinterland Group Inc. | www.Hinterlandgroup.com



Emergency Contact List

<u>Name</u>	<u>Title</u>	<u>Office Phone</u>	<u>Cell Phone</u>	<u>Email Address</u>
Daniel Duke III	President	561-640-3503	954-649-4930	DDuke1@hinterlandgroup.com
Chase Rogers	COO & Senior Estimator	561-640-3503	561-543-9680	CRogers@hinterlandgroup.com
Joe Myer	Director of Health & Safety	561-640-3503	518-965-4680	JMyer@hinterlandgroup.com
Julie Gwinner	Senior Director of HR & Compliance	561-267-8092	561-379-6447	JGwinner@hinterlandgroup.com



MINUTES OF SPECIAL MEETING

OF

HINTERLAND GROUP INC.


Minutes of Special Meeting of Hinterland Group Inc. held at 2051 W. Blue Heron Blvd.,
Riviera Beach, Florida 33404 on this 20 day of JANUARY, 2025.

The President called the meeting to consider the following business: The authorization of Chase Rogers, Julie Gwinner, and Danny Duke, Jr., to sign any and all documentation with regard to the Company.

On motion duly made and carried, the meeting proceeded to approve the authorization.

Chase Rogers, Julie Gwinner, and Danny Duke, Jr., have the authority to sign all documents as stated above. There being no further business, the meeting was adjourned.


Dated: JANUARY 20, 2025


Daniel Duke III, President
Hinterland Group Inc.

STATE OF FLORIDA

COUNTY OF PALM BEACH

The foregoing instrument was acknowledged before me this 20 day of JANUARY, 2025
by DANIEL DUKE III.


Notary Public

Printed Name: LORI GUILD

My Commission Expires: 8/9/2026



State of Florida

Department of State

I certify from the records of this office that HINTERLAND GROUP INC. is a corporation organized under the laws of the State of Florida, filed on June 26, 2006.

The document number of this corporation is P06000086423.

I further certify that said corporation has paid all fees due this office through December 31, 2025, that its most recent annual report/uniform business report was filed on March 27, 2025, and that its status is active.

I further certify that said corporation has not filed Articles of Dissolution.

*Given under my hand and the
Great Seal of the State of Florida
at Tallahassee, the Capital, this
the Second day of June, 2025*




Secretary of State

Tracking Number: 9627156790CU

To authenticate this certificate, visit the following site, enter this number, and then follow the instructions displayed.

<https://services.sunbiz.org/Filings/CertificateOfStatus/CertificateAuthentication>



[Department of State](#) / [Division of Corporations](#) / [Search Records](#) / [Search by Entity Name](#) /

Detail by Entity Name

Florida Profit Corporation
HINTERLAND GROUP INC.

Filing Information

Document Number	P06000086423
FEI/EIN Number	20-5156844
Date Filed	06/26/2006
State	FL
Status	ACTIVE
Last Event	AMENDED AND RESTATED ARTICLES
Event Date Filed	11/13/2024
Event Effective Date	NONE

Principal Address

2051 WEST BLUE HERON BOULEVARD
RIVIERA BEACH, FL 33404

Changed: 04/30/2018

Mailing Address

2051 WEST BLUE HERON BOULEVARD
RIVIERA BEACH, FL 33404

Changed: 04/30/2018

Registered Agent Name & Address

Duke, Daniel A, III
1015 W Indiantown Road
Suite 101-A
Jupiter, FL 33458

Name Changed: 03/27/2025

Address Changed: 02/13/2019

Officer/Director Detail

Name & Address

Title PSTD

DUKE, DANIEL A, III
992 W. 15TH STREET
RIVIERA BEACH, FL 33404

Annual Reports

Report Year	Filed Date
2023	04/05/2023
2024	04/08/2024
2025	03/27/2025

Document Images

03/27/2025 -- ANNUAL REPORT	View image in PDF format
11/13/2024 -- Amended and Restated Articles	View image in PDF format
04/08/2024 -- ANNUAL REPORT	View image in PDF format
04/05/2023 -- ANNUAL REPORT	View image in PDF format
04/05/2022 -- ANNUAL REPORT	View image in PDF format
03/08/2021 -- ANNUAL REPORT	View image in PDF format
03/02/2020 -- ANNUAL REPORT	View image in PDF format
02/13/2019 -- AMENDED ANNUAL REPORT	View image in PDF format
02/01/2019 -- ANNUAL REPORT	View image in PDF format
04/30/2018 -- Reg. Agent Change	View image in PDF format
01/16/2018 -- ANNUAL REPORT	View image in PDF format
04/12/2017 -- ANNUAL REPORT	View image in PDF format
01/28/2016 -- ANNUAL REPORT	View image in PDF format
11/20/2015 -- Reg. Agent Change	View image in PDF format
01/23/2015 -- ANNUAL REPORT	View image in PDF format
01/10/2014 -- ANNUAL REPORT	View image in PDF format
04/11/2013 -- ANNUAL REPORT	View image in PDF format
04/09/2013 -- Reg. Agent Change	View image in PDF format
04/19/2012 -- ANNUAL REPORT	View image in PDF format
02/17/2011 -- ANNUAL REPORT	View image in PDF format
02/15/2010 -- ANNUAL REPORT	View image in PDF format
04/16/2009 -- ANNUAL REPORT	View image in PDF format
01/20/2008 -- ANNUAL REPORT	View image in PDF format
01/09/2007 -- ANNUAL REPORT	View image in PDF format
06/26/2006 -- Domestic Profit	View image in PDF format



My Company Account

My Company Profile

Company Information

Company Name

Hinterland Group, Inc.

Doing Business As (DBA)

Company ID

1579646

Enrollment Date

08/21/2020

Employer ID Number

205156844

DUNS Number

Total Number of Employees

100 to 499

NAICS Code

237

Sector

Construction

Subsector

Heavy and Civil Engineering Construction

[Edit Company Information](#)

Employer Category

Employer Category

None of these categories apply

[Edit Employer Category](#)

Company Locations

Physical Address


2051 W Blue Heron Blvd
Riviera Beach, FL 33404

Mailing Address

Same as Physical Address

[Edit Company Locations](#)

Hiring Sites



We have implemented a new policy and require more information for existing and future hiring sites.

Number of Sites

1

[Edit Hiring Sites](#)

Company Access and MOU

My Company is Configured to:

Verify Its Own Employees

Memorandum of Understanding

[View Current MOU](#)

[U.S. Department of Homeland Security](#)

[U.S. Citizenship and Immigration Services](#)

[Accessibility](#)

[Plug-ins](#)





CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)

1/28/2025

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER South Shore Insurance Inc. 955 SE Central Parkway Stuart FL 34994		CONTACT NAME: PHONE (A/C, No, Ext): (772) 426-9973 FAX (A/C, No): (772) 872-5870 E-MAIL ADDRESS:	
		INSURER(S) AFFORDING COVERAGE	
		INSURER A: The Charter Oak Fire Insurance Company	
		INSURER B: Travelers Property Casualty Company of Amer	
		INSURER C: Starr Indemnity & Liability Company	
		INSURER D:	
		INSURER E:	
		INSURER F:	

COVERAGES **CERTIFICATE NUMBER:** **REVISION NUMBER:**

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL INSD	SUBR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
A	<input checked="" type="checkbox"/> COMMERCIAL GENERAL LIABILITY			DT-CO-2W558369-COF-25	01/31/2025	01/31/2026	EACH OCCURRENCE
	<input type="checkbox"/> CLAIMS-MADE <input checked="" type="checkbox"/> OCCUR	x	x				DAMAGE TO RENTED PREMISES (Ea occurrence)
	<input checked="" type="checkbox"/> XCU Coverage Included						MED EXP (Any one person)
	<input checked="" type="checkbox"/> Primary/Non Contributory						PERSONAL & ADV INJURY
GEN'L AGGREGATE LIMIT APPLIES PER:							
	<input type="checkbox"/> POLICY <input checked="" type="checkbox"/> PRO-JECT <input type="checkbox"/> LOC						PRODUCTS - COMP/OP AGG
	OTHER:						
A	AUTOMOBILE LIABILITY			810-2W545755-25-26-G	01/31/2025	01/31/2026	COMBINED SINGLE LIMIT (Ea accident)
	<input checked="" type="checkbox"/> ANY AUTO	x	x				BODILY INJURY (Per person)
	<input type="checkbox"/> ALL OWNED AUTOS						BODILY INJURY (Per accident)
	<input checked="" type="checkbox"/> HIRED AUTOS						PROPERTY DAMAGE (Per accident)
	<input type="checkbox"/> SCHEDULED AUTOS NON-OWNED AUTOS						
B	<input checked="" type="checkbox"/> UMBRELLA LIAB	<input checked="" type="checkbox"/> OCCUR	x	CUP-2T683165-25-NF	01/31/2025	01/31/2026	EACH OCCURRENCE
	<input type="checkbox"/> EXCESS LIAB	<input type="checkbox"/> CLAIMS-MADE					AGGREGATE
	DED	RETENTION \$					
WORKERS COMPENSATION AND EMPLOYERS' LIABILITY							PER STATUTE
ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH)		Y / N					E.L. EACH ACCIDENT
If yes, describe under DESCRIPTION OF OPERATIONS below		N / A					E.L. DISEASE - EA EMPLOYEE
C	INLAND MARINE			ITA100065445525	1/31/2025	1/31/2026	Scheduled Equip.
		x					Installation Floater

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)


Should any of the above policies be cancelled before the expiration date thereof, the issuing insurer will endeavor to mail 30 days written notice to the certificate holder named to the left, but failure to do so shall impose no obligation or liability of any kind upon the insurer its agents or representatives. Certificate Holder is an additional insured on blanket form only if required by written contract/agreement with the insured executed prior to injury or damage. A Waiver of Subrogation is provided on blanket form only if required by written contract/agreement with the insured executed prior to injury or damage. Coverage is primary/non-contributory to additional insureds when it is required by written contract/agreement with the insured executed prior to injury or damage.

CERTIFICATE HOLDER**CANCELLATION**

FOR BIDDING PURPOSES ONLY

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE



© 1988-2014 ACORD CORPORATION. All rights reserved.



CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)
01/28/2025

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER South Shore Insurance Inc. 955 SE Central Parkway Stuart FL 34994		CONTACT NAME: PHONE (A/C, No, Ext): (772) 426-9973 FAX (A/C, No): (772) 872-5870 E-MAIL ADDRESS:	
		INSURER(S) AFFORDING COVERAGE	
		INSURER A: FFVA Mutual Insurance Company	
		INSURER B:	
		INSURER C:	
		INSURER D:	
		INSURER E:	
		INSURER F:	

COVERAGES **CERTIFICATE NUMBER:** **REVISION NUMBER:**

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL INSD	SUBR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
	COMMERCIAL GENERAL LIABILITY <input type="checkbox"/> CLAIMS-MADE <input type="checkbox"/> OCCUR GEN'L AGGREGATE LIMIT APPLIES PER: <input type="checkbox"/> POLICY <input type="checkbox"/> PRO-JECT <input type="checkbox"/> LOC OTHER:						EACH OCCURRENCE \$ DAMAGE TO RENTED PREMISES (Ea occurrence) \$ MED EXP (Any one person) \$ PERSONAL & ADV INJURY \$ GENERAL AGGREGATE \$ PRODUCTS - COMP/OP AGG \$ \$
	AUTOMOBILE LIABILITY <input type="checkbox"/> ANY AUTO <input type="checkbox"/> ALL OWNED AUTOS <input type="checkbox"/> HIRED AUTOS <input type="checkbox"/> SCHEDULED AUTOS <input type="checkbox"/> NON-OWNED AUTOS						COMBINED SINGLE LIMIT (Ea accident) \$ BODILY INJURY (Per person) \$ BODILY INJURY (Per accident) \$ PROPERTY DAMAGE (Per accident) \$ \$
	UMBRELLA LIAB <input type="checkbox"/> EXCESS LIAB <input type="checkbox"/> DED <input type="checkbox"/> RETENTION \$						EACH OCCURRENCE \$ AGGREGATE \$ \$
A	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH) If yes, describe under DESCRIPTION OF OPERATIONS below	Y/N <input checked="" type="checkbox"/> N	N/A	X	WC84008054622025A	1/31/2025	1/31/2026 X PER STATUTE OTH-ER E.L. EACH ACCIDENT \$1,000,000 E.L. DISEASE - EA EMPLOYEE \$1,000,000 E.L. DISEASE - POLICY LIMIT \$1,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

Should any of the above policies be cancelled before the expiration date thereof, the issuing insurer will endeavor to mail 30 days written notice to the certificate holder named to the left, but failure to do so shall impose no obligation or liability of any kind upon the insurer, its agents or representatives. A Waiver of Subrogation is provided on blanket form only if required by written contract/agreement with the insured executed prior to injury or damage.

CERTIFICATE HOLDER

CANCELLATION

FOR BIDDING PURPOSES ONLY

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

Jennie Janman <JNL>

WAGNER BONDING & *INSURANCE, INC.*

April 8, 2025

RE: Hinterland Group, Inc.

To whom it may concern,

We are the bonding agent for Hinterland Group, Inc. They are bonded by Atlantic Specialty Insurance Company, an "A+XV" rated surety in the AM Best Guide. Hinterland Group, Inc. has an excellent reputation in the community. Hinterland Group, Inc. has the ability to bond \$55,000,000 single and \$120,000,000 aggregate.

We welcome the opportunity to execute the necessary bonds provided they meet the current underwriting guidelines and the provisions are acceptable to both Hinterland Group, Inc. and Atlantic Specialty Insurance Company.

Should you have any questions or concerns, please do not hesitate to call.

Sincerely,

Wagner Bonding & Insurance, Inc.



Taylor Wagner
Attorney-in-Fact
Resident Florida Licensed Agent

**P.O. Box 2868
Lakeland, FL, 33806
Phone 863-859-9823**



Ron DeSantis, Governor

Melanie S. Griffin, Secretary



STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

CONSTRUCTION INDUSTRY LICENSING BOARD

THE GENERAL CONTRACTOR HEREIN IS CERTIFIED UNDER THE
PROVISIONS OF CHAPTER 489, FLORIDA STATUTES

DUKE, DANIEL AMOS III

HINTERLAND GROUP INC
2051 W BLUE HERON BLVD
RIVIERA BEACH FL 33404

LICENSE NUMBER: CGC1520354

EXPIRATION DATE: AUGUST 31, 2026

Always verify licenses online at MyFloridaLicense.com

ISSUED: 05/16/2024

Do not alter this document in any form.

This is your license. It is unlawful for anyone other than the licensee to use this document.





Ron DeSantis, Governor

Melanie S. Griffin, Secretary



STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

CONSTRUCTION INDUSTRY LICENSING BOARD

THE UNDERGROUND UTILITY & EXCAVATION CO HEREIN IS CERTIFIED UNDER THE
PROVISIONS OF CHAPTER 489, FLORIDA STATUTES

DUKE, DANIEL AMOS III

HINTERLAND GROUP INC
2051 W BLUE HERON BLVD
RIVIERA BEACH FL 33404

LICENSE NUMBER: CUC1224634

EXPIRATION DATE: AUGUST 31, 2026

Always verify licenses online at MyFloridaLicense.com

ISSUED: 05/16/2024

Do not alter this document in any form.

This is your license. It is unlawful for anyone other than the licensee to use this document.





Ron DeSantis, Governor

Melanie S. Griffin, Secretary



STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

CONSTRUCTION INDUSTRY LICENSING BOARD

THE BUILDING CONTRACTOR HEREIN IS CERTIFIED UNDER THE
PROVISIONS OF CHAPTER 489, FLORIDA STATUTES

DUKE, DANIEL AMOS III

HINTERLAND GROUP INC
2051 W BLUE HERON BLVD
RIVIERA BEACH FL 33404

LICENSE NUMBER: CBC1255077

EXPIRATION DATE: AUGUST 31, 2026

Always verify licenses online at MyFloridaLicense.com

ISSUED: 05/16/2024

Do not alter this document in any form.

This is your license. It is unlawful for anyone other than the licensee to use this document.





Ron DeSantis, Governor

Melanie S. Griffin, Secretary



STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

ELECTRICAL CONTRACTORS' LICENSING BOARD

THE ELECTRICAL CONTRACTOR HEREIN IS CERTIFIED UNDER THE
PROVISIONS OF CHAPTER 489, FLORIDA STATUTES

BREIG, CHARLES J

HINTERLAND GROUP INC
7161 NW 74TH STREET
MEDLEY FL 33166

LICENSE NUMBER: EC13003615

EXPIRATION DATE: AUGUST 31, 2026

Always verify licenses online at MyFloridaLicense.com

ISSUED: 05/16/2024

Do not alter this document in any form.

This is your license. It is unlawful for anyone other than the licensee to use this document.





ANNE M. GANNON
CONSTITUTIONAL TAX COLLECTOR
Serving Palm Beach County
Serving you.

P.O. Box 3353, West Palm Beach, FL 33402-3353
www.pbctax.com Tel: (561) 355-2264

****LOCATED AT****
2051 W BLUE HERON BLVD
RIVIERA BEACH, FL 33404

TYPE OF BUSINESS	OWNER	CERTIFICATION #	RECEIPT #/DATE PAID	AMT PAID	BILL #
BUILDING CONTRACTOR	DUKE DANIEL AMOS III	CBC1255077	B24.666498 08/22/2024	\$99.00	B40153658

This document is valid only when receipted by the Tax Collector's Office.



2 - 636

HINTERLAND GROUP INC
HINTERLAND GROUP INC
2051 W BLUE HERON BLVD
RIVIERA BEACH FL 33404-5003

STATE OF FLORIDA
PALM BEACH COUNTY
2024 / 2025 LOCAL BUSINESS TAX RECEIPT
LBTR Number: 2018108321
EXPIRES: 09/30/2025

This receipt MUST be conspicuously displayed at the place of business and in such a manner as to be open to the view of the public.



ANNE M. GANNON
CONSTITUTIONAL TAX COLLECTOR
Serving Palm Beach County
Serving you.

P.O. Box 3353, West Palm Beach, FL 33402-3353
www.pbctax.com Tel: (561) 355-2264

****LOCATED AT****
2051 W BLUE HERON BLVD
RIVIERA BEACH, FL 33404

TYPE OF BUSINESS	OWNER	CERTIFICATION #	RECEIPT #/DATE PAID	AMT PAID	BILL #
GENERAL CONTRACTOR	DUKE DANIEL AMOS III	CGC1520354	B24.666431 08/22/2024	\$99.00	B40143951

This document is valid only when receipted by the Tax Collector's Office.



HINTERLAND GROUP INC
HINTERLAND GROUP INC
2051 WEST BLUE HERON BLVD
RIVIERA BEACH FL 33404

STATE OF FLORIDA
PALM BEACH COUNTY
2024 / 2025 LOCAL BUSINESS TAX RECEIPT
LBTR Number: 2015082364
EXPIRES: 09/30/2025

This receipt MUST be conspicuously displayed at the place of business and in such a manner as to be open to the view of the public.



ANNE M. GANNON
CONSTITUTIONAL TAX COLLECTOR
Serving Palm Beach County
Serving you.

P.O. Box 3353, West Palm Beach, FL 33402-3353
www.pbctax.com Tel: (561) 355-2264

****LOCATED AT****
2051 W BLUE HERON BLVD
RIVIERA BEACH, FL 33404

TYPE OF BUSINESS	OWNER	CERTIFICATION #	RECEIPT #/DATE PAID	AMT PAID	BILL #
UNDERGROUND UTILITY & EXCAVATION CONTRACTOR	DUKE DANIEL AMOS III	CUC1224634	B24.666364 08/22/2024	\$27.50	B40131491

This document is valid only when receipted by the Tax Collector's Office.



HINTERLAND GROUP INC
HINTERLAND GROUP INC
2051 WEST BLUE HERON BLVD
RIVIERA BEACH FL 33404

STATE OF FLORIDA
PALM BEACH COUNTY
2024 / 2025 LOCAL BUSINESS TAX RECEIPT
LBTR Number: 201139576
EXPIRES: 09/30/2025

This receipt MUST be conspicuously displayed at the place of business and in such a manner as to be open to the view of the public.



ANNE M. GANNON
CONSTITUTIONAL TAX COLLECTOR
Serving Palm Beach County
Serving you.

P.O. Box 3353, West Palm Beach, FL 33402-3353
www.pbctax.com Tel: (561) 355-2264

****LOCATED AT****
2051 W BLUE HERON BLVD
RIVIERA BEACH, FL 33404

TYPE OF BUSINESS	OWNER	CERTIFICATION #	RECEIPT #/DATE PAID	AMT PAID	BILL #
ELECTRICAL CONTRACTOR	BREIG CHARLES J	EC13003615	B24.666430 08/22/2024	\$99.00	B40143952

This document is valid only when receipted by the Tax Collector's Office.



HINTERLAND GROUP INC
HINTERLAND GROUP INC
2051 WEST BLUE HERON BLVD
RIVIERA BEACH FL 33404

STATE OF FLORIDA
PALM BEACH COUNTY
2024 / 2025 LOCAL BUSINESS TAX RECEIPT
LBTR Number: 2015082363
EXPIRES: 09/30/2025

This receipt **MUST** be conspicuously displayed at the place of business and in such a manner as to be open to the view of the public.



City of Riviera Beach

600 West Blue Heron Blvd
Riviera Beach, FL 33404
(561) 845-4000

BUSINESS TAX RECEIPT/CERTIFICATE OF USE

Business Name: Hinterland Group Inc.

Business Type(s): 519-520 Transportation / Truck Service -
Vehicle (Each) (+)
325 Office - Business Management
100-105 Contractors (Number of Employees)
(+)

Business Location: 2051 W Blue Heron Blvd
Riviera Beach, FL 33404

Mailing Address: 2051 W Blue Heron Blvd
Riviera Beach, FL 33404

Owner: HINTERLAND GROUP INC

BTR/COU Number BTR-001961-2024

Issued Date: 9/30/2024

Expiration Date: 9/30/2025

Receipt Type: Business Tax Receipt

Classification: Commercial Business

Fees Paid: \$8,586.69

The best waterfront city in which to live, work, and play.

MUST RENEW ON OR BEFORE EXPIRATION DATE

TO BE POSTED IN A CONSPICUOUS PLACE



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

JARED W. PERDUE, P.E.
SECRETARY

May 02, 2025

HINTERLAND GROUP, INC
2051 WEST BLUE HERON BOULEVARD
RIVIERA BEACH, FLORIDA 33404

RE: CERTIFICATE OF QUALIFICATION

The Department of Transportation has qualified your company for the type of work indicated below.

FDOT APPROVED WORK CLASSES:

DRAINAGE, ELECTRICAL WORK, Water & Wastewater, Manhole Rehabilitation, Lift Stations, Pipe Lining & Pipe Desilting.

Unless notified otherwise, this Certificate of Qualification will expire **6/30/2026**.

In accordance with Section 337.14(1), Florida Statutes, an application for qualification must be filed within (4) months of the ending date of the applicant's audited annual financial statements.

If the company's maximum capacity has been revised, it may be accessed by logging into the Contractor Prequalification Application System via the following link:

[HTTPS://fdotwpl.dot.state.fl.us/ContractorPreQualification](https://fdotwpl.dot.state.fl.us/ContractorPreQualification)

Once logged in, select "View" for the most recently approved application, and then click the "Manage" and "Application Summary" tabs.

The company may apply for a Revised Certificate of Qualification at any time prior to the expiration date of this certificate according to Section 14-22.0041(3), Florida Administrative Code (F.A.C.), by accessing the most recently approved application as shown above and choosing "Update" instead of "View." If certification in additional classes of work is desired, documentation is needed to show that the company has performed such work.

All prequalified contractors are required by Section 14-22.006(3), F.A.C., to certify their work underway monthly in order to adjust maximum bidding capacity to available bidding capacity. You can find the link to this report at the website shown above.

Sincerely,

James E. Taylor II, Prequalification Supervisor
Contracts Administration Office

JTII

BID NUMBER: _____

City of Titusville
REFERENCE CHECK WORKSHEET

BID NAME: _____

VENDOR NAME: _____

Reference Check Company Name: _____

What specific services does this company perform for your company? Please provide as much detail about the project as possible.

Was the company's performance satisfactory?

Did the company keep to a set schedule and execute projects in a timely manner? If not, how long of a delay(s) was incurred and what were the reasons for the delay(s)?

Did the company have sufficient resources (e.g., staff, equipment, etc.) to fulfill their contractual requirements?

Was your company satisfied with the personnel that were assigned to your company? Did the company make the appropriate efforts to assure quality, knowledgeable personnel are assigned as required?

Do you know if your company experienced any invoicing problems?

Was your company aware of any issues regarding the payments of employees' salaries?

How responsive and effective was the company in resolving any disputes that may have developed with staff?

Additional Comments:

Would you consider hiring this company again?

☐ Yes ☐ No

Name: _____

Date: _____

ATTACHMENT I - PERFORMANCE EVALUATION SURVEY FORM

Please email this form to Orlando Aponte at oaponte@broward.edu once completed in PDF format prior to 2:30 p.m. ET on: Wednesday, July 31, 2024	
This form is to be completed by the organization providing the reference only .	
Name of Company (Respondent to this RFP) on which reference is being provided:	Hinterland Group Inc.
Company providing reference:	Manatee County
Address of company providing reference:	4520 66th Street West, Bradenton, FL 34210
Name/title of person providing reference:	Jeff Anthony, Project Manager
Phone number of person providing reference:	941-749-3046
Email address of person providing reference:	Jeff.Anthony@mymanatee.org
Date(s) of Service:	April 2021 - Ongoing Annual Contract
Annual Aggregate Dollar Amount and/or Dollar Amount of Service	\$4,786,790.00

<p>Please evaluate and rate the performance of the company noted above (the Proposer to this RFP), using the following ratings scale:</p> <p>0 = Do Not Hire (our company would not hire them again)</p> <p>1 = Poor (does not meet minimum standards)</p> <p>2 = Fair (barely meets minimum standards)</p> <p>3 = Average (meets minimum standards)</p> <p>4 = Good (meets defined minimum requirements and occasionally exceeds your expectations)</p> <p>5 = Excellent or Outstanding (always exceed your expectations)</p>	<p>Insert YOUR RATINGS in this column</p>
1. QUALITY OF SERVICE/PROJECT/PRODUCT: Did they perform service and provide project/product as specified and/or as proposed? Please rate.	5
2. PERSONNEL: Regarding the performance and workmanship of company personnel. Please rate.	5
3. TIMELINESS/RESPONSIVENESS: Was the company's timeliness and responsiveness satisfactory to your entity's needs? Please rate.	4
4. OVERALL PERFORMANCE: Was company willing to and/or did they go above and beyond project requirements, i.e., within reason, without altering specification? Please rate.	5
5. CUSTOMER SERVICE: If problems were caused or encountered, were they addressed and resolved promptly? Please rate customer service.	5
6. DEADLINES/MILESTONES/BUDGET: Was the company able to meet service delivery schedule and/or perform service to meet established deadlines/milestones/budget? Please rate.	5
7. ABILITY TO PERFORM: Did the company have technical expertise, facilities, and equipment to perform as specified? Please rate.	5
8. YEARLY CONTRACTS: If performing a yearly term contract, was the company able to adequately manage for the duration? Please rate yearly contract performance.	5
9. INTERACTION: Did their company representative work well with your entity's staff in providing these services or in performing yearly continuing contract? Please rate.	5
10. FUTURE PROJECTS: Most importantly, would you use this firm again? Yes? No? Comments?	YES
<p>COMMENTS: Are there any additional comments you would like to add?</p> <p>Hinterland has been great to work with, Prompt on all requests and have a great group to handle any stormwater projects we have asked them to complete.</p> <hr/> <hr/>	



Reference surveys submitted should be no more than twelve (12) months old. Please clearly identify the project name and number the reference is being submitted for.

CITY OF CAPE CORAL PROJECT NAME: Lining of Drainage Pipes Project #: BPW2415MM

Respondent Information: **Please Return Completed Form with bid/proposal submittal.**

NAME:	<u>Daniel Duke III</u>		
TITLE:	<u>President</u>		
COMPANY:	<u>Hinterland Group Inc.</u>		
EMAIL:	<u>info@hinterlandgroup.com</u>	PHONE #	<u>561-640-3503</u>

BIDDER/PROPOSER TO ENTER DETAILS OF A PROJECT PERFORMED FOR ABOVE REFERENCE RESPONDANT) If applicable, Submit references for projects of similar scope and size as the project being bid upon.

Reference Name:	<u>Chauncey Mathis</u>	Reference Title:	<u>Project Manager</u>
Reference Email:	<u>cmathis@pbgfl.com</u>	Reference Phone #:	<u>561-804-7044</u>
Reference Project Name:	Project Address:		Project Cost:
<u>Stormwater Infrastructure Maintenance & Repair</u>	<u>Various locations in Palm Beach Gardens</u>		<u>\$1,027,255.00</u>
Summarize Scope: <u>Stormwater infrastructure maintenance and repair services to the City's several premises and locations - Lines from 12in - 84in</u>			

You as an individual or your company has been given as a reference on the project identified above. Please provide your responses to the question below. Indicate: "yes" or "no"

1. Did this company have the proper resources and personnel by which to get the job done?	Yes
2. Were problems encountered with the company's work performance?	No
3. Were change orders or contract amendments issued, other than owner initiated?	No
4. Was the job completed on time?	Yes
5. Was the job completed within budget?	Yes
6. On a scale of 1-10, with 10 being the best, how would you rate the overall work performance including professionalism; final product; personnel; resources.	10
7. Would you rehire this company for future work?	Yes
Please provide any additional comments you deem important regarding this company and their work performed.	

Please submit non-City of Cape Coral employees as references.

Chauncey Mathis

Reference Name (Print)

Reference Signature

12/04/2023

Date



Vendor Name Submitting Bid: Hinterland Group Inc.

VENDOR PERFORMANCE REFERENCE VERIFICATION SURVEY FORM

NW 45th St. and Crystal Lake Drive. Drainage Improvements, ITBC#24-24-VP

Agency Name: Palm Beach County
Agency Contact: Chase Miller, Public Works Superintendent
Contact E-mail: CMiller1@pbcgov.org
Contact Phone #: 561-233-3999

Please rate your experience with the vendor. The completed questionnaire form must be attached with your response. Thank you.

Please use the following rating scale to answer the questions:

Ratings: 1 Poor 2 Good 3 Exceptional 4 Not Applicable

1. Rate the level of commitment of the Contractor when performing the services. 3
2. Rate the competency and accessibility of the personnel performing the services. 3
3. Rate the Contractor's success at keeping you updated and informed of problems and issues. 3
4. Rate the Contractor's knowledge of procedures required by regulatory agencies. 3
5. Rate the Contractor's success at working cooperatively with Owner's personnel. 3
6. Rate the Contractor's ability to perform work promptly or within the time specified, without delay. 3
7. Rate the accuracy, completeness and proper documentation of invoices. 3
8. Rate the completion, satisfaction and the quality of work performed by the Contractor. 3
9. Rate the overall quality of performance of the Contractor. 3

Additional comments:

Palm Beach County Rt B uses Hinterland for a Variety of projects.
They have always been the most professional and dedicated Vendor.

Reference Name: Chase M. Miller Title: Public Works Superintendent
(Please print – Person completing survey)

Signature: [Signature] Date: 06/27/24
(Person completing survey)

*****THIS SECTION FOR CITY USE ONLY*****

Reference Verified by City Employee: _____ Date: _____



Owned Equipment

Asset ID	Category	Type	Description
207	EQUIPMENT	EXCAVATOR	Bobcat Compact Excavator
208	EQUIPMENT	EXCAVATOR	Bobcat Mini Excavator
209	EQUIPMENT	SKID STEER	Bobcat Skid Steer Loader T300
215	EQUIPMENT	EXCAVATOR	Cat 328D LCR Excavator 328D
216	EQUIPMENT	EXCAVATOR	2017 Caterpillar Excavator 325 FLCR
217	EQUIPMENT	LULL	Caterpillar Forklift TL1055
218	EQUIPMENT	EXCAVATOR	2016 Caterpillar Mini Excavator 305_5E2CR
219	TRAILER	HAULER	1995 Center Trailer
222	VEHICLE	FLAT BED	2013 Chevy Silverado 3500 Pickup Truck
224	VEHICLE	PICKUP	2016 Chevy Silverado 1500 Pickup Truck
225	VEHICLE	PICKUP	2017 Chevy Silverado 1500 Pickup Truck
226	VEHICLE	PICKUP	2017 Chevy Silverado 2500 Truck
230	TRAILER	HAULER	Crosley Dual Axle Trailer
231	TRAILER	HAULER	Crosley Trailer
232	TRAILER	HAULER	Crosley Trailer
236	TRAILER	HAULER	2001 Interstate Trailer Flat Bed
239	VEHICLE	BOILER	1995 Ford Tandem L9000W/Propane Boiler
242	VEHICLE	PICKUP	2008 Ford Pickup Truck F-250
245	VEHICLE	UTILITY	2006 Ford 750 Truck
248	VEHICLE	PICKUP	2004 Ford F350 Truck
250	VEHICLE	UTILITY	2012 Ford F550 Truck
253	VEHICLE	TANKER	2009 Freightliner Columbia
254	VEHICLE	TANKER	2009 Freightliner Columbia
255	VEHICLE	TANKER	2011 Freightliner M-2
256	VEHICLE	TV TRUCK	2002 Freightliner Cues 1
257	VEHICLE	TANDEM	2011 Freightliner TANDEM
258	TRAILER	CARGO	FRRV Trailer
259	EQUIPMENT	LIFT	Genie Personal Lift (Silver)
260	VEHICLE	VAN	2006 GMC Savana 3500 Cargo Van

261	VEHICLE	PICKUP	2004 GMC Sierra 1500 Pickup Truck
263	VEHICLE	PICKUP	2011 GMC Sierra Denali Pickup Truck
264	VEHICLE	PICKUP	2014 GMC Sierra 1500 Pickup Truck
267	VEHICLE	PICKUP	2006 GMC 1500 Sierra Pickup Truck
268	VEHICLE	PICKUP	2016 GMC Sierra 2500 Pickup Truck
269	VEHICLE	PICKUP	2016 GMC Sierra C25 Pickup Truck
270	VEHICLE	FLAT BED	2015 GMC Sierra C35 Pickup Truck
271	VEHICLE	UTILITY	2009 GMC TK Kodiak Service Truck/Crane 4x4
272	VEHICLE	TV TRUCK	2009 GMC TC500 Truck
274	VEHICLE	PICKUP	2017 GMC Sierra 2500 Truck
279	VEHICLE	VAN	2014 GMC Savana 1500 Work Van
280	EQUIPMENT	PUMP	Gorman Pump
285	TRAILER	BLASTER	Power Washer Trailer Mount
287	VEHICLE	TV TRUCK	2010 Horton Cues 2 International Chassis
288	EQUIPMENT	COMPRESSOR	Ingersoll Rand Air Compressor
289	EQUIPMENT	COMPRESSOR	Ingersoll Rand Mounted Compressor
291	VEHICLE	DUMP	2006 International 4300 Flat Bed Dump Truck
292	VEHICLE	BOX	2003 International Box Truck
295	VEHICLE	REEFER	2009 International 4400 Reefer Truck
296	VEHICLE	REEFER	2009 International 4400 Truck
304	TRAILER	HAULER	2000 Draggin Trailer (Pressure Washer Trailer)
307	EQUIPMENT	ROLLER	Bomag Roller
309	EQUIPMENT	EXCAVATOR	2015 John Deere 35G Compact Excavator
310	EQUIPMENT	EXCAVATOR	2015 John Deere 35G Compact Excavator
311	EQUIPMENT	EXCAVATOR	John Deere 35 D Compact Excavator
313	EQUIPMENT	SKID STEER	2016 John Deere 323E Compact Track Loader
314	EQUIPMENT	EXCAVATOR	John Deere 85G Excavator
317	EQUIPMENT	SKID STEER	2015 John Deere 329E Skid Steer
318	EQUIPMENT	LOADER	2013 John Deere 304K Wheel Loader
319	EQUIPMENT	LOADER	2004 John Deere 324H Wheel Loader
322	VEHICLE	BOILER	2017 Kenworth T880 Boiler Truck
323	VEHICLE	VAC	2016 Kenworth Vac Truck
325	EQUIPMENT	EXCAVATOR	2017 Komatsu PC228USLC-10 Hydraulic Excavator
326	EQUIPMENT	EXCAVATOR	2017 Komatsu PC138USLC-11 Hydraulic Excavator
327	EQUIPMENT	EXCAVATOR	2004 Komatsu PC228USLC-3 Hydraulic Excavator
329	TRAILER	CARGO	Look Enclosed Trailer
330	TRAILER	CARGO	Look Enclosed Steam Trailer

331	EQUIPMENT	EXCAVATOR	2008 Menzi Muck A91 Walking Excavator
332	VEHICLE	FLAT BED	2017 Dodge 5500 Crane Flatbed
333	EQUIPMENT	MIXER	Rex Dulvi-Mixer
335	TRAILER	CARGO	Space Coast Trailer
336	VEHICLE	CRANE	2000 Sterling L7500 Crane Truck
337	VEHICLE	VAC	2002 Sterling 7500 Vac Truck
338	VEHICLE	VAC	2005 Sterling LT9500 Sewer Cleaning Vac Truck
339	TRAILER	COMPRESSOR	Compressor w/ Trailer
341	EQUIPMENT	PUMP	Thompson 6' Bypass Pump -Trailer
342	EQUIPMENT	PUMP	Thompson 12' Wellpoint Pump (dewater)
343	EQUIPMENT	PUMP	Thompson 12" Well point Pump (dewater)
344	EQUIPMENT	PUMP	Thompson 4" Mounted Pump-Trailer
346	EQUIPMENT	PUMP	Thompson 6" Bypass Pump
347	TRAILER	PUMP	Thompson 6' Trailer Mounted PUMP
348	EQUIPMENT	PUMP	Thompson 6' Bypass Pump
349	EQUIPMENT	PUMP	Thompson 6' Bypass Pump
350	EQUIPMENT	PUMP	Thompson 6' Bypass Pump
351	EQUIPMENT	PUMP	Thompson 6" Bypass Pump
352	EQUIPMENT	PUMP	Thompson 6' Bypass Pump
353	EQUIPMENT	PUMP	Thompson 6' Bypass Pump
354	EQUIPMENT	PUMP	Thompson 6' Bypass Pump
355	EQUIPMENT	PUMP	Thompson 6" Bypass Pump
356	EQUIPMENT	PUMP	Thompson 6' Bypass Pump
357	TRAILER	HAULER	Torino Tilt Trailer
375	VEHICLE	PICKUP	2017 GMC Sierra 1500 Pickup Truck
377	VEHICLE	PICKUP	2017 Chevy Silverado 2500 Truck
379	VEHICLE	BUCKET	2005 GMC C4500 Truck
380	VEHICLE	TANDEM	2007 International 8600 Truck
382	TRAILER	LOW BOY	2017 Eager Beaver 26' 50 GSL/3 Low Boy
383	VEHICLE	VAC	2018 Freightliner 2115-18PD Vac Truck
384	EQUIPMENT	EXCAVATOR	2017 John Deere 35G Compact Excavator
385	TRAILER	REEFER	2011 Utility Reefer Trailer 53'
388	EQUIPMENT	EXCAVATOR	2017 Komatsu PC78US-10 Hydraulic Excavator
395	EQUIPMENT	GENERATOR	80KW Generator
397	EQUIPMENT	GENERATOR	25KW Generator
398	EQUIPMENT	EXCAVATOR	2004 Daewoo SL420LC-V Excavator
400	EQUIPMENT	EXCAVATOR	2001 Komatsu PC138USLC2 Hydraulic Excavator

404	TRAILER	DUMP	Big Tex Dump Trailer
405	EQUIPMENT	LOADER	Cat 928G Wheel Loader
406	EQUIPMENT	PUMP	2013 Thompson Skid mount Elec Bypass Pump
407	EQUIPMENT	LIFT	Scissor Lift
408	EQUIPMENT	PUMP	Holland Hydraulic Pump (power pack)
409	TRAILER	CARGO	2018 Forest River 7' x 16'
412	TRAILER	TANKER	2003 Heil 9000 Gallon Tanker
413	EQUIPMENT	PUMP	8" Thompson 8V-55 Pump (Dewater/Trash)
414	EQUIPMENT	PUMP	Gorman X504-001 Pump.
416	EQUIPMENT	PUMP	Holland Pump(power pack)
417	EQUIPMENT	COMPACTOR	Atlas Copco Asphalt
418	EQUIPMENT	COMPACTOR	2016 Wackier Neuson Plate compactor
419	TRAILER	CARGO	2017 Freedom Trailer 14' x 7'
420	EQUIPMENT	PUMP	Thompson W-357 Dewater
421	TRAILER	CARGO	2018 Forest River Trailer
422	TRAILER	CARGO	Forest River Trailer Cargo
423	EQUIPMENT	PUMP	Thompson 6" Bypass Pump
428	VEHICLE	PICKUP	2018 GMC Sierra 1500 pickup
429	EQUIPMENT	COMPRESSOR	1999 Ingersoll Rand P185 WIR 185 CFM Air compressor
430	EQUIPMENT	COMPACTOR	2018 Wackier Neuson BPU4045 Compactor
431	EQUIPMENT	PUMP	Thompson 6' Bypass pump
432	EQUIPMENT	PUMP	Thompson 6"Bypass pump
433	EQUIPMENT	PUMP	Thompson 6' Bypass Pump
434	EQUIPMENT	PUMP	Thompson 6" Bypass Pump
435	VEHICLE	VAN	2011 GMC Savana 3500
436	TRAILER	HAULER	2003 Crosley CR81 x 17 3 tonTrailer
438	TRAILER	PUMP	2008 Holland H12TP5370 pump(power pack)
445	VEHICLE	PICKUP	2015 Ford F350 Pickup
446	TRAILER	CARGO	2019 Pace cargo
447	TRAILER	CARGO	2018 Forest River 20' cargo
448	EQUIPMENT	LOADER	2007 Caterpillar 950H Loader
453	TRAILER	PUMP	Electric Bypass Pump
454	EQUIPMENT	MAN LIFT	2006 Genie Z3422 Man lift
455	EQUIPMENT	MAN LIFT	2007 JLG 460SJ Man Lift
457	EQUIPMENT	COMPACTOR	2018 Wackier Neuson BPU4045 compactor
458	EQUIPMENT	COMPACTOR	2018 Wackier Neuson BPU4045 compactor

460	TRAILER	CARGO	Trailer Pace 7x16
461	VEHICLE	PICKUP	2004 GMC Sierra 1500
462	VEHICLE	PICKUP	2008 Ford F-250
463	VEHICLE	PICKUP	2009 Ford F-250
465	VEHICLE	CRANE	2004 GMC C4500
466	VEHICLE	VAC	2005 International Vac Truck
467	EQUIPMENT	MIXER	Concrete Mixer CM9
468	EQUIPMENT	EXCAVATOR	2018 John Deere 35G excavator
469	EQUIPMENT	SKID STEER	2018 Caterpillar 289D skid steer
471	EQUIPMENT	EXCAVATOR	2018 Caterpillar 308E2CRSB excavator
472	EQUIPMENT	EXCAVATOR	2018 Caterpillar 308E2CRSB excavator
473	EQUIPMENT	SKID STEER	2018 Caterpillar 262D skid steer
475	VEHICLE	REEFER	2018 Kenworth T370 refrigerated truck
476	TRAILER	HAULER	2006 Imperial CR825 Trailer
477	TRAILER	HAULER	2006 Anderson T35180 Trailer
480	EQUIPMENT	OFF ROAD CART	2014 Club Cart Carryall Off Road Cart
481	EQUIPMENT	COMPACTOR	Wackier Neuson BPU4045 Compactor
484	EQUIPMENT	EXCAVATOR	2015 John Deere 17G Excavator
485	EQUIPMENT	EXCAVATOR	2018 Caterpillar 303ECR Excavator
486	VEHICLE	CRANE	2009 Ford F-350
488	VEHICLE	CRANE	2011 Ford F-550
489	EQUIPMENT	EXCAVATOR	2017 Caterpillar 303.5E2CR
491	EQUIPMENT	EXCAVATOR	Caterpillar 315F Excavator
493	VEHICLE	FLAT BED	2018 CHEVY Silverado 3500 FLAT BED
494	VEHICLE	FLAT BED	2018 CHEVY Silverado 3500 FLAT BED
495	VEHICLE	FLAT BED	2018 CHEVY Silverado 3500 FLAT BED
496	VEHICLE	FLAT BED	2018 Chevy Silverado 3500
497	EQUIPMENT	COMPACTOR	Wackier Neuson BPU4045
498	EQUIPMENT	COMPACTOR	Wackier Neuson BPU4045
499	EQUIPMENT	ROLLER	Caterpillar CS34 Roller
500	EQUIPMENT	ROLLER	Caterpillar CS54B
501	VEHICLE	BOILER	2019 Kenworth T370 Steam Truck
503	TRAILER	CARGO	2019 Spartan SP7 x 16TA Cargo Trailer
504	TRAILER	CARGO	2019 Spartan SP8.5 x 16TA Cargo Trailer
505	TRAILER	CARGO	2019 Spartan JU7 X 16TE2 Cargo Trailer
506	EQUIPMENT	EXCAVATOR	2018 Caterpillar 305_5E2CR Excavator
507	EQUIPMENT	LOADER	2018 Caterpillar 908M Loader

508	TRAILER	DUMP	2018 U DUMP 83" X 14' X 48" TRAILER
509	TRAILER	DUMP	2018 U DUMP 83" X 14' X 48" TRAILER
512	EQUIPMENT	SKID STEER	2019 Caterpillar 279D Skid Steer
513	EQUIPMENT	PUMP	2019 Thompson D-DHS-EOV-1B30X2 diaphragm pump
514	TRAILER	PUMP	2019 Thompson 6V-DJDST-45T-M PUMP
515	VEHICLE	VAN	2007 Chevy Uplander van
517	TRAILER	GENERATOR	2002 Coleman 25KW Generator
518	TRAILER	MIXER	Mixer 32007033
519	EQUIPMENT	LOADER	2006 Kubota R520S Wheel Loader
520	EQUIPMENT	PUMP	Thompson 6' Bypass Pump
521	EQUIPMENT	PUMP	Thompson 6' Bypass Pump
522	EQUIPMENT	PUMP	Thompson 12R-DJDS_45T-XC Pump
523	EQUIPMENT	PUMP	Thompson 6" Bypass Pump
524	EQUIPMENT	PUMP	Thompson 6' Bypass Pump
525	VEHICLE	TV TRUCK	2008 Ford E 450 TV Truck
526	TRAILER	CARGO	2019 Forest River 6' x 12' Cargo Trailer
527	VEHICLE	FLAT BED	2016 Ford F550 Flat bed
531	EQUIPMENT	LIGHT TOWER	Light Tower
532	EQUIPMENT	COMPACTOR	Wacker Neuson BPU4045A COMPACTOR
534	EQUIPMENT	ROLLER	Leeboy roller MODEL 400
536	EQUIPMENT	PUMP	6" Well point pump (Dewater)
537	VEHICLE	TRUCK	2019 Chevrolet Silverado 2500 4WD LTZ Crew Cab
538	TRAILER	CARGO	Forest River Trailer
539	VEHICLE	VAN	2014 Dodge Caravan
541	VEHICLE	VAN	2011 GMC Savana 2500 VAN
542	VEHICLE	VAN	2007 CHEVY VAN
543	VEHICLE	REEFER	2011 Kenworth T370
544	VEHICLE	TV TRUCK	2014 Chevrolet Van CCTV
545	EQUIPMENT	LIGHTING	2011 Terex RL4000 Light Tower
546	TRAILER	HAULER	Carry-On Trailer
547	VEHICLE	PICKUP	2014 Ford F250
549	VEHICLE	FLAT BED	2018 GMC Sierra
550	VEHICLE	VAC	1999 Sterling Vac truck LT 9501
551	EQUIPMENT	COMPACTOR	Wacker Neuson Compactor
552	EQUIPMENT	COMPACTOR	Wacker Neuson Compactor
553	EQUIPMENT	PUMP	Cornell Water Pump 12"
554	EQUIPMENT	ROLLER	2012 Multiquip Double roller

560	TRAILER	REEFER	2007 Utility Reefer 28" Reefer
562	VEHICLE	UTILITY	Ford F350 1 Ton Utility Truck
563	TRAILER	HAULER	2007 Rayside trailer, 6 Ton Load Cap
566	EQUIPMENT	AIR COMPRESSOR	Atlas Copco XATS375T3 Air Compressor
567	EQUIPMENT	PUMP	14 BBA PT90 PUMP BLUE
568	EQUIPMENT	PUMP	17 BBA PT90 PUMP BLUE
569	EQUIPMENT	PUMP	13 BBA PT90 PUMP BLUE
571	VEHICLE	VAN	2019 FLT Sprinter 3500 170 EXT Van
572	VEHICLE	TRUCK	2017 Ford F450 Super Duty
573	EQUIPMENT	COMPACTOR	Wacker Nueson Vibroplate
574	VEHICLE	BOILER	2005 Kenworth T80 Boiler
575	EQUIPMENT	PUMP	06 OTHE Pump Blue (Dewater)
576	EQUIPMENT	COMPACTOR	BPU4045 Compactor
577	EQUIPMENT	COMPACTOR	Wacker Neuson Vibroplate
579	TRAILER	JETTER	Pipehunter 7834 sewer cleaner, trailer mounted
580	TRAILER	HAULER	2008 Interstate Trailer
581	TRAILER	HAULER	2007 Hudson HTD18D Trailer
582	TRAILER	HAULER	2007 Hudson HSE18 Trailer
583	VEHICLE	PICKUP	2008 Ford F250 pickup
587	EQUIPMENT	PUMP	PDT3A PUMP ,DIAPHRAGM
588	EQUIPMENT	PUMP	PDT3A PUMP ,DIAPHRAGM
589	EQUIPMENT	PUMP	PDT3A PUMP ,DIAPHRAGM
590	EQUIPMENT	PUMP	PDT3A PUMP ,DIAPHRAGM
591	EQUIPMENT	PUMP	PDT3A PUMP ,DIAPHRAGM
592	EQUIPMENT	EASEMENT MACHINE	Sewer Equipment (Jetter Machine)
593	TRAILER	PUMP	Pump Trailer
594	EQUIPMENT	SKID STEER	2016 Bob Cat T750 Skid Steer
597	TRAILER	CARGO	2020 FOREST RIVER TRAILER
598	EQUIPMENT	COMPACTOR	Wacker Neuson Compactor
599	EQUIPMENT	PUMP	4" Diaphragm Pump
600	EQUIPMENT	COMPACTOR	Wacker Neuson Compactor
602	TRAILER	CARGO	Forest River Trailer Cargo
604	TRAILER	CARGO	2021 Forest River Cargo 7x14
607	EQUIPMENT	EXCAVATOR	Doosan DX50
608	EQUIPMENT	EXCAVATOR	Doosan DX140 LCR - 5
610	EQUIPMENT	SKID STEER	2010 Bobcat A300 Skid Steer Loader
612	EQUIPMENT	PUMP	Thompson Pump 8" Electric Pump Intake , Discharge

613	EQUIPMENT	PUMP	Thompson Pump 12" (Dewater Pump)
614	EQUIPMENT	ATTACHMENT	60" MAYA Broom
615	VEHICLE	TV TRUCK	2017 Ford CCTV Truck
617	EQUIPMENT	COMPRESSOR	2014 Kaeser M250 Mobile Air Compressor
619	EQUIPMENT	PUMP	Thompson Pump 8" Bypass Pump
620	VEHICLE	UTILITY	2009 Ford F450 Utility Truck
622	VEHICLE	VAC	2008 INTERNATIONAL 7400 (AQUATEC)SEWER CLEANER/VACUUM TRUCK
623	EQUIPMENT	SKID STEER	2009 BOBCAT A300 SKID STEER LOADERS
625	EQUIPMENT	SKID STEER	2011 BOBCAT A770 SKID STEER LOADERS
626	EQUIPMENT	SKID STEER	2011 BOBCAT A770 SKID STEER LOADERS
627	EQUIPMENT	LOADER	2008 CASE 621E LOADER
628	EQUIPMENT	ATTACHMENT	Bobcat Broom Attachment
629	VEHICLE	TRUCK	2011 Ford F450 Utility Truck
630	EQUIPMENT	ATTACHMENT	72" Maya Pick up Broom Attachment
631	VEHICLE	REEFER	2020 Kenworth T880 Cab & Chassis (Global M)
632	VEHICLE	VAN	2009 Dodge Grand Caravana Cargo Mini Van
633	VEHICLE	DUMP	2007 Ford F450 Dump Truck
635	TRAILER	HAULER	2011 FELLING FT2T2 TRAILER
636	TRAILER	HAULER	2011 FELLING FT12L TRAILER
637	EQUIPMENT	PUMP	2009 THOMPSON 6TSV447 TRAILER MOUNTED TRASH PUMP
638	TRAILER	SEWER CLEANER	2009 PIPEHUNTER 7834 TRAILER MOUNTED SEWER CLEANER
639	TRAILER	SEWER CLEANER	2009 PIPEHUNTER 7834 TRAILER MOUNTED SEWER CLEANER
641	EQUIPMENT	ROLLER	2010 BOMAG BW90AD2 VIBRATORY ROLLER
644	EQUIPMENT	CONTROL PANEL	Control Panel
645	EQUIPMENT	ATTACHMENT	Broom Attachment Bobcat
646	VEHICLE	BOILER	2021 Kenworth Boiler
648	VEHICLE	DUMP	2011 International 7400 Water Truck
650	VEHICLE	BOX	2020 Chevrolet Silverado Medium Truck
655	TRAILER	PRES. CLEANER	2014 K-Bar 157597 Trailer MTD Pressure Cleaner
657	EQUIPMENT	LOADER	Wheel Loader Kubota R640R41
658	VEHICLE	REEFER	2018 IZUZU NPR REEFER
659	VEHICLE	PICKUP	2022 Chevrolet Silverado
660	VEHICLE	FLAT BED	2022 Chevrolet Silverado Medium Duty
661	VEHICLE	FLAT BED	2022 Chevy Silverado CK31043
663	VEHICLE	DUMP	2020 Kenworth T800 Dump Truck (WHITE)
664	VEHICLE	DUMP	2018 KENWORTH T880 DUMP TRUCK (BLUE)
667	EQUIPMENT	LOADER	Komatsu W320-8 Wheel Loader

668	EQUIPMENT	EXCAVATOR	2023 Doosan DX35Z Mini Exc
669	EQUIPMENT	LOADER	Komatsu WA320-8 Wheel Loader
673	EQUIPMENT	COMPACTOR	2023 Plate Compactor Weber Mf
674	EQUIPMENT	EXCAVATOR	Komatsu PC138USLC-11 Hydraulic Excavator
676	EQUIPMENT	COMPACTOR	2023 Plate Compactor Rev 9000-10000 Lb
680	EQUIPMENT	PUMP	12" Rotary WellPoint Pump
682	EQUIPMENT	SWEEPER	2018 Superior Broom Sweeper
683	EQUIPMENT	PUMP	2011 Tradewinds Pump TKP06-4750 6"
685	VEHICLE	PICKUP	2024 Chevrolet Silverado 2500HD
686	EQUIPMENT	WORKMAN	Workman (Toro)
687	VEHICLE	PICKUP	2024 Chevrolet Silverado 2500HD
689	EQUIPMENT	AIR COMPRESSOR	2014 Kaeser Compressor
690	VEHICLE	PICKUP	2024 Chevrolet Silverado 2500HD
691	VEHICLE	PICKUP	2024 Chevrolet Silverado 2500HD

HINTERLAND GROUP INC

Completed Jobs/Projects - Past Three years

JOB NAME	DOLLAR AMOUNT OF WORK PERFORMED	YEAR COMPLETED	WHERE LOCATED CITY - COUNTY
Davie - Lift Station #9 Rehab	\$ 199,676.05	2020	Davie, Town of
LS 8220 Gravity Sewer Pipe	\$ 119,001.24	2020	Palm Beach County
LS# 244 Lining	\$ 30,088.75	2020	Palm Beach County
WO#5-6185 Winding Brook-PBC	\$ 50,131.53	2020	Palm Beach County
Deerfield Rehab Lift Stations	\$ 391,710.00	2020	Palm Beach County
Lift Station S-08 Replacement	\$ 467,819.50	2020	Palm Beach County
Lift Station 41 Upgrades	\$ 382,420.95	2020	Deerfield Beach
Gator Blvd Water Main	\$ 687,999.88	2020	Winter Garden
Priority Aerial Canal Crossing	\$ 704,205.19	2020	St. Johns County
Pahokee PBC Airport & PEEHokey	\$ 129,699.40	2020	Palm Beach County
Lift Station #8105	\$ 143,884.58	2020	Palm Beach County
PBC-61st St N Water Services	\$ 45,990.30	2020	Palm Beach County
PBC-Lox Groves Park LS & FM	\$ 37,014.55	2020	Palm Beach County
Lift Station C-18 Rehab	\$ 310,932.50	2020	Palm Beach County
Lift Station 7 & 8 Improvement	\$ 891,591.23	2020	Palm Beach County
Master Pump Station Rehab	\$ 997,356.30	2020	Brevard County Board of County Comm
System II/III Generator	\$ 975,552.75	2020	City of Clearwater
Lift Station T-26 Rehab	\$ 128,450.00	2020	City of Clewiston
Lift Station S-05 Rehab	\$ 477,912.52	2020	Davie, Town of
Master LS Generator Replace	\$ 57,100.00	2020	Brevard County Board of County Comm
Lift Station 91 Rehabilitation	\$ 47,295.00	2020	Atlantis
Storm Pump Station - WPBPD	\$ 62,283.00	2020	City of West Palm Beach
WO #10 - LS 98 Rehab	\$ 62,584.00	2020	City of West Palm Beach
Sewer Lift Station 22 Rehab	\$ 59,580.00	2020	Cooper City Utilities
Lift Station #1 Rehabilitation	\$ 506,000.00	2020	City of Holly Hill
Lift Station 7 -17WW07	\$ 275,000.00	2020	Cooper City Utilities
Generator Replacements	\$ 846,024.50	2020	Sunrise
Replacement Lift Station 21	\$ 531,643.60	2020	Palm Beach County
915 NE 3rd Avenue	\$ 345,147.49	2020	SSNOCWTA
3318 SE 6th Avenue	\$ 255,889.00	2020	Cooper City Utilities
NE 30th & Coral Shores Drive	\$ 80,008.00	2020	Fort Lauderdale
NW 21st Avenue - CCTV 54 inch	\$ 56,950.00	2020	Fort Lauderdale
NE 9th Ave - Drainage Ft. Laud	\$ 229,640.01	2020	Fort Lauderdale
Guava Isle Drive - CIPP	\$ 91,340.00	2020	Fort Lauderdale
Compass Lane Drainage-CIPP	\$ 21,946.00	2020	Fort Lauderdale
Ft. Laud - 3200 NE 29th	\$ 42,817.00	2020	Fort Lauderdale
Fleet Parking - Ft. Laud	\$ 19,435.00	2020	Fort Lauderdale
TO#12-NE 33 Ave NE 34 St Storm	\$ 23,405.00	2020	Fort Lauderdale
TO #13-630 Isle of Palms	\$ 13,144.00	2020	Fort Lauderdale
TO#16-FTL-Heron & Venice CIPP	\$ 1,963.20	2020	Fort Lauderdale
FTL-TO#19 SE14th Street	\$ 11,795.00	2020	Fort Lauderdale
FTL-412 SE 17th Street CIPP	\$ 62,980.00	2020	Fort Lauderdale
E5U37 - Drainage Repair	\$ 343,521.00	2020	Fort Lauderdale
PBC Lift Station Cleaning	\$ 38,915.00	2020	Fort Lauderdale
PBC-LS Cleaning-Var Loc CIPP	\$ 16,345.00	2020	Palm Beach County
WO# 15 Conneste Road	\$ 53,169.29	2020	Palm Beach County
WO# 21 Sunset Dr	\$ 83,150.72	2020	Bradenton
WO# 23 Kokomo - North	\$ 83,638.06	2020	Palm Beach County
WO# 24 Kokomo - South	\$ 57,599.73	2020	Palm Beach County

HINTERLAND GROUP INC

Completed Jobs/Projects - Past Three years

JOB NAME	DOLLAR AMOUNT OF WORK PERFORMED	YEAR COMPLETED	WHERE LOCATED CITY - COUNTY
WO# 25 Center St CIPP	\$ 38,114.59	2020	Palm Beach County
WO# 27 Brian Way	\$ 54,465.01	2020	Palm Beach County
WO# 28 Edgehill Road	\$ 15,583.79	2020	Palm Beach County
WO# 29 Flamango Lake Dr	\$ 23,930.62	2020	Palm Beach County
WO# 30 Limestone Creek Road	\$ 17,631.50	2020	Palm Beach County
WO# 31 Military Trail and 61st	\$ 44,310.78	2020	Palm Beach County
WO# 32 Lawrence Rd Drainage	\$ 448,005.51	2020	Palm Beach County
WO# 33 3261 Atlantic Rd	\$ 48,029.58	2020	Palm Beach County
WO# 34 19598 Trails End Terr-1	\$ 20,493.45	2020	Palm Beach County
WO# 35 19506 Trails End Terr-W	\$ 15,828.28	2020	Palm Beach County
WO# 36 19582 Trails End Terr-3	\$ 19,217.06	2020	Palm Beach County
WO# 37 6361 Wood Lake Road	\$ 12,820.38	2020	Palm Beach County
WO# 39 19650 Red Maple Rd	\$ 15,538.16	2020	Palm Beach County
Loxahatchee River PH1	\$ 42,828.38	2020	Palm Beach County
Loxahatchee River PH2	\$ 50,682.78	2020	Palm Beach County
WO# 42 6558 Woodlake Rd	\$ 13,197.06	2020	Palm Beach County
WO# 43 6126 Woodlake	\$ 29,706.53	2020	Palm Beach County
WO #44 6632 Woodlake Rd	\$ 11,407.06	2020	Palm Beach County
WO# 45 Lawrence 66 & 24	\$ 16,888.36	2020	Palm Beach County
WO# 46 Santaluces HS-Lawrence	\$ 16,506.23	2020	Palm Beach County
WO# 47 Indiantown EAST	\$ 43,009.82	2020	Palm Beach County
WO# 48 Indiantown WEST	\$ 69,116.75	2020	Palm Beach County
WO# 49 6528 Woodlake Rd	\$ 13,124.42	2020	Palm Beach County
WO #50 6662 Lawrence Wood Ct	\$ 42,878.89	2020	Palm Beach County
WO #52 6464 Woodlake Rd	\$ 6,561.33	2020	Palm Beach County
WO#53 Alder Drive & Foxwood Ln	\$ 48,539.78	2020	Palm Beach County
WO#54 Willow Pond Road	\$ 79,827.61	2020	Palm Beach County
WO#55 Pinehurst Dr & 10th Ave	\$ 37,758.39	2020	Palm Beach County
Center St & 52 Way - PBC	\$ 4,275.00	2020	Palm Beach County
Toney Penna & Central - PBC	\$ 25,757.99	2020	Palm Beach County
Bush Rd and Toney Pena - PBC	\$ 16,850.03	2020	Palm Beach County
Kingston Dr- CIPP	\$ 59,845.72	2020	Palm Beach County
PBC-WO#60 Central&Jupiter CIPP	\$ 582,356.09	2020	Palm Beach County
WO #61-7479 Central Industrial	\$ 44,182.56	2020	Palm Beach County
WO#62 Orchard Way & Woodbine	\$ 69,238.76	2020	Palm Beach County
WO#63-PBC-Davis Rd & Berkshire	\$ 23,027.87	2020	Palm Beach County
WO# 64-PBCE-155th PI & 70th Tr	\$ 26,253.06	2020	Palm Beach County
WO# 65-904 Flamango Lake Dr	\$ 35,361.40	2020	Palm Beach County
PBC-WO#66 Jog Road	\$ 16,937.53	2020	Palm Beach County
WO#68-Orleans Ct Emergency	\$ 7,930.96	2020	Palm Beach County
PBC-WO#69-Lox Riv Floating	\$ 9,136.31	2020	Palm Beach County
PBC-WO#71-Congress N 26th St	\$ 4,165.96	2020	Palm Beach County
WO#73-Foxwood Circle-CIPP	\$ 75,102.61	2020	Palm Beach County
WO#74-Roebuck Rd & RockingCIPP	\$ 35,479.33	2020	Palm Beach County
WO#76-Charleston & Heathley Dr	\$ 26,212.35	2020	Palm Beach County
WO#80-10087 Trailwood- CIPP	\$ 58,031.15	2020	Palm Beach County
WO#83-4679 Brooks Ave CIPP	\$ 52,492.79	2020	Palm Beach County
WO#86-Balmoral Blvd CIPP	\$ 82,895.47	2020	Palm Beach County
WO#87-3861 Barkis Ave CIPP	\$ 52,828.19	2020	Palm Beach County

HINTERLAND GROUP INC

Completed Jobs/Projects - Past Three years

JOB NAME	DOLLAR AMOUNT OF WORK PERFORMED	YEAR COMPLETED	WHERE LOCATED CITY - COUNTY
PBC-4684 Brook Dr-CIPP	\$ 19,229.56	2020	Palm Beach County
PBC- Woolbright&Seacrest CIPP	\$ 9,967.45	2020	Palm Beach County
PBC-3064 Florida Blvd CIPP	\$ 54,411.07	2020	Palm Beach County
Lift Station T-04 Rehab	\$ 195,172.81	2020	Palm Beach County
Spruce Avenue -WO# 04	\$ 282,837.00	2020	Brevard County Board of County Comm
Avila & Grandview & Park WO#5	\$ 227,153.98	2020	Dania Beach
Sanitary SewerStorm Pilot-WO#7	\$ 28,704.43	2020	City of West Palm Beach
Spruce Ave-47th and 53rd WO#8	\$ 36,920.00	2020	City of West Palm Beach
Henrietta Ave - 7th & 9th WO#9	\$ 38,162.00	2020	City of West Palm Beach
CWPB-WO#15-Hillcrest Blvd CIPP	\$ 68,040.00	2020	City of West Palm Beach
CWPB-Roseland Dr-Phase 1 CIPP	\$ 12,810.00	2020	City of West Palm Beach
CWPB-Roseland Dr-Phase 2 CIPP	\$ 26,094.00	2020	City of West Palm Beach
Pinewood Stormwater Replace	\$ 255,372.00	2020	City of West Palm Beach
Replace 24in ARV MH	\$ 42,114.21	2020	City of West Palm Beach
Pinewood #2 - PBC	\$ 163,256.00	2020	City of West Palm Beach
WPB-LS 97 Emergency Repair	\$ 28,740.00	2020	City of West Palm Beach
MH & LS Rehab - Citrus County	\$ 120,710.00	2020	Citrus County Utility Operations
Clay County CIPP Services	\$ 47,952.00	2020	Citrus County Utility Operations
Campridge Lane	\$ 29,298.00	2020	Clay County
CR220/Angora Bay Lining CIPP	\$ 68,134.00	2020	Clay County
Clay County-PO #5 CIPP	\$ 27,566.00	2020	Clay County
Clay-CR15A Quad Culvert CIPP	\$ 88,380.00	2020	Clay County
Sanitary Sewer & Manholes	\$ 312,247.75	2020	Clay County
WUD 16-027-2017 Telemetry	\$ 1,066,701.46	2020	Clay County
Palm Beach Cnty Lining 17-016	\$ 932,993.89	2020	City of Clearwater
US 27 Sebring	\$ 52,614.70	2020	Palm Beach County
FDOT- US 98 Sebring	\$ 13,041.90	2020	FDOT District 1
Ashton Dr & US 98	\$ 6,585.60	2020	FDOT District 1
US 98 Sebring Lakeview Dr-CIPP	\$ 40,303.90	2020	FDOT District 1
FDOT-Desilting E1Q95-R2	\$ 150,446.95	2020	FDOT District 1
Electrical Improvemnts LS 1043	\$ 57,197.75	2020	FDOT District 1
Lift Station 8148 Rehab	\$ 226,888.45	2020	FDOT District 4
SW 5th St Gravity Main	\$ 45,051.33	2020	Palm Beach County
SW 3rd St Gravity	\$ 108,420.15	2020	Palm Beach County
WTP 8 Gravity Sewer	\$ 55,695.21	2020	Palm Beach County
LS 8116 Gravity Sewer	\$ 342,028.37	2020	Palm Beach County
Red Road Emergency Repair	\$ 44,362.50	2020	Palm Beach County
SW 100th Avenue - Emergency	\$ 24,600.00	2020	Palm Beach County
Miramar Pkwy and Sykes FM Emer	\$ 37,700.00	2020	City of Miramar
SW 69th FM 10in - Miramar	\$ 46,950.00	2020	City of Miramar
Red Rd & Miramar Pkwy 8 in	\$ 34,300.00	2020	City of Miramar
Homestead I & I - CIPP	\$ 488,840.00	2020	City of Miramar
Coral Shores 5-Locations CIPP	\$ 131,446.75	2020	Homestead
110 39th St Ct NW - CIPP	\$ 12,710.00	2020	Manatee County
201 Mangellan - CIPP	\$ 11,165.00	2020	Manatee County
CR 675 - CIPP	\$ 11,945.00	2020	Manatee County
Flamingo Cay - CIPP	\$ 202,511.25	2020	Manatee County
Manatee-Various Areas- CIPP	\$ 334,857.25	2020	Manatee County
Manatee-48 & 72 Lining CIPP	\$ 120,575.00	2020	Manatee County

HINTERLAND GROUP INC

Completed Jobs/Projects - Past Three years

JOB NAME	DOLLAR AMOUNT OF WORK PERFORMED	YEAR COMPLETED	WHERE LOCATED CITY - COUNTY
Manatee- Hickory Hammock CIPP	\$ 350,419.25	2020	Manatee County
Manatee-Radcliffe Place-CIPP	\$ 281,430.25	2020	Manatee County
8 - Locations - Polk 17-326	\$ 251,918.00	2020	Manatee County
Asherwoods - Avon Park CIPP	\$ 234,490.00	2020	Polk County
Lake Marion W-Laynewade CIPP	\$ 353,735.00	2020	Polk County
CIPP Hickory-Lakeview-Sagewood	\$ 232,405.00	2020	Polk County
PBG - SW Infrastructure - 2019	\$ 249,952.00	2020	Palm Beach Gardens
PBG-Dorian Emergency Pumps	\$ 23,400.00	2020	Palm Beach Gardens
PBG - SW Infrastructure 2019R	\$ 249,611.00	2020	Palm Beach Gardens
Pipe Lining - Charlotte 01	\$ 386,406.40	2020	Solid Waste Authority PBC
Pipe Lining - Charlotte 03	\$ 99,944.60	2020	Charlotte County
Pipe Lining-Charlotte 04 CIPP	\$ 201,339.76	2020	Charlotte County
Charlotte - PO2018003451	\$ 71,306.00	2020	Charlotte County
Charlotte 07-PO2018003659 CIPP	\$ 56,145.00	2020	Charlotte County
Charlotte 08-PO2019000288 CIPP	\$ 22,212.00	2020	Charlotte County
Charlotte 09 Navigator CIPP	\$ 237,478.30	2020	Charlotte County
Charlotte 10-PO2019001302 CIPP	\$ 66,740.33	2020	Charlotte County
Charlotte 11-PO2019001461 CIPP	\$ 274,134.93	2020	Charlotte County
Pipe Lining- Charlotte 12 CIPP	\$ 86,124.00	2020	Charlotte County
Charlotte 13-PO2019001431 CIPP	\$ 125,423.00	2020	Charlotte County
Charlotte 14-PO2019001980 CIPP	\$ 63,298.00	2020	Charlotte County
Charlotte 15- CIPP	\$ 80,085.00	2020	Charlotte County
Charlotte 16-2019002651 CIPP	\$ 51,082.30	2020	Charlotte County
Charlotte 17- CIPP	\$ 201,680.20	2020	Charlotte County
Charlotte 18- CIPP	\$ 15,260.00	2020	Charlotte County
Charlotte 19- CIPP	\$ 262,304.28	2020	Charlotte County
Charlotte 21- CIPP	\$ 117,598.96	2020	Charlotte County
Cape Coral - PO# 46977 CIPP	\$ 336,979.50	2020	Charlotte County
Cape Coral - PO# 47850 CIPP	\$ 112,800.00	2020	Cape Coral
Cape Coral - PO# 48056	\$ 7,455.00	2020	Cape Coral
Progresso Village Stormwater	\$ 72,479.00	2020	Cape Coral
SW 4th Ave - Progresso	\$ 26,973.00	2020	Cape Coral
Riverland Road Basins CIPP	\$ 8,911.00	2020	Fort Lauderdale
FTL-SS & Basin Peele WTP- CIPP	\$ 7,824.00	2020	Fort Lauderdale
FTL-DSD Fire House CIPP	\$ 2,304.00	2020	Fort Lauderdale
FTL-DSD Build CIPP	\$ 9,970.00	2020	Fort Lauderdale
FTL-Mills Pond Park CIPP	\$ 4,580.00	2020	Fort Lauderdale
FTL-Fire Station 3-FS49 CIPP	\$ 1,469.00	2020	Fort Lauderdale
FTL-US Customs- CIPP	\$ 4,159.00	2020	Fort Lauderdale
FTL-Joseph Carter Park CIPP	\$ 5,350.00	2020	Fort Lauderdale
SWA - Pipe Valve Replacement	\$ 16,180.36	2020	Fort Lauderdale
SWA-LW-Park Ridge Outfall L-14	\$ 14,310.00	2020	Fort Lauderdale
Point Repair - Lauderhill	\$ 43,500.00	2020	Solid Waste Authority PBC
NW 50th & NW 22 Pt Repair	\$ 25,600.00	2020	Solid Waste Authority PBC
Lift Station # 54	\$ 11,700.00	2020	Lauderhill
Lauderdale By The Sea CIPP2017	\$ 456,176.10	2020	Lauderhill
Sanitary Sewer Lateral-Emerg	\$ 95,000.00	2020	Lauderdale-By-The-Sea
Cypress Lake III- HOA	\$ 123,280.00	2020	City of West Palm Beach
Cypress Lakes Master Assoc	\$ 785,158.00	2020	Deerfield Beach

HINTERLAND GROUP INC

Completed Jobs/Projects - Past Three years

JOB NAME	DOLLAR AMOUNT OF WORK PERFORMED	YEAR COMPLETED	WHERE LOCATED CITY - COUNTY
Cypress Lakes Plat 9	\$ 10,706.00	2020	Cypress Lake HOA
LS 8146 Canal Bank	\$ 44,629.62	2020	Palm Beach County
Atlantic Emergency 14 FM Valve	\$ 33,850.00	2020	Palm Beach County
Winikoff 2nd Repair	\$ 35,260.00	2020	Palm Beach County
Southern & Arden Emergency	\$ 28,805.00	2020	Palm Beach County
Pahokee WWTP Leak Stop	\$ 4,925.00	2020	Palm Beach County
FL Turnpike Main Break	\$ 79,685.00	2020	Palm Beach County
BG WWTP Leak Stop PBC	\$ 11,685.00	2020	Palm Beach County
Haverhill Rd WM- Emerg	\$ 36,508.00	2020	Palm Beach County
S Military Trail ER Repair	\$ 41,754.02	2020	Palm Beach County
BG WWP Grit Separator Coating	\$ 26,088.00	2020	Palm Beach County
Hagen ETPS Flow Meter	\$ 9,386.16	2020	Palm Beach County
Hagen WAS 2-3 Flow Meter	\$ 4,393.76	2020	Palm Beach County
18" Aerial Emerg- PBC	\$ 118,237.50	2020	Palm Beach County
18" Aerial Emerg-North-PBC	\$ 105,275.00	2020	Palm Beach County
PBC-Pahokee WWTP Pipe #2 Leak	\$ 3,590.00	2020	Palm Beach County
PBC-Pahokee WWTP Pipe #3 Leak	\$ 3,590.00	2020	Palm Beach County
PBC-LS 151 Gravity Repair	\$ 79,112.50	2020	Palm Beach County
PBC-Belle Glade 20in FlowMeter	\$ 17,263.70	2020	Palm Beach County
Lift Station 139 Minor Rehab	\$ 41,200.00	2020	Palm Beach County
Sand Dollar LS 3 & 4 Repairs	\$ 123,413.79	2020	Mulberry, City of
Lift Station # 38	\$ 29,860.00	2020	Sunrise
Rehab 8 Lift Stations	\$ 530,838.79	2020	St. Johns County
Miramar LS 17	\$ 48,987.00	2020	Bradenton
Hibiscus & Baynon	\$ 86,106.00	2020	Altamonte Springs
Park Avenue	\$ 57,385.00	2020	City of Miramar
Storm Water Video Inspections	\$ 46,006.64	2020	City of Delray Beach
Cypress Drive 60" CCTV	\$ 110,110.00	2020	Lake Park, Town of
Lake Park-Kalmia&Flagler CIPP	\$ 18,603.20	2020	Lake Park, Town of
Lake Park-Joint Seal Cyp CIPP	\$ 6,500.00	2020	Lake Park, Town of
Lift Station #44 - CWPB	\$ 755,702.11	2020	Lake Park, Town of
Blue Cypress Lake Rd Culvert	\$ 93,080.00	2020	Granite Property Development
LS Wet Wells & WWTP	\$ 3,111.75	2020	City of West Palm Beach
22nd Ave West 18 in Storm CMP	\$ 14,470.00	2020	Hollywood, City of
FTL-Emergency Pumping CIPP	\$ 222,660.00	2020	North Lauderdale, City of
Loxahatchee - Phase 2	\$ 346,491.92	2020	Fort Lauderdale
Loxahatchee Manhole Coating	\$ 63,398.93	2020	Loxahatchee River District
Loxahatchee Penn Park CIPP	\$ 273,866.95	2020	Loxahatchee River District
Jupiter Harbor-LS 97&58 CIPP	\$ 83,823.14	2020	Loxahatchee River District
LRD-Jupiter-MH Rehab #2	\$ 26,601.07	2020	Loxahatchee River District
LRD- LS #001- Circle W Rd CIPP	\$ 13,340.00	2020	Loxahatchee River District
Earman River Trans Pump Stat	\$ 354,708.74	2020	Loxahatchee River District
Airport - Asphalt Repair	\$ 9,794.79	2020	Loxahatchee River District
Drain Repair - Airfield	\$ 23,950.00	2020	Village of North Palm Beach
PBC-PBIA Airport Parking Lot	\$ 76,052.07	2020	West Palm Beach, Palm Beach County
Seminole County 7 LS Rehab	\$ 291,387.28	2020	Palm Beach County
MH and LS Rehabilitation	\$ 54,012.16	2020	Palm Beach County
CWPB Lift Station 73 Rehab	\$ 9,709.48	2020	Seminole County
FPUA - Rehab 20 Manholes	\$ 74,649.72	2020	Sebring

HINTERLAND GROUP INC

Completed Jobs/Projects - Past Three years

JOB NAME	DOLLAR AMOUNT OF WORK PERFORMED	YEAR COMPLETED	WHERE LOCATED CITY - COUNTY
FPUA-5 MH's End of Fiscal 2019	\$ 28,627.26	2020	City of West Palm Beach
FPUA-MH Rehab 2020 Round #1	\$ 70,528.44	2020	Fort Pierce Utility Authority
FPUA- MH Rebhab 2020 R1-2	\$ 13,783.20	2020	Fort Pierce Utility Authority
FPUA-FY 2020 MH 62-07	\$ 6,129.20	2020	Fort Pierce Utility Authority
FPUA-FY 2020 Round 3 Final	\$ 11,402.32	2020	Fort Pierce Utility Authority
Manhole Rehab - Tarpon Springs	\$ 33,575.00	2020	Fort Pierce Utility Authority
Canoe Creek Drainage	\$ 99,764.00	2020	Martin County Board of County Comm
Delmar St 36in	\$ 54,915.00	2020	Martin County Board of County Comm
Exfiltration SE Lanham	\$ 32,540.00	2020	Martin County Board of County Comm
SE Indian St CIPP	\$ 49,110.00	2020	Martin County Board of County Comm
Gomez and Soundings CIPP	\$ 23,400.00	2020	Martin County Board of County Comm
Palm Lake Park MC	\$ 1,044,626.41	2020	Martin County Board of County Comm
Sugar Hill Outfall-CIPP	\$ 49,290.00	2020	Martin County Board of County Comm
NE Jensen Beach CIPP	\$ 25,428.00	2020	Martin County Board of County Comm
SW Murphy Road Liner CIPP	\$ 25,075.00	2020	Martin County Board of County Comm
MC-Rio Nature Park- Jensen	\$ 25,810.00	2020	Martin County Board of County Comm
Martin-SW Carl Metz Lane CIPP	\$ 44,550.00	2020	Martin County Board of County Comm
Martin-NE Barbara Dr CIPP	\$ 33,060.00	2020	Martin County Board of County Comm
Martin-NE Silvia& JB Blvd CIPP	\$ 79,180.00	2020	Martin County Board of County Comm
Martin- SE Bayshore Terr CIPP	\$ 23,260.00	2020	Martin County Board of County Comm
Emerg Sewer Repair - Seaport	\$ 20,675.00	2020	Martin County Board of County Comm
W Main Irrigation Pump Station	\$ 919,779.48	2020	St Lucie West Services District
Lift Station 40 - Top Replace	\$ 9,300.00	2020	St. Lucie West Services District
Rock Creek Manholes	\$ 17,664.95	2020	Martin County Board of County Comm
Utilities Complex Electrical	\$ 19,780.00	2020	Cooper City Utilities
Lift Station #16 Piping	\$ 12,020.00	2020	Brevard County Board of County Comm
Emergency - Belle Glade SEPTIC	\$ 38,325.00	2020	Cooper City Utilities
Greenwood Boulevard	\$ 249,505.00	2020	Cooper City Utilities
Garden Lakes	\$ 78,357.00	2020	Palm Beach County
Regency Oaks	\$ 9,148.50	2020	Seminole County
Deerfield MH Rehab 2018	\$ 35,102.50	2020	Deerfield Beach
Lands End & Spoonbill Road	\$ 17,500.00	2020	Mangonia Park
Rehab & Infrastructure - 0983	\$ 184,872.00	2020	Deerfield Beach
Delray- SS & SW Rehab- CIPP	\$ 246,331.60	2020	Town of Manalapan
Brevard- 300 N Courtenay Pkwy	\$ 122,175.00	2020	City of Delray Beach
Seminole Tribe - CIPP	\$ 100,760.00	2020	City of Delray Beach
Legacy Cove Manhole Rehab	\$ 41,900.00	2020	Brevard County Board of County Comm
Leilani Heights MH Rehab	\$ 25,900.00	2020	The Seminole Tribe of Florida
Port Salerno MH Rehab	\$ 13,380.00	2020	Martin County Board of County Comm
Martin-Port Sewall MH Rehab	\$ 15,900.00	2020	Martin County Board of County Comm
Martin-Mariner Sands MH Rehab	\$ 33,900.00	2020	Martin County Board of County Comm
Martin- Miles Grant MH Rehab	\$ 24,950.00	2020	Martin County Board of County Comm
Martin-Pinelake Village MH Re	\$ 9,190.00	2020	Martin County Board of County Comm
Lift Station #10 - Cooper	\$ 102,022.50	2020	Martin County Board of County Comm
Largo-Cove Lane SSWR- CIPP	\$ 26,434.00	2020	Martin County Board of County Comm
LS# 80 - Top Slab	\$ 8,700.00	2020	City of Largo
Lauderhill-LS#21 Repair	\$ 14,070.00	2020	FDOT District 4
Lauderhill-LS #44 Emergency	\$ 30,000.00	2020	Cooper City Utilities
Lauderhill-LS 53	\$ 40,300.00	2020	Lauderhill

HINTERLAND GROUP INC

Completed Jobs/Projects - Past Three years

JOB NAME	DOLLAR AMOUNT OF WORK PERFORMED	YEAR COMPLETED	WHERE LOCATED CITY - COUNTY
Lauderhill-LS #38 Emerg Bypass	\$ 19,800.00	2020	Lauderhill
Lauderhill-Emerg Vac Services	\$ 8,900.00	2020	Lauderhill
Lift Station #4 Minor Rehab	\$ 89,947.20	2020	Lauderhill
Water/Sewer Lines Abandonment	\$ 81,981.41	2020	Lauderhill
Pescaya Village	\$ 9,452.00	2020	City of Lauderdale Lakes
Lift Station #83 - Rehab	\$ 52,862.00	2020	Mangonia Park
Flotech FDOT	\$ 50,529.50	2020	Aramis Alvarez Architect
Kent PS-05 Village Palm Spring	\$ 656,385.89	2020	The Seminole Tribe of Florida
8in Gravity Sewer-Zephyrhills	\$ 326,649.36	2020	The Seminole Tribe of Florida
Global - Liner Repairs	\$ 6,000.00	2020	Loxahatchee River District
Kanner Highway Stuart	\$ 10,869.95	2020	One Time Customers
Stuart-E Madison Ave MH&CIPP	\$ 62,470.02	2020	Indian River County
Stuart-Colorado Ave CIPP	\$ 11,993.06	2020	City of Stuart
Seacoast - Sanitary LS	\$ 57,400.00	2020	City of Stuart
Cresthaven Lift Station - Emer	\$ 9,330.00	2020	Seacoast Utility Authority
Lift Station 5133 Emer Repairs	\$ 57,200.00	2020	Polk County
Civil Sur- Polk County CIPP	\$ 87,123.50	2020	Village of Palm Springs
Ft. Laud - SS Storm CIPP	\$ 26,424.00	2020	Palm Beach County
FTL-Clean & TV PS 23 CIPP	\$ 13,707.00	2020	CivilSurv Design Group Inc.
Delray-Comorant Outfall Repair	\$ 15,032.00	2020	Fort Lauderdale
Delray-Racquet Club Jaeger Dr	\$ 101,822.00	2020	City of Delray Beach
Delray-NE 1st Court Wastop Ins	\$ 7,255.00	2020	City of Delray Beach
Village Palm Springs-Price LS	\$ 5,000.00	2020	City of Delray Beach
ER Repair- Lake Clark Gardens	\$ 53,182.00	2020	City of Delray Beach
Lake Park- Palmetto Dr SW CIPP	\$ 66,880.00	2020	Village of Palm Springs
Santa Rosa County CIPP	\$ 315,400.00	2020	Village of Palm Springs
Cooper-SS Rehab 2019-7058 CIPP	\$ 64,834.00	2020	Lake Park, Town of
Cooper-SW 88th Terr CIPP	\$ 106,354.00	2020	Santa Rosa County
Cooper-Rock Creek MH	\$ 22,800.00	2020	Cooper City Utilities
Cooper-Stonebridge Pkwy MH	\$ 14,250.00	2020	Cooper City Utilities
River Ridge Grout- CIPP	\$ 2,650.00	2020	Cooper City Utilities
River Ridge-18451 LakesideCIPP	\$ 18,500.00	2020	KLOO Management, LLC
River Ridge- 30" Clean & CCTV	\$ 6,465.00	2020	KLOO Management, LLC
Weston-Emerg Water Serv Repair	\$ 6,649.50	2020	KLOO Management, LLC
Weston- Passion Vine Cir WM	\$ 7,825.13	2020	City of Weston
Weston-1200 Leeward Way	\$ 8,193.90	2020	City of Weston
Weston-4259 Seneca Ave	\$ 7,669.20	2020	City of Weston
Weston-1259 Seagrape Circle	\$ 1,782.00	2020	City of Weston
Weston-1108 Waterbrook Lane	\$ 6,897.00	2020	City of Weston
Weston-1212 Terrystone Court	\$ 2,881.00	2020	City of Weston
Naples-PO# 19-00790-00 CIPP	\$ 297,000.00	2020	City of Weston
Naples-PO#19-00849-00 CIPP	\$ 49,923.00	2020	City of Weston
Naples-PO# 1900938-00 CIPP	\$ 9,800.00	2020	City of Naples
Naples-PO# 1900937-00 CIPP	\$ 8,244.00	2020	City of Naples
Naples- PO# 2000361-00 CIPP	\$ 33,612.00	2020	City of Naples
Naples-PO 2000753-00 CIPP	\$ 40,299.00	2020	City of Naples
Mangonia Park- Emer Pump CIPP	\$ 3,150.00	2020	City of Naples
ECUA-Pensacola-SummitBlvd CIPP	\$ 84,656.00	2020	Mangonia Park
ECUA-A-5 North-Phase 1 CCTV	\$ 131,256.00	2020	Emerald Coast Utilities Authority

HINTERLAND GROUP INC

Completed Jobs/Projects - Past Three years

JOB NAME	DOLLAR AMOUNT OF WORK PERFORMED	YEAR COMPLETED	WHERE LOCATED CITY - COUNTY
Harbour Town Estate Storm CIPP	\$ 29,515.50	2020	Emerald Coast Utilities Authority
Greenacres-Drainage Imp Ph 5	\$ 165,533.00	2020	Emerald Coast Utilities Authority
TOPB-E-1 Lift Station Imp	\$ 221,205.00	2020	Harbour Landings Estates
IRC-Vero-WWTP MH Reh	\$ 7,805.00	2020	Town of Palm Beach
Lox River Dist- LS 62 Emer Gen	\$ 44,750.00	2020	Indian River County
Lox River Dist- LS 43 Emer Gen	\$ 35,000.00	2020	Indian River County
PBC-WO#1- Kingston Dr ADA	\$ 8,606.00	2020	The Village of Wellington
PBC-WO#2- Northtree Sub ADA	\$ 6,616.00	2020	Altamonte Springs
PBC-Sandalfot Sub PH5	\$ 8,954.00	2020	Palm Beach County
PBC-Maxwell Dr- End of Jog Rd	\$ 1,650.00	2020	Palm Beach County
STOF-Immokalee-Sem Casino CCTV	\$ 12,152.52	2020	Palm Bay
STOF-Immokalee-MH Rehab	\$ 32,032.14	2020	Seminole County
Palm Beach Traveler RV Park	\$ 27,800.00	2020	The Seminole Tribe of Florida
FTL-Mills Pond Gravity	\$ 23,900.00	2020	Palm Beach Traveler RV Park
Okeechobee-SE 40th Ave- CIPP	\$ 10,171.00	2020	The Seminole Tribe of Florida
CC-Naples- 95th Ave N CIPP	\$ 856.40	2020	Cooper City Utilities
Lee-110 Andros Street CIPP	\$ 33,256.85	2020	Cooper City Utilities
Lee-5980 Dickenson Court CIPP	\$ 30,711.90	2020	Douglas N. Higgins, Inc.
Lee- Bonita Beach Rd CIPP	\$ 86,657.10	2020	Lee County Finance Dept.
Oakmont Clean & CCTV CIPP	\$ 2,400.00	2020	Lee County Finance Dept.
LRD-Hurricane Generators	\$ 7,559.98	2020	Brevard County Board of County Comm
Clewiston-Emergency MLS Bypass	\$ 12,650.00	2020	Seacoast Utility Authority
Lauderhill-Emergency CP Rep	\$ 68,300.00	2020	City of Clewiston
Stuart-Water & Wastewater Rep	\$ 12,560.00	2020	Lauderhill
Stuart- Madison MH & CIPP	\$ 26,880.00	2020	Ranger Construction Industries
Stuart-10th & Ocean CIPP	\$ 18,850.00	2020	City of Stuart
Pospiech-Haines City 15" CIPP	\$ 16,243.60	2020	City of Stuart
RD Plumb-3300 NE 36th St CIPP	\$ 13,200.00	2020	Pospiech Contracting Inc.
RD Plumbing-10200 W SR 84 CIPP	\$ 2,841.00	2020	Palm Beach County
RD Plumb-3300 NE 36th St CIPP	\$ 71,585.00	2020	RD Plumbing & Sewer, Inc.
Sarasota-Monica Parkway CIPP	\$ 14,033.90	2020	RD Plumbing & Sewer, Inc.
CG Plumb- 7851 Miller Rd CIPP	\$ 27,550.00	2020	Sarasota County Government
Travelodge LS Diagnosis & Rep	\$ 9,950.00	2020	Coral Gables Plumbing
Pipers Land- Palm City 2 CIPP	\$ 6,400.00	2020	City of Miramar
Pipers-West Guard Gate CIPP	\$ 4,484.00	2020	Piper's Landing Yacht&Country Club
Pipers-Guard Gate Lining CIPP	\$ 16,290.00	2020	Piper's Landing Yacht&Country Club
Delray-LS 84- Emergency Riser	\$ 8,680.00	2020	City of Delray Beach
Delray- LS 18 Rehab	\$ 13,340.00	2020	City of Delray Beach
Delray-Lift Station 34A	\$ 29,000.00	2020	City of Delray Beach
Noble-6795 Taft St- FM Repair	\$ 14,350.00	2020	City of Delray Beach
Manalapan-Emerg Jetting CIPP	\$ 3,500.00	2020	Town of Lantana
Mangonia- Emerg WM Repair	\$ 16,000.00	2020	Village of Tequesta
PC-Trenchless Pipe Rehab CIPP	\$ 75,270.00	2020	Palm Bay
NPBCID- Unit 31 Cleaning CIPP	\$ 70,364.00	2020	City of Palm Coast
NPBCID-Unit 45 Cleaning CIPP	\$ 92,005.00	2020	North Palm Beach County Improvement
Flotech-FTL Emergency CIPP	\$ 6,000.00	2020	North Palm Beach County Improvement
LRD-IQ #507 Electrical Upgrade	\$ 4,800.00	2020	Flotech Environmental LLC
LRD-IQ #506 Electrical Upgrade	\$ 4,990.00	2020	Noble Properties, LTD.
LRD-IQ #501 Electrical Upgrade	\$ 4,990.00	2020	Loxahatchee River District

HINTERLAND GROUP INC

Completed Jobs/Projects - Past Three years

JOB NAME	DOLLAR AMOUNT OF WORK PERFORMED	YEAR COMPLETED	WHERE LOCATED CITY - COUNTY
LRD-LS 180- Electrical Upgrade	\$ 3,100.00	2020	Loxahatchee River District
Delray-808 Seasage SW Pipe	\$ 6,300.00	2020	Loxahatchee River District
Stuart-St. Lucie Crescent CIPP	\$ 16,309.53	2020	PSI Technologies Inc.
GML-Englewood- EBCO Punch CIPP	\$ 10,000.00	2020	GML Coatings, LLC
WestCon-Tamarac Clean & CCTV	\$ 6,300.00	2020	GML Coatings, LLC
CBRE-Jupiter Vactor Serv CIPP	\$ 16,428.00	2020	West Construction, Inc.
Cypress Trails- Clean & TV	\$ 2,550.00	2020	Village of Tequesta
B&C-162 Ivey Hall Road SC CIPP	\$ 59,400.00	2020	Martin County Board of County Comm
421 Northlake- Vac Truck CIPP	\$ 1,500.00	2020	Town of Manalapan
PB Shores- TV Outfall CIPP	\$ 3,600.00	2020	Brevard County Board of County Comm
TA Loving-Goldsboro-Sewer CIPP	\$ 118,715.00	2020	Polk County
SWA-Leachate Pipe Lining CIPP	\$ 28,513.50	2020	Palm Beach County
CWPB-Australian Liner Repair	\$ 70,935.00	2020	Palm Beach Gardens
Coastal Bay-Pump SU Dewatering	\$ 3,300.00	2020	Georgetown POA
Wellfield System 9	\$ 1,514,045.45	2021	Palm Beach County
CD01 WM Imp. Zone 2-3 & 4	\$ 1,013,382.38	2021	Palm Beach
FTL-10in Wastop Valve NE 31st	\$ 5,400.00	2021	Fort Lauderdale
FTL-SW 5th St & SW 2nd CIPP	\$ 11,361.00	2021	Fort Lauderdale
FTL-745 NE 20th Ave	\$ 11,605.00	2021	Fort Lauderdale
FTL-2140 Tanbark Lane CIPP	\$ 46,154.15	2021	Fort Lauderdale
PBC-5341 Pennock Point Rd	\$ 174,140.03	2021	Jupiter
WO#11 Sophia Dr Phase 1 CIPP	\$ 35,624.00	2021	West Palm Beach
CWPB-WO#13-Booker Ave CIPP	\$ 16,259.00	2021	West Palm Beach
CWPB-WO#14-36th Street CIPP	\$ 34,948.00	2021	West Palm Beach
CWPB-622 & 715 Belvedere CIPP	\$ 12,715.00	2021	West Palm Beach
CWPB-306 Forest Hill Blvd CIPP	\$ 17,450.00	2021	West Palm Beach
CWPB-WO#20- PB Lakes CIPP	\$ 1,000.00	2021	West Palm Beach
FDOT E1Q95-R1 Wd#3	\$ 30,406.85	2021	Palm Beach
E4S32-R1 - NPDES MARTIN CIPP	\$ 315,927.54	2021	Martin County
Manatee-3rd 49th & Mage CIPP	\$ 94,395.00	2021	Bradenton
Manatee-48th Ave W & 54th CIPP	\$ 154,753.75	2021	Manatee
Manatee-Crescent Dr&Gulf CIPP	\$ 25,747.43	2021	Manatee
FTL- Holiday Park Ball CIPP	\$ 13,566.00	2021	Fort Lauderdale
SWA-MH & LS Inspections	\$ 14,400.00	2021	West Palm Beach
Winikoff Point Repair	\$ 88,897.50	2021	Palm Beach County
Pahokee WWTP-Pipe Repair	\$ 3,590.00	2021	Pahokee
Sanitary Sewer - Mulberry	\$ 2,077,611.21	2021	Mulberry
Lake Park- 704-722 W Illex CIPP	\$ 22,509.00	2021	Lake Park
FPUA-LS39 LS 53 13th St	\$ 43,096.72	2021	Fort Pierce
FPUA- MH Rehab March 2021	\$ 53,596.96	2021	Fort Pierce
Martin-Dixie & MLK CIPP	\$ 19,361.00	2021	Stuart
Martin-Bent Banyan CIPP	\$ 31,292.00	2021	Stuart
Martin-Circle & Hazard CCTV	\$ 12,184.00	2021	Martin County
Martin-Dixie Jensen Held Grout	\$ 50,720.00	2021	Stuart
Sykes Creek Regional WWTF	\$ 979,963.65	2021	Brevard
Hollywood 8 FM Connection	\$ 81,275.50	2021	Hollywood
E5U98 - FDOT Drainage Repair	\$ 295,701.40	2021	FDOT District 5
LRD-LS 94 Drop Bowl Install	\$ 2,050.00	2021	Jupiter
CC- Cooper Estates CIPP	\$ 168,356.00	2021	Cooper City

HINTERLAND GROUP INC

Completed Jobs/Projects - Past Three years

JOB NAME	DOLLAR AMOUNT OF WORK PERFORMED	YEAR COMPLETED	WHERE LOCATED CITY - COUNTY
Storm Sewer River Ridge - CIPP	\$ 39,285.00	2021	River Ridge
River Ridge- R Ridge Rd CIPP	\$ 31,250.00	2021	Tequesta
Weston-2609 Center Ct Drive	\$ 7,598.26	2021	Weston
Weston-4285 Diamond Dr	\$ 4,785.00	2021	Weston
Weston - 3 Village Rd Saddle	\$ 3,348.30	2021	Weston
Weston-598 Spinnaker	\$ 2,431.00	2021	Weston
Weston-1051 Laguna Springs Dr	\$ 1,361.26	2021	Weston
Weston - FH install S. Post Rd	\$ 12,874.41	2021	City of Weston
Naples-4700 Gulf Shore CIPP	\$ 99,517.00	2021	Naples
Naples-71 Putter Point CIPP	\$ 23,076.00	2021	Naples
Naples-383 Harbour Drive CIPP	\$ 16,736.00	2021	Naples
ECUA-Pensacola CIPP	\$ 223,806.00	2021	Pensacola
ECUA-Pensacola-WO# CIPP-2020-3	\$ 570,559.00	2021	Pensacola
Palm Bay- Culvert Pipe Unit 32	\$ 662,107.00	2021	Palm Bay
Seminole- Storm CCTV CIPP	\$ 5,132.50	2021	Seminole County
Cooper- LS 30 Pipe Repair	\$ 6,600.00	2021	Cooper City
Lee-Winkler Rd CIPP	\$ 4,079.25	2021	Lee
Sarasota-Kensington U-1 CIPP	\$ 110,723.04	2021	Sarasota
Sarasota-Kensington U-2 CIPP	\$ 197,057.50	2021	Sarasota
Sarasota-Kensington U-3 CIPP	\$ 119,529.67	2021	Sarasota
Sarasota-StrathmoreVillas-CIPP	\$ 118,387.28	2021	Sarasota
Sarasota-Kensington U-9 CIPP	\$ 137,312.68	2021	Sarasota
Zephyrhills- Lining 2020 CIPP	\$ 403,956.21	2021	Zephyrhills
Pipers Landing-Palm City CIPP	\$ 132,324.00	2021	Palm City
VPS-Cypress Emg Lateral Repair	\$ 29,087.50	2021	Village of Palm Springs
Lantana-Clean & CCTV Sea Pines	\$ 19,050.00	2021	Lantana
Highland-A1A Crosswalk Landing	\$ 39,480.00	2021	Highland Beach
Highland-Bel Lido Vactor	\$ 3,750.00	2021	Highland Beach
LRD-LS 204- Replace FPL Wires	\$ 5,673.61	2021	Jupiter
LRD-IQ 34 Repair	\$ 4,850.00	2021	Jupiter
Polk- Various Locations CIPP	\$ 192,882.00	2021	Polk
Portage Landing HOA- NPB CIPP	\$ 15,400.00	2021	North Palm Beach
Maestre-Australian Ave CIPP	\$ 19,469.50	2021	West Palm Beach
TOPB-Windsor Court CIPP	\$ 37,495.00	2021	Palm Beach
PSI-Aviara Town Homes CIPP	\$ 750.00	2021	Lake Worth
Stuart-Manhole Rehab	\$ 24,262.03	2021	Stuart
Lanzo-Emerg Cutter Truck CIPP	\$ 5,000.00	2021	Wellington
GML-Englewood Sewer CIPP	\$ 194,504.40	2021	Englewood
WestCon-MH CLeanout Riviera	\$ 9,750.00	2021	Riviera Beach
Hardesty-27th St BradentonCIPP	\$ 11,277.89	2021	Bradenton
Charlotte-Sunset Blvd CIPP	\$ 79,796.00	2021	East Punta Gorda
Charlotte-Antis Dr CIPP	\$ 104,048.00	2021	Rotunda Lakes
Charlotte- County Landfill	\$ 92,580.00	2021	Punta Gorda
Charlotte-Brewton Ave CIPP	\$ 6,720.00	2021	Englewood
Charlotte - San Cristobal Ave	\$ 56,408.00	2021	San Cristobal Ave, Punta Gorda FL
Charlotte - 13284 Englewood Rd	\$ 23,860.00	2021	13284 Englewood Rd, Port Charlotte FL
FLSKY-Cypress Trails-Survey	\$ 2,500.00	2021	Boca Raton
Wellington-Montauk Dr CIPP	\$ 240,370.00	2021	Wellington
CWR-Prima Vista St Lucie CIPP	\$ 25,060.00	2021	St Lucie

HINTERLAND GROUP INC

Completed Jobs/Projects - Past Three years

JOB NAME	DOLLAR AMOUNT OF WORK PERFORMED	YEAR COMPLETED	WHERE LOCATED CITY - COUNTY
Manalapan-Storm Cleaning CIPP	\$ 2,300.00	2021	Manalapan
Brevard-Merritt&Melbourne CIPP	\$ 24,023.00	2021	Brevard
Polk- Lake Thomas Phase 1 CCTV	\$ 51,017.50	2021	Winterhaven
Palm Bay-462 Breakwater CIPP	\$ 15,480.00	2021	Palm Bay
LRD-Inject Well Pipe Repairs	\$ 12,780.00	2021	Jupiter
LRD-SE Cassia Asphalt Repair	\$ 1,762.50	2021	Jupiter
PBG-595 Riverside Dr CIPP	\$ 12,160.00	2021	Palm Beach Gardens
Ocean Condo- 570 Ocean Dr CIPP	\$ 6,000.00	2021	Juno Beach
MWI-Bethesda Hospital- Boynton	\$ 181,820.00	2021	Boynton Beach
MWI-Kings Point - Delray	\$ 4,150.00	2021	Delray
Wellington-Mulberry Place	\$ 11,955.00	2021	Wellington
Wellington-Flying Cow	\$ 9,930.00	2021	Wellington
Plantation-Pine Terr MH Rehab	\$ 11,100.00	2021	Plantation
Lantana-Lantana Emerg Pumping	\$ 139,100.00	2021	Lantana
PGAHOA- PGA National Clean&TV	\$ 2,600.00	2021	Palm Beach Gardens
VNPB-Lighthouse Dr CIPP	\$ 83,160.00	2021	North Palm Beach
Miramar- Sewer Rehab at LS61	\$ 57,100.00	2021	Miramar
Bartow-2021 Sewer Main Re CIPP	\$ 3,233.00	2021	Bartow
Bartow-2021 Manhole Rehab CIPP	\$ 11,150.00	2021	Bartow
TGR- Golf Course Storm Clean	\$ 35,100.00	2021	Jupiter
St Lucie- Sandia Ave CIPP	\$ 28,750.00	2021	Port St Lucie
St Lucie- Gilson Road CIPP	\$ 15,575.00	2021	Port St Lucie
St Lucie- Matthews Road CIPP	\$ 14,700.00	2021	Port St Lucie
LRD-LS 254 Clean & TV CIPP	\$ 3,400.00	2021	Jupiter
CWR-Breakfast Point Ph 4 CIPP	\$ 85,872.00	2021	Panama City
PBC- WP 9 Concrete Work	\$ 5,500.00	2021	Boca Raton
LCS- MH Leak Repairs	\$ 7,200.00	2021	Lake Clarke Shores
Clewiston - MLS Emerg ByPass	\$ 7,300.00	2021	Clewiston
TTGS PGA Village	\$ 4,800.00	2021	PGA Village, Port St Lucie, FL
Ponte Verdra Sanitary Sewer MH	\$ 210,288.50	2022	St Johns County
PBC-60th PI WM Stubs&Hydrants	\$ 458,791.99	2022	Palm Beach
PBC Chicksaw Rd-Fire Hydrants	\$ 33,665.03	2022	Lake Worth
PBC-Pahokee WM Replacement	\$ 227,095.48	2022	Pahokee
PBC-Aerial Canal Crossing P2	\$ 1,560,938.05	2022	Palm Beach County
PBC-Sandpiper & Meadowlark WM	\$ 1,641,178.08	2022	Royal Palm Beach
PBC-Belle Glade-NE 1st & 2nd	\$ 153,377.95	2022	Belle Glade
PBC-BG Utility Relocates	\$ 540,836.75	2022	Belle Glade
PBC-Hamlin Ave Deflections-Lox	\$ 205,691.70	2022	Loxahatchee
PBC-12in FM- Sandalfoot Blvd	\$ 216,880.60	2022	Boca Raton
PBC-FDOT Utility Adjust	\$ 129,041.88	2022	Delray Beach
LS Nos. 114-123-125-132-148	\$ 2,372,476.71	2022	City of Sunrise
Birch Road TO#5	\$ 56,939.50	2022	Broward
TO#7-SW 9th Terr & SW 5th PI	\$ 69,358.50	2022	Broward
TO#14-SW 21st Terr Drainage	\$ 250,710.00	2022	Fort Lauderdale
TO#15-FTL Hector Park Storm	\$ 527,020.00	2022	Fort Lauderdale
FTL-1405 SW 9th Drainage	\$ 84,710.00	2022	Fort Lauderdale
FTL-TO#20 NW 9th Ave & 6th St	\$ 36,130.00	2022	Fort Lauderdale
FTL-16 Isla Bahia CIPP	\$ 57,310.00	2022	Fort Lauderdale
FTL-400 SE 15th Street CIPP	\$ 74,240.00	2022	Fort Lauderdale

HINTERLAND GROUP INC

Completed Jobs/Projects - Past Three years

JOB NAME	DOLLAR AMOUNT OF WORK PERFORMED	YEAR COMPLETED	WHERE LOCATED CITY - COUNTY
FTL-1201 Ponce De Leon	\$ 64,085.00	2022	Fort Lauderdale
FTL-34 Nurmi Dr	\$ 55,871.00	2022	Fort Lauderdale
FTL-112-121 Nurmi Dr	\$ 84,415.40	2022	Fort Lauderdale
WO#67-6869 Bayshore Dr	\$ 65,852.57	2022	Lake Worth
PBC-WO#70-5718 Souchak Dr	\$ 17,564.39	2022	West Palm Beach
WO#75-Charleston & Lauden Dr	\$ 31,286.34	2022	Lake Worth
WO#77-LW-4354 Melaleuca Lane	\$ 11,288.67	2022	Lake Worth
WO#78-Melaleuca & Dell Ave	\$ 6,632.69	2022	Lake Worth
WO#79-LW-Lantana & Military Tr	\$ 9,545.08	2022	Lake Worth
WO#81-6867 Hatteras Dr	\$ 17,091.70	2022	Lake Worth
WO#82-6663 Hatteras Dr	\$ 18,415.47	2022	Lake Worth
WO#84-Melaleuca & Lehto Ln	\$ 8,261.10	2022	Lake Worth
WO#85-Melaleuca Ln & 40th Way	\$ 7,556.25	2022	Lake Worth
PBC-Randolph Siding & 122nd Dr	\$ 7,741.99	2022	Jupiter Farms
PBC-WO#89-12084 Dinghy Rd	\$ 13,971.23	2022	Palm Beach Gardens
PBC-WO#92- Jog & Okeechobee	\$ 17,935.99	2022	West Palm Beach
PBC-Jupiter Village Rd	\$ 5,417.69	2022	Jupiter
PBC-Jupiter Farms Rd & 165thSt	\$ 1,800.00	2022	Jupiter Farms
PBC-WO#97-Miner Rd	\$ 22,364.07	2022	Boynton Beach
PBC-1112 Military Trail	\$ 21,768.15	2022	Jupiter
PBC-17611 Lake Park Rd	\$ 5,430.00	2022	Boca Raton
PBC-6159 Camp Lee Rd	\$ 21,560.38	2022	West Palm Beach
PBC-18711 Rio Vista Dr	\$ 61,590.15	2022	Jupiter
PBC-1493 Woodcrest Rd North	\$ 77,096.71	2022	West Palm Beach
PBC-19542 Harbor Rd S	\$ 26,546.16	2022	Jupiter
PBC- 2050 W Canal St S	\$ 62,875.00	2022	25 W Canal St S, Belle Glade, FL
PBC-17611 Lake Park Rd	\$ 120,034.55	2022	Boca Raton
CWPB-LS#5 Emergency Tankering	\$ 732,765.00	2022	West Palm Beach
Lift Stations 5-7-10	\$ 988,967.05	2022	Broward
WO#10-Henrietta 9th & PBL CIPP	\$ 32,765.98	2022	West Palm Beach
CWPB-Railroad Crossings CIPP	\$ 48,326.00	2022	West Palm Beach
Century Village and Westgate	\$ 2,530,945.31	2022	Palm Beach County
Citrus-LS and MH Rehab	\$ 47,800.00	2022	Homosassa
Manatee-Tallevast Rd CIPP	\$ 84,824.00	2022	Sarasota
Manatee-Cortez Plaza CCTV CIPP	\$ 7,201.30	2022	Bradenton
Polk County - CIPP	\$ 309,219.00	2022	Polk County
Polk County Storm Lining -CIPP	\$ 569,950.00	2022	Polk
SW Infrastructure Main/Repair	\$ 249,020.20	2022	Palm Beach Gardens
PBG - SW Infrastructure - 2018	\$ 174,870.00	2022	Palm Beach
PBG-SW Infrastructure 2020	\$ 299,718.00	2022	Palm Beach Gardens
PBG-SW Repair PO 016169 CIPP	\$ 287,610.18	2022	Palm Beach Gardens
PBG- Buttercup & Carnation	\$ 84,487.00	2022	Palm Beach Gardens
PBG-Burns Road Emerg CIPP	\$ 43,000.00	2022	Palm Beach Gardens
Pipe Lining - Charlotte 02	\$ 16,000.00	2022	Charlotte County
Charlotte 22- CIPP	\$ 362,272.95	2022	Port Charlotte
Charlotte - 23 CIPP	\$ 207,274.98	2022	Charlotte
Charlotte - 24 CIPP	\$ 309,326.00	2022	Charlotte
Charlotte-Rio De Jan 72in CIPP	\$ 471,220.00	2022	Charlotte
Cypress Lakes HOA-Plat 9 CIPP	\$ 181,119.00	2022	West Palm Beach

HINTERLAND GROUP INC

Completed Jobs/Projects - Past Three years

JOB NAME	DOLLAR AMOUNT OF WORK PERFORMED	YEAR COMPLETED	WHERE LOCATED CITY - COUNTY
Hagen #3	\$ 9,742.83	2022	Palm Beach County
SW 3rd St - 24in Valve Replace	\$ 17,875.00	2022	Palm Beach County
Hagen AB4 A Flow Meter	\$ 3,651.16	2022	Boynton
PBC-Hagen Valve Ext Replace	\$ 10,242.77	2022	Boynton Beach
PBC-Parkview Dr WM Pahokee	\$ 62,321.87	2022	Pahokee
PBC-Pahokee WWTP 8" CV	\$ 20,100.00	2022	Pahokee
PBC-LS 266 Emergency FM Repair	\$ 83,025.00	2022	Lake Worth
PBC Pahokee Flow Meter	\$ 15,075.00	2022	Pahokee
PBC-Sansbury & Southern Emerg	\$ 82,475.00	2022	Loxahatchee Groves
PBC-LS 8143 8in GM Point Rep	\$ 11,875.00	2022	Belle Glade
PBC-15 NE Ave D-Point Repair	\$ 32,900.00	2022	Belle Glade
PBC-BG-933 SE 2nd St Point Rep	\$ 52,200.00	2022	Belle Glade
PBC-1127 Main St-GM Replace	\$ 77,800.00	2022	Belle Glade
PBC-1815 Main St-8in Point Rep	\$ 47,900.00	2022	Pahokee
PBC-Lake Shore Village Emerg	\$ 85,600.00	2022	Lake Worth
PBC- LS 603 P Trap Install	\$ 7,300.00	2022	Boca Raton
PBC-LS 981 Emergency Repairs	\$ 34,500.00	2022	Boca Raton
PBC-Pahokee Holding Tank Riser	\$ 8,250.00	2022	Pahokee
PBC- Strathmore Gate 8in CIPP	\$ 63,387.50	2022	Royal Palm Beach
PBC-South Bay WM Emerg	\$ 222,750.00	2022	South Bay
PBC-LS 1071 Piping Repairs	\$ 40,800.00	2022	Boca Raton
PBC- LS 238 Piping Replacement	\$ 44,850.00	2022	Greenacres
PBC - LS rehab	\$ 32,100.00	2022	Palm Beach Cty
PBC - HD emergency	\$ 155,522.60	2022	Delray Beach
Lake Park-904 Jasmine Dr	\$ 27,252.83	2022	Lake Park
Lake Park-1600 Flagler Dr	\$ 27,539.20	2022	Lake Park
Lake Park-811 Northern Dr J	\$ 13,685.00	2022	Lake Park
Lift Station # 3 - Lining	\$ 136,133.03	2022	Lauderdale
Loxahatchee Gravity Line & MH	\$ 189,310.95	2022	Palm Beach
Martin-Bypass Emergency Pump	\$ 170,133.00	2022	Hobe Sound
Martin-Golf Course Culvert	\$ 18,985.00	2022	Stuart
Martin-HS SE Circle St CIPP	\$ 132,014.00	2022	Hobe Sound
Martin- Witham Field CIPP	\$ 71,282.00	2022	Stuart
Martin- Alderman Ditch CIPP	\$ 49,960.00	2022	Indiantown
Hobe Heights Neighborhood	\$ 1,019,717.60	2022	Martin
Delray-Sewer Main Lining CIPP	\$ 153,029.00	2022	Delray
Delray-SW 11th Ave Emergency	\$ 29,536.00	2022	Delray Beach
Delray-SW 11th Terrace Emerg	\$ 36,500.00	2022	Delray Beach
Delray-720 NW 3rd St	\$ 35,699.00	2022	Delray Beach
Largo-Lift Station 2 SS CIPP	\$ 360,843.78	2022	Largo
FDOT E4T26 - Drainage	\$ 249,986.00	2022	FDOT 4
Lauderhill - LS 45 Repipe	\$ 57,395.00	2022	City of Lauderdale
STOF-Hollywood Osecola FM	\$ 147,548.76	2022	Hollywood
STOF-Hollywood-WM-Chlorination	\$ 68,448.60	2022	Hollywood
STOF-Osceola Circle 8in GM Rep	\$ 196,143.30	2022	Fort Lauderdale
STOF-HW Sand Filter Addition	\$ 122,020.66	2022	Hollywood
STOF- HW- Seminole Estates LS	\$ 71,312.30	2022	Hollywood
Orange-EWRF In-Plant PS Repl	\$ 1,323,641.99	2022	Orange
PBC-SS Collection Rehab CIPP	\$ 2,608,599.01	2022	Palm Beach

HINTERLAND GROUP INC

Completed Jobs/Projects - Past Three years

JOB NAME	DOLLAR AMOUNT OF WORK PERFORMED	YEAR COMPLETED	WHERE LOCATED CITY - COUNTY
Loxahatchee-LS 4,30 & 45 Rehab	\$ 225,254.72	2022	Jupiter/Tequesta
LRD- LS 101 LS 199 LS 56	\$ 155,777.60	2022	Jupiter
LRD-LS #57 FM & Valve Replace	\$ 35,756.00	2022	Jupiter
LRD-LS 110 Rehab	\$ 9,473.00	2022	Jupiter
Polk County-SWRUSA-Ph 1A CIPP	\$ 808,657.00	2022	Polk
Delray-NW 5th Street Box	\$ 62,375.00	2022	Delray
Cooper- Summertime Isles MH P1	\$ 19,350.00	2022	Summertime Isles, Cooper City FL
Cooper- Summertime Isles MH P2	\$ 15,500.00	2022	Summertime Isles, Cooper City FL
19-0052-03 Weston WM Emer	\$ 4,011.00	2022	Weston
Weston-Lakeshore and Eagle Run	\$ 22,245.30	2022	Weston
Weston-1410 Indian Trace	\$ 15,218.50	2022	Weston
Weston-2300 N Commerce Pkwy	\$ 52,470.49	2022	Weston
Weston-2201 N Commerce Pkwy WM	\$ 11,992.64	2022	Weston
Weston-1871 Landing Way	\$ 17,851.90	2022	Weston
Weston-3692 San Simeon Circle	\$ 6,707.80	2022	Weston
Weston - 2027 Island Circle	\$ 5,802.50	2022	Weston
Weston-1095 Capistrano	\$ 1,237.50	2022	Weston
Weston-1123 Creekford Dr	\$ 1,815.00	2022	Weston
Weston-1032 Lido Ct	\$ 1,732.50	2022	Weston
Weston - ARV MH Adj for Road	\$ 6,849.98	2022	Weston, FL
Weston - 1040 Sandalwood Ln	\$ 5,082.00	2022	14 Sandalwood Ln, Weston FL
Weston - 2300 Columbia	\$ 3,991.82	2022	23 Columbia, Weston, FL
Weston - FH Replacement	\$ 16,187.56	2022	City of Weston
Weston - FH Flushing	\$ 20,406.75	2022	City of Weston
Weston - 1018 Bamboo Ln Emerg	\$ 3,696.00	2022	118 Bamboo Ln, Weston FL
Weston - FH install Royal Palm	\$ 9,170.88	2022	City of Weston
Weston - 1130 Spyglass	\$ 2,811.38	2022	City of Weston
Weston-Country Isles Rd FM Emg	\$ 11,531.19	2022	23 Country Isles Rd, Weston
Naples-3400 Gulfshore CIPP	\$ 62,261.00	2022	Naples
Naples-Annual Pipe Lining Srvs	\$ 35,590.00	2022	Naples, FL
Naples - 5th Ave S	\$ 21,590.00	2022	5th Ave South, Naples
ECUA-Pensacola- 2020-4 CIPP	\$ 481,716.00	2022	Pensacola
ECUA-Pensacola-A5 Phase 2 CCTV	\$ 277,734.00	2022	Pensacola
IRC-Vero- LS 27, 50 & 2122	\$ 161,219.00	2022	Vero
IRC-LS 7,24,2147,2148 & 2149	\$ 290,995.00	2022	Vero Beach
IRC-WTP LS Rehab	\$ 50,665.00	2022	Vero
IRC SWWTF Main LS Rehab	\$ 87,571.00	2022	Vero
IRC- Central Plant LS	\$ 90,766.00	2022	25 6th St, Vero Beach, FL, USA
IRC - LS #8 Rehab	\$ 121,570.00	2022	Indian River County
Wellington-Forcemain Replace	\$ 313,450.00	2022	Wellington
Altamonte Springs-LS #31	\$ 259,050.00	2022	Altamonte Springs
PBC-PBCE-Residential ADA Imp	\$ 13,880.00	2022	Palm Beach Gardens
PBC-Jupiter-Randolph Siding Rd	\$ 1,603.00	2022	Jupiter Farms
Lake Worth-WTP Generator	\$ 352,000.00	2022	Lake Worth
FTL-Intracoastal Dr 18" Emer	\$ 89,024.00	2022	Fort Lauderdale
FTL-A7-Brickell Ave Emergency	\$ 356,780.00	2022	Fort Lauderdale
STOF-RV Park Gravity Repl	\$ 134,289.78	2022	Clewiston
STOF-Master LS Rehab	\$ 155,376.86	2022	Clewiston
N Lauderdale LS 12,13&20- CIPP	\$ 270,016.23	2022	N Lauderdale

HINTERLAND GROUP INC

Completed Jobs/Projects - Past Three years

JOB NAME	DOLLAR AMOUNT OF WORK PERFORMED	YEAR COMPLETED	WHERE LOCATED CITY - COUNTY
Palm Coast- Pipe Rehab CIPP	\$ 149,240.00	2022	Palm Coast
FTL-Replacement of PS D-38	\$ 526,833.92	2022	Fort Lauderdale
Mangonia-Inst Sanitary Sewer M	\$ 345,130.00	2022	Mangonia Park
Cooper-LS #5 Top Slab	\$ 20,120.00	2022	Cooper
Cooper-LS 41 Bypass Pump Pipe	\$ 38,990.00	2022	Hollywood Fl
Cooper City- LS 50 Rehab	\$ 91,648.00	2022	Cooper City
Cooper- LS 20 Top Slab	\$ 10,450.00	2022	Cooper City
Lee-Bonita Beach Rd CIPP	\$ 65,926.05	2022	Lee County
Melbourne-Cliff Creek Storm	\$ 737,611.90	2022	Melbourne
Brevard-LS Rehab U-01	\$ 81,419.02	2022	Brevard
SUA-PGA WWTP Pond Bypass	\$ 938,646.94	2022	Palm Beach Gardens
Palm Bay- Culvert Pipe 23 & 56	\$ 540,698.96	2022	Palm Bay
Miramar- LS #48 Rehab	\$ 63,660.00	2022	Miramar
Titusville-PO 016222- CIPP	\$ 628,416.00	2022	Titusville
Miramar-Parking Lot Repair	\$ 20,800.00	2022	Miramar
Delray- LS #17 Rehab	\$ 106,310.00	2022	Delray Beach
Delray-LS #84 Rehab	\$ 106,055.00	2022	Delray Beach
Delray-LS 10A Discharge Pipe	\$ 17,320.00	2022	Delray Beach
Delray- LS #23 Rehab	\$ 61,435.00	2022	1218 SW 22nd Ave, Delray Beach, FL 33444
Delray Emergency Vactor	\$ 54,725.00	2022	3421 Spanish Trail, Delray Beach FL
PSL-Summit St Canal 8 Culvert	\$ 118,311.00	2022	Port St. Lucie
Indialantic-Orlando Blvd SS	\$ 69,522.00	2022	Indialantic
VPS-TO# 285- LS Rehab	\$ 18,260.00	2022	Village of Palm Springs
VPS-Emergency Pumping	\$ 124,680.00	2022	Village of Palm Springs
VPS- 12in FM Emergency	\$ 27,780.00	2022	Palm Springs
VPS-LS 39 Davis Rd	\$ 39,825.00	2022	Village Palm Springs
Lantana- CIPP Lining	\$ 132,722.50	2022	Lantana
Lantana-CIPP Lining 371ftx10in	\$ 19,985.00	2022	Town of Lantana
Highland Beach- 8in WM Repair	\$ 23,695.00	2022	Highland Beach
Highland-LS #5 Rehab	\$ 80,808.00	2022	Highland Beach
Highland- 1121 Bel Air Drive	\$ 20,675.00	2022	Highland Beach
Highland-2624 S Ocean Blvd LS	\$ 71,788.00	2022	Highland Beach
Tequesta-Emerg Repair 12in RDM	\$ 53,703.00	2022	Tequesta
Palm Bay- Culvert C-39 & C-41R	\$ 680,648.10	2022	Palm Bay
Lands End-Boca Raton CIPP	\$ 6,500.00	2022	Boca Raton
NPBCID-Unit 38 Cleaning CIPP	\$ 45,200.00	2022	Jupiter
NPBCID-Unit 18 Cleaning CIPP	\$ 48,464.00	2022	Palm Beach Gardens
NPBCID-Unit 3A Cleaning CIPP	\$ 37,100.00	2022	Riviera Beach
Noble- 6775 Taft Street CIPP	\$ 4,500.00	2022	Hollywood
LRD-LS 64 Meter Can	\$ 4,600.00	2022	Palm Beach Cty
Polk- Storm Sewer CIPP	\$ 375,493.00	2022	Polk
Ocean Ridge- Drainage Imp	\$ 71,903.60	2022	Ocean Ridge
FPL-Filling Pool Disc CIPP	\$ 132,000.00	2022	Jensen Beach
IRC-Vero LS 27	\$ 18,235.00	2022	Vero Beach
LRD LS10 MH04 Rehab	\$ 2,781.56	2022	Palm Beach County
LRD LS43 MH02 Coating	\$ 3,826.91	2022	Palm Beach County
GML-Englewood BH Phase 2 CIPP	\$ 265,922.40	2022	Englewood
WestCon-Emerg Vac Conrad Crcl	\$ 2,000.00	2022	Lake Worth
WestCon-71st Ave Lots 849&1022	\$ 6,375.00	2022	West Palm Beach

HINTERLAND GROUP INC

Completed Jobs/Projects - Past Three years

JOB NAME	DOLLAR AMOUNT OF WORK PERFORMED	YEAR COMPLETED	WHERE LOCATED CITY - COUNTY
Lauderhill-NW 24th&55th Emerg	\$ 81,500.00	2022	Lauderhill
Tequesta-SW Pipe Replacement	\$ 65,440.00	2022	Tequesta
Tequesta-SW Pipe Lining CIPP	\$ 257,195.00	2022	Tequesta
SUA-Cabana Colony 4in WM Repl	\$ 751,315.00	2022	Palm Beach Gardens
Charlotte-Sheehan Blvd CIPP	\$ 39,310.00	2022	Port Charlotte
Charlotte-Mark Twain Lane CIPP	\$ 182,502.00	2022	Rotunda West
Charlotte-Lemon Bay CIPP	\$ 479,641.00	2022	Englewood
Charlotte-Wilmington Blvd CIPP	\$ 220,096.00	2022	Bradenton
Charlotte-4358 Meager Circle	\$ 176,026.00	2022	Port Charlotte
Charlotte-White MarshLane CIPP	\$ 131,156.00	2022	Rotunda West
Charlotte-60 Oakland Hills Ct	\$ 29,472.00	2022	Rotunda, FL
Charlotte-Astoria Ave CIPP	\$ 44,368.00	2022	Port Charlotte
Charlotte - Deep Creek	\$ 27,308.00	2022	Charlotte County
Charlotte-2405 Harbor Blvd Ph1	\$ 320,986.00	2022	Port Charlotte
Charlotte- Ann Dever Park CIPP	\$ 58,280.00	2022	Charlotte Cty
Charlotte - 1421 Kingfisher Dr	\$ 25,676.00	2022	Charlotte Cty
Charlotte-2405 Harbor Blvd Ph2	\$ 242,600.00	2022	Charlotte Cty
Charlotte - 22312 Edgewater Dr	\$ 17,524.00	2022	Charlotte Cty
Charlotte- 1631 Abalom St CIPP	\$ 15,772.00	2022	Punta Gorda Charlotte
Charlotte-219 Tait Terr 180226	\$ 40,607.00	2022	Charlotte Cty
Charlotte- 25747 Aysen Dr CIPP	\$ 13,486.00	2022	Charlotte Cty
PBC-LS 980 Electrical Service	\$ 33,350.00	2022	Boca Raton
Martin- Lift Station 326 Rehab	\$ 26,340.00	2022	Jensen Beach
Martin- Lift Station 310 Rehab	\$ 101,171.50	2022	Jensen Beach
LRD- LS 291 Emerg Generator	\$ 56,550.00	2022	Jupiter
Clearwater- WO#03 Sunset Pt Rd	\$ 168,694.00	2022	Clearwater FL
Satellite Beach- Park Ave	\$ 843,907.07	2022	Satellite Beach
GBH Global- Pipe Lining CIPP	\$ 45,500.00	2022	Fort Lauderdale
FPUA - Fleetwood Low Pressure	\$ 213,234.06	2022	Fort Pierce
Brevard-LS T-36 & T-69 Rehab	\$ 278,000.00	2022	Melbourne
Polk- Lake Thomas Phase 2 CIPP	\$ 179,483.40	2022	Winterhaven
LRD-A1A 16in Arial Repairs	\$ 15,420.00	2022	Jupiter
LRD-Cypress Dr Leak	\$ 5,530.00	2022	Tequesta
LRD-Emerg Fredrick Small Rd	\$ 17,730.00	2022	Jupiter
LRD-Emerg Ocean Walk Blvd	\$ 17,465.00	2022	Jupiter
LRD-1529 N Old Dixie Hwy	\$ 11,005.00	2022	Jupiter
LRD-Jupiter Park FM Repair	\$ 10,380.00	2022	Jupiter
LRD-HeritageOaks Gravity Sewer	\$ 14,270.00	2022	Jupiter
LRD-SE Barus Dr- Point Repair	\$ 27,435.00	2022	Tequesta
LRD-SE Mahogany Asphalt Repair	\$ 1,570.00	2022	Jupiter
LRD- Barus Lateral Repair 2	\$ 34,020.00	2022	1961 Southeast Barus Drive, Tequesta, FL
LRD- LS #200 Driveway	\$ 11,425.00	2022	Palm Beach Cty
LRD- 1160 Duval Emrg Sewer	\$ 11,323.25	2022	Jupiter
Clewiston- Emerg Sewer Repair	\$ 22,910.00	2022	Clewiston
PBG-Bamboo Dr CCTV	\$ 91,894.50	2022	Palm Beach Gardens
PBG- Fire Station Top	\$ 23,410.00	2022	Palm Beach Gardens
PBG - Burns Comm Ctr	\$ 4,100.00	2022	Palm Beach Gardens
Aegen- Prawnbroker- Grease	\$ 53,350.00	2022	Stuart
Century Village- Storm CIPP	\$ 119,050.00	2022	West Palm Beach

HINTERLAND GROUP INC

Completed Jobs/Projects - Past Three years

JOB NAME	DOLLAR AMOUNT OF WORK PERFORMED	YEAR COMPLETED	WHERE LOCATED CITY - COUNTY
Georgetown POA-24in CIPP	\$ 83,300.00	2022	Hobe Sound
Wellington- LS 19 Rehab	\$ 23,422.05	2022	Wellington
Lantana Emerg Vac Services	\$ 71,280.00	2022	Lantana
MWI-2740 SR 715 Belle Glade	\$ 8,500.00	2022	Belle Glade
MWI- STA-1W Canal Crossing	\$ 4,500.00	2022	West Palm Beach
MWI- 20505 SR 80	\$ 12,300.00	2022	Loxahatchee
Wellington-Palm Beach Point	\$ 23,700.00	2022	Wellington
Wellington- HDD @ Shoreline Dr	\$ 30,470.00	2022	Wellington
Wellington-HDD Wellingt Lakes	\$ 18,320.00	2022	Wellington
Lake Clark-Emerg Clean & TV	\$ 6,300.00	2022	Lake Clark Shores
Dania-Emerg Vactor Services	\$ 77,625.00	2022	Dania Beach
LRD- LS 163 Emerg Generator	\$ 78,850.00	2022	Jupiter
Delray-1903 NE 2nd Ave Emerg	\$ 35,550.00	2022	Delray
Delray-700 Lago Rd CCTV	\$ 955.00	2022	Delray Beach
Citrus-Emerg 8in WM Repair	\$ 79,100.00	2022	Lecanto
Miramar-LS 7 Rehab-Beekman Dr	\$ 14,950.00	2022	Miramar
Atlantis-N Country Club CIPP	\$ 26,545.00	2022	Atlantis
Riverwalk HOA-Clean/CCTV Weir	\$ 3,900.00	2022	Jupiter
RockCreek HOA-Lake PS Top Slab	\$ 6,850.00	2022	Cooper City
OUA-Hwy 441 WM-Okeechobee	\$ 89,595.00	2022	Okeechobee
Lake Park - 344 Date Palm CIPP	\$ 159,262.40	2022	Town of Lake Park
Clewiston-Emerg Line Jetting	\$ 8,000.00	2022	Clewiston
Parliament- Storm CCTV Clean	\$ 9,225.00	2022	2427 Presidential Way, West Palm Beach FL
PBC-Hillsboro Emerg 12" WM Rep	\$ 12,650.00	2022	Boca Raton
MWI-Well Point-10330 Nu Vista	\$ 8,300.00	2022	Wellington
TRC-PGA Village- WO#9 CIPP	\$ 362,681.00	2022	Port St Lucie
Nunno-McDonalds- Delray MH	\$ 14,022.60	2022	Delray Beach
FEA- Clean TV MH Install CIPP	\$ 43,430.90	2022	Hobe Sound
Crosswinds HOA-CIPP Freshwind	\$ 123,823.75	2022	16961 Freshwind Circle, Jupiter FL
NEFCO-Lift Station Repair	\$ 14,760.00	2022	Riviera Beach
MWI-Plantation Publx WellPoint	\$ 18,200.00	2022	165 Cleary Blvd, Plantation
MWI-160 Isle of Venice Dr w-p	\$ 9,500.00	2022	16 Isle of Venice Drive
Lake Clark-Seminole Manor CCTV	\$ 7,731.77	2022	Lake Clarke Shores
ASU-2300 PGA Blvd Clean & CCTV	\$ 42,160.00	2022	Palm City
Lantana - N. A St Emerg Vactor	\$ 18,750.00	2022	North A Street, Lantana
Lantana - Lantana Rd & 8th Ave	\$ 142,280.00	2022	Lantana Rd & 8th Ave
MWI - Wellington WP Install	\$ 9,600.00	2022	Village of Wellington
LandsEnd-Strm Drain Clean/CCTV	\$ 7,500.00	2022	Boca Raton
Hollywood Plaza HOA - 18" CIPP	\$ 59,029.00	2022	Hollywood, FL
Seaport HOA - FM Emergency	\$ 33,600.00	2022	Seaport FL
CoastLndDev-Hibiscus Park 15"	\$ 23,744.00	2022	Martin County
Delray Bch - Dewatering	\$ 16,500.00	2022	Delray Beach



Hinterland Group Inc
2051 W Blue Heron Blvd.
Riviera Beach, FL 33404

As of: 06/16/25

CIPP Roster: Position, Experience, Expertise, Licenses

Name	Position	Years of Experience	Expertise	Licenses
Jacob Crowe Percentage of time Assigned to Work: - As Needed	General Manager / Project Manager	25 - Utility Construction 14 - Lining	CCTV PACP Liner Installation, Liner Curing Wet-Out, Drainage Repair, Grouting/Pressure Testing Robotic Service Reconnection	PACP MACP LACP
Butch Forrester Percentage of time Assigned to Work: - As Needed	Project Manager	27	CCTV PACP Liner Installation, Liner Curing Grouting/Pressure Testing Robotic Service Reconnection	PACP HAZWOPER FDOT MOT Geophysical Survey
Joseph Myer Percentage of time Assigned to Work: - As Needed	Safety Director	9	Loss Control & Risk Manager Occupational Safety Manager Construction Safety & Health	OSHA 30
Saul Rivera Percentage of time Assigned to Work: - As Needed	Superintendent	15	CCTV PACP Liner Installation, Liner Curing Grouting/Pressure Testing Robotic Service Reconnection	PACP HAZWOPER FDOT MOT
Jose Rivera Percentage of time Assigned to Work: - As Needed	Foreman	14	Liner Curing Liner Installation	FDOT MOT
Carlos Angulo Percentage of time Assigned to Work: - As Needed	Foreman	7	Liner Curing Liner Installation	FDOT MOT
Dermaine Williams Percentage of time Assigned to Work: - As Needed	Foreman / CCTV	9	CCTV PACP Liner Installation, Liner Curing	PACP FDOT MOT
Hassan Saffo Percentage of time Assigned to Work: - As Needed	Foreman / CCTV	9	CCTV PACP Liner Installation, Liner Curing	PACP FDOT MOT
Jesse Miller Percentage of time Assigned to Work: - As Needed	Foreman / CIPP	4	CCTV PACP Liner Installation, Liner Curing	PACP FDOT MOT
Ivan Pulido Percentage of time Assigned to Work: - As Needed	Robotics Operator / Mechanic Laborer	14	Liner Curing, Liner Installation Wet-Out Grouting/Pressure Testing Robotic Service Reconnection	CDL



As of 3-14-24

Installed Liner Quantities

	Avg Diameter	Total Footage Installed
Palm Beach County / R&B	9.013341067	368075.5
Homestead	7.8203125	20525
Lake Park	35.42857143	1936
Cypress Lakes HOA	24.42857143	950
Winter Springs FDOT-E5U37	34	672
City of Palmetto	18	93
Charlotte County	24.99553571	57673
FDOT Martin County	19.5	1877
Desoto	24	157
Bradenton	9.839285714	10395
Delray	9.4375	30238
Lauderdale by the Sea	8.665322581	19293.9
Golden Bear Properties	27	858
Ormond Beach	20	2842
Clay County	34.90909091	1525
Cape Coral	8.177884615	15054
Manatee County	24.90277778	32593
Riviera Beach	8	1298
Tampa	10.20673077	26181
City of West Palm Beach	15.24759615	29998
Clearwater	13.20526316	32231.7
Zephyrhills	8.445255474	43843
Lake Worth	12.75	1722
Bartow	15.875	509
Maitland	8	1144
Nassau County	36	995
Mangonia Park	8	12795
Village of Golf	9.694444444	2309
Town of Lantana	10	20000
Lantana Airport	19.2	606
FGUA	8	6000
City of Lake City	12.25	8856
Seminole County	10.55147059	17020
Colonial Estates HOA	8	3500
City of Maitland	8	2136
Sebring	8	1685
Miramar	9	375
N Lauderdale	7.875	24873

Palm Beach Gardens	24.1875	1610
Polk County	20.00219941	68223
Loxahatchee River/Jupiter	10.74202128	29140
Martin County	23.63492063	10841
Mulberry	8.833333333	3391
Stuart	9.022727273	3329
Seminole Tribe	8	3353
Hickory Ridge	18	92
Fort Lauderdale	19.90909091	1455
FLO-TECH FDOT	18.85714286	463
Cypress Lakes	23.28358209	7087
Dade County (Miami)	7.822222222	22722
River Ridge	18	510
Santa Rosa County	39.53846154	981
Okeechobee	24	63
Naples	13.12681159	16109
Cooper City	7.708333333	9344
Pensacola ECUA	8.335227273	75968
Palm Coast	37	1321
Orange County	8.049479167	79380
Pipers Landing	28.5	750
Coral Ridge	23.57142857	916
Largo	8.262886598	25952
Lantana	10.10227273	5675
Lands End	18	32
FPL	18	356
Lee County	23.45454545	1572
Tequesta	23.53125	5843
Sarasota	7.9375	35183
Maestre	7.75	352
Titusville	23.63829787	8001
Lakewood Villas	7.75	387
Ocean Ridge	8.875	500
Palm Bay	24	188
Brevard	25.5	266
SWA Leachate	12	470
Englewood	7.713414634	15764
St Lucie	20.25	511
Lauderdale Marine	15	236
Georgetown	24	688
Goldsboro	7.75	3502
Newberry	7.75	1405
Wellington	17.25	11988
Village of North Palm Beach	36	620
Atlantis	7.75	875
PGA Village	33.75	1851
Bay County	22.68	3989

Breakfast Point	60	159
Hallandale	18	18
Crosswinds HOA	18	1262
ASU Enterprises	17	246
FEA Ministries	7.85	1637
Hollywood Plaza POA	21	435
Coastal Land Development	8	276
Jonathans Landing POA (JL POA)	58.8	469
Highland Beach	7.75	105
Lauderhill	18	154
Grasslands HOA	22.2	892
Parliament East	20.25	460
Volusia County	72	2077
Jacaranda	7.75	230
Lake Clarke Shores	22.5	500
Dover Engineering	24	210
Halfacre Construction	64.54545455	2818
Lake Worth Beach	36	132
MBR	7.75	378
Port St Lucie	25.1	2816
IRC	7.75	105
TOTAL FOOTAGE		1,281,467.1

REFERENCE LIST

Owner	Project Title	Completion Date	Contact Information	Cleaned, Televised and Lined Linear Footage	Diameters
Palm Beach County Water Utilities Department	12-063, 14-088, 16-092, 17-016, 16-092	On going	Contact: Pollop Phonpornwithoon Phone: 561-493-6154 PPhonpornwithoon@pbwater.com	255,746	8"-24"
City of Clearwater	Sanitary Sewer Rehab – Section A CIPP – Annual Contract	Annual Contract held since February, 2015	Contact: Rose Lara Phone: 727-224-7062 Rose.Lara@myclearwater.com	28,225	8" to 24"
Palm Beach Gardens	StormWater Project	On Going	Contact: Daniel Widdick 561-804-7044 dwiddick@pbgfl.com	1,379	12"-36"
Polk County	Storm Water Project	On Going	Contact: Doug Gable 863-535-2285 DougGable@polk-county.net	37,992	15"-36"
Charlotte County	Storm Sewer Rehab.	On Going	Contact: Randy Vowell 641-575-3680 Randy.Vowell@charlottefl.com	24,566	12"-72"
N Lauderdale	I&I Program	On Going	Contact: George Krawczyk, P.E., CFM 954-724-7070 gkrawczyk@nlauderdale.org	24,873	8"-10"
Manatee County	Storm Improvements	On Going	Contact: Clint Rimer 941-708-7430 clint.rimer@mymanatee.org	13,441	12"-36"
Martin County	Stormwater Infrastructure	On Going	Contact: Nick Muzia 772-288-5761 nmuzia@martin.fl.us	5,229	12"-60"
Zephyrhills	I&I Program	Jan, 2017	Contact: Joey Theel 813-780-0006 JTheel@ci.zephyrhills.fl.us	34,633	8"-12"
City of Naples	CIPP Lining	On Going	Contact: Bob Dorta 239-213-5117 rdorta@naplesgov.com	14,092	12"-36"
City of Largo	CIPP Lining	On Going	Contact: Brian Highnote 727-587-6713 X 4402 bhighnote@largo.com	21,964	12"36"
Town of Palm Beach	E-3 Forcemain Rehabilitation	November, 2014	Contact: Doug Terry Phone: 561-838-5440 Dterry@townofpalmbeach.com	6,000	12" Force main
Town of Lantana	CIPP and Manhole Rehab 2015	June, 2015	Contact: Darrell Blom Phone: 561-540-5750 Dbloom@lantana.org	20,000	8" to 12"
City of Delray	CIPP Lining	On going	Contact: Spencer Britt Phone: 561-243-7164 Britt@mydelraybeach.com	25,139	8"-12"
Ormond Beach	I&I Program	July, 2017	Contact: Alex Schuman 386-676-3306 Alex.Schumann@ormondbeach.org	2,842	12"-36"

[illegible]

PROJECT No. 20250439
BID NAME: Stormwater Collection System Rehabilitation
Annual Contract

HG Job No. 25-0193-00

BID DUE - Wednesday, July 23, 2025 at 2pm

SUBMITTED TO:

Charlotte County Administrative Center
Purchasing Division
18500 Murdock Circle
Suite 344
Port Charlotte, FL 33948-1094



SUBMITTED BY: Hinterland Group Inc.



2051 W Blue Heron Blvd
Riviera Beach, FL 33404
561-640-3503
Email: info@hinterlandgroup.com