



**CHARLOTTE COUNTY BOARD OF COMMISSIONERS
 BID TABULATION
 AINGER CREEK BRIDGE #010062 - EMERGENCY REPAIRS
 RFB NO. 20260444**

BID DUE DATE: JUNE 3, 2026

DEPT: PUBLIC WORKS

Company Name:				Engineer Control Systems Corporation		Thomas Marine Construction Inc		M&J Construction Company of Pinellas County Inc	
Location:				Miami, Florida		Fort Myers, Florida		Tarpon Springs, Florida	
Description	UOM	QTY	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	
BRIDGE									
102-1	Maintenance of Traffic	LS	1	\$ 45,000.00	\$ 45,000.00	\$ 20,000.00	\$ 20,000.00	\$ 144,644.13	\$ 144,644.13
413-154	Cleaning and Sealing Concrete Surface: Methacrylate	SF	10,407	\$ 2.21	\$ 22,999.47	\$ 6.00	\$ 62,442.00	\$ 1.90	\$ 19,773.30
413-151	Methacrylate Monomer	GA	210	\$ 125.00	\$ 26,250.00	\$ 200.00	\$ 42,000.00	\$ 95.00	\$ 19,950.00
401-70-4	Restore Spalled Areas, Polymer-Modified Portland Cement Grout	CF	170	\$ 1,425.00	\$ 242,250.00	\$ 636.00	\$ 108,120.00	\$ 1,200.00	\$ 204,000.00
455-811-06	Cathodic Protection, F&I, Other Material Assembly	EA	125	\$ 250.00	\$ 31,250.00	\$ 102.50	\$ 12,812.50	\$ 150.00	\$ 18,750.00
SUB-TOTAL:					\$ 367,749.47		\$ 245,374.50		\$ 407,117.43
101-1 Mobilization/Demobilization (5% of Sub-Total)					\$ 18,387.47		\$ 12,268.73		\$ 20,355.87
TOTAL:					\$ 386,136.94		\$ 257,643.23		\$ 427,473.30

Company Name:				Titan Construction Management LLC		Southern Road & Bridge, LLC		Villa-Fuerte Construction LLC	
Location:				Tarpon Springs, Florida		Palm Harbor, Florida		Arcadia, Florida	
Description	UOM	QTY	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	
BRIDGE									
102-1	Maintenance of Traffic	LS	1	\$ 83,000.00	\$ 83,000.00	\$ 100,000.00	\$ 100,000.00	\$ 27,000.00	\$ 27,000.00
413-154	Cleaning and Sealing Concrete Surface: Methacrylate	SF	10,407	\$ 5.60	\$ 58,279.20	\$ 3.25	\$ 33,822.75	\$ 6.00	\$ 62,442.00
413-151	Methacrylate Monomer	GA	210	\$ 143.00	\$ 30,030.00	\$ 115.00	\$ 24,150.00	\$ 150.00	\$ 31,500.00
401-70-4	Restore Spalled Areas, Polymer-Modified Portland Cement Grout	CF	170	\$ 450.00	\$ 76,500.00	\$ 635.00	\$ 107,950.00	\$ 950.00	\$ 161,500.00
455-811-06	Cathodic Protection, F&I, Other Material Assembly	EA	125	\$ 75.00	\$ 9,375.00	\$ 325.00	\$ 40,625.00	\$ 64.00	\$ 8,000.00
SUB-TOTAL:					\$ 257,184.20		\$ 306,547.75		\$ 290,442.00
101-1 Mobilization/Demobilization (5% of Sub-Total)					\$ 12,859.21		\$ 15,327.39		\$ 14,522.10
TOTAL:					\$ 270,043.41		\$ 321,875.14		\$ 304,964.10

Company Name:				Structural Preservation Systems LLC		V&H Construction Inc			
Location:				Columbia, Maryland		Fort Myers, Florida			
Description	UOM	QTY	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	
BRIDGE									
102-1	Maintenance of Traffic	LS	1	\$ 51,044.00	\$ 51,044.00	\$ 60,000.00	\$ 60,000.00		\$ -
413-154	Cleaning and Sealing Concrete Surface: Methacrylate	SF	10,407	\$ 5.04	\$ 52,451.28	\$ 5.00	\$ 52,035.00		\$ -
413-151	Methacrylate Monomer	GA	210	\$ 62.40	\$ 13,104.00	\$ 70.00	\$ 14,700.00		\$ -
401-70-4	Restore Spalled Areas, Polymer-Modified Portland Cement Grout	CF	170	\$ 2,270.00	\$ 385,900.00	\$ 1,000.00	\$ 170,000.00		\$ -
455-811-06	Cathodic Protection, F&I, Other Material Assembly	EA	125	\$ 195.37	\$ 24,421.25	\$ 135.00	\$ 16,875.00		\$ -
SUB-TOTAL:					\$ 526,920.53		\$ 313,610.00		\$ -
101-1 Mobilization/Demobilization (5% of Sub-Total)					\$ 26,346.03		\$ 15,680.50		\$ -
TOTAL:					\$ 553,266.56		\$ 329,290.50		\$ -

Non-responsive:

E&D Contracting Services Inc

Completion Time: 120 calendar Days

Liquidated Damages: \$1,170