



**CHARLOTTE COUNTY BOARD OF COMMISSIONERS
 BID TABULATION
 BURNT STORE WATER RECLAMATION FACILITY EXPANSION
 BID NO. 202400202**

BID OPENING DATE: 04/17/2024

DEPT: UTILITIES

Company Names ▶			Poole & Kent Company of Florida			
Location ▶			Port Charlotte, FL			
Description ▼	Unit	Est. Qty.	Price	Extension	Price	Extension
1- Demolition	LS	1	\$ 3,000,000.00	\$ 3,000,000.00	\$0.00	\$ -
2-Civil/Site Work	LS	1	\$ 30,625,000.00	\$ 30,625,000.00	\$0.00	\$ -
3-Yard Piping	LS	1	\$ 18,000,000.00	\$ 18,000,000.00	\$0.00	\$ -
Construct ACIP Pile Foundations for Water Bearing Struction Item 4						
4A- Headworks Structures	LS	1	\$ 152,000.00	\$ 152,000.00	\$ -	\$ -
4B- EQ Tanks	LS	1	\$ 1,120,000.00	\$ 1,120,000.00	\$ -	\$ -
4D - BNR	LS	1	\$ 2,720,000.00	\$ 2,720,000.00	\$ -	\$ -
4H-Secondary Clarifiier No. 1&2	LS	1	\$ 1,456,000.00	\$ 1,456,000.00	\$ -	\$ -
4K-Effluent Filters	LS	1	\$ 336,000.00	\$ 336,000.00	\$ -	\$ -
4M-CCB	LS	1	\$ 360,000.00	\$ 360,000.00	\$ -	\$ -
4O-RCW Ground Storage Tank	LS	1	\$ 1,840,000.00	\$ 1,840,000.00	\$ -	\$ -
4X-Additional ACIP Pipe Length over 80LF	LF	6,000	\$ 50.00	\$ 300,000.00	\$ -	\$ -
Construct Water Reclamation Facility Expansion Improvements Item 5						
5A-Headworks and Corrosion/Odor Control	LS	1	\$ 2,500,000.00	\$ 2,500,000.00	\$ -	\$ -
5B- EQ Tanks	LS	1	\$ 6,500,000.00	\$ 6,500,000.00	\$ -	\$ -
5C-EQ Pump Station	LS	1	\$ 2,000,000.00	\$ 2,000,000.00	\$ -	\$ -
5D-BNR and Diffuser System	LS	1	\$ 17,000,000.00	\$ 17,000,000.00	\$ -	\$ -
5E-Blowers and Blower Facility	LS	1	\$ 1,900,000.00	\$ 1,900,000.00	\$ -	\$ -
5F-Chemical Feed System	LS	1	\$ 1,300,000.00	\$ 1,300,000.00	\$ -	\$ -
5G-Clarifier Splitter Box	LS	1	\$ 700,000.00	\$ 700,000.00	\$ -	\$ -
5H-Secondary Clarifiers and Scum Pump	LS	1	\$ 12,000,000.00	\$ 12,000,000.00	\$ -	\$ -
5I- RAS Pump Station	LS	1	\$ 500,000.00	\$ 500,000.00	\$ -	\$ -
5J-WAS Pump Station	LS	1	\$ 300,000.00	\$ 300,000.00	\$ -	\$ -
5K-Effluent Filters	LS	1	\$ 4,500,000.00	\$ 4,500,000.00	\$ -	\$ -
5L-CCB Splitter Box	LS	1	\$ 600,000.00	\$ 600,000.00	\$ -	\$ -
5M-CCB and Effluent PS	LS	1	\$ 5,500,000.00	\$ 5,500,000.00	\$ -	\$ -



**CHARLOTTE COUNTY BOARD OF COMMISSIONERS
 BID TABULATION
 BURNT STORE WATER RECLAMATION FACILITY EXPANSION
 BID NO. 202400202**

BID OPENING DATE: 04/17/2024

DEPT: UTILITIES

5N-Chlorine Feed System	LS	1	\$ 800,000.00	\$ 800,000.00	\$ -	\$ -
5O-RCW Ground Storage Tank	LS	1	\$ 8,000,000.00	\$ 8,000,000.00	\$ -	\$ -
5P-RCW and Reject Storage Ponds, Return & Reject Pump Station	LS	1	\$ 1,000,000.00	\$ 1,000,000.00	\$ -	\$ -
5Q-RCW Pond Filter	LS	1	\$ 1,200,000.00	\$ 1,200,000.00	\$ -	\$ -
5R-RCW Pond Filter Pump Station	LS	1	\$ 1,400,000.00	\$ 1,400,000.00	\$ -	\$ -
5S-High Service Pump Station	LS	1	\$ 2,600,000.00	\$ 2,600,000.00	\$ -	\$ -
5T-Sludge Holding Tanks	LS	1	\$ 750,000.00	\$ 750,000.00	\$ -	\$ -
5U-Plant Drain Pump Station	LS	1	\$ 500,000.00	\$ 500,000.00	\$ -	\$ -
5V-Septage Receiving Tank & Tailing	LS	1	\$ 900,000.00	\$ 900,000.00	\$ -	\$ -
6-Electrical Buildings	LS	1	\$ 1,300,000.00	\$ 1,300,000.00	\$ -	\$ -
7-Electrial	LS	1	\$ 19,000,000.00	\$ 19,000,000.00	\$ -	\$ -
8-Instrumentation	LS	1	\$ 2,500,000.00	\$ 2,500,000.00	\$ -	\$ -
9-Furnish Horizontal End-Suction Centrifugal Pumps	LS	1	\$ 1,100,000.00	\$ 1,100,000.00	\$ -	\$ -
10-Subsurface Utility Locates (Potholing)	EA	250	\$ 200.00	\$ 50,000.00	\$ -	\$ -
11-Lead and Asbestos Removal & Disposal Allowance	NA	1	\$ 40,000.00	\$ 40,000.00	\$ -	\$ -
12-Additional Sod	SY	10000	\$ 5.00	\$ 50,000.00	\$ -	\$ -
13-Excavation of Unsuitable Materials & Disposal	CY	87200	\$ 55.00	\$ 4,796,000.00	\$ -	\$ -
14-Structural Backfill	CY	119500	\$ 60.00	\$ 7,170,000.00	\$ -	\$ -
15-Additional Ductile Iron MJ Fittings	TN	2.5	\$ 30,000.00	\$ 75,000.00	\$ -	\$ -
16-CC Zoning Requirements	LS	1	\$ 200,000.00	\$ 200,000.00	\$ -	\$ -
17-Maintenance of Flow	LS	1	\$ 500,000.00	\$ 500,000.00	\$ -	\$ -
18-Project Documentation	LS	1	\$ 50,000.00	\$ 50,000.00	\$ -	\$ -
19-Select Sand Backfill	CY	15800	\$ 50.00	\$ 790,000.00	\$ -	\$ -
20-In-Situ Grit Removal	TN	844	\$ 500.00	\$ 422,000.00	\$ -	\$ -
SUB TOTAL				\$ 170,402,000.00		\$ -
5% Mobilization/Demobilization				\$ 8,520,100.00		\$ -
BID TOTAL				\$ 178,922,100.00		\$ -
Liquidated Damages: \$3,360/per calendar day						
Notice Needed Prior to Commencement :				120 days		

Thalle Construction Co., Inc has been deemed non- responsive